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REDEVELOPMENT AGREEMENT  

This REDEVELOPMENT AGREEMENT (this “Agreement”) is made this ___ 
day of ______________, 2021 (the “Effective Date”), between the CITY OF 
JACKSONVILLE, a municipal corporation and a political subdivision of the State of 
Florida (the “City”), the DOWNTOWN INVESTMENT AUTHORITY, a community 
redevelopment agency on behalf of the City (the “DIA”) and RD RIVER CITY 
BREWERY, LLC,  a Florida limited liability company (the “Developer”).   

Article 1. 
PRELIMINARY STATEMENTS 

1.1 The Project; Incentives.  

(a) The Developer and/or their principals and Affiliates (defined 
below) have submitted a proposal to the DIA (the “Proposal”) to redevelop that certain 
3.43 acres of City-owned real property and associated parking lot (the “Property”), 
known generally as the “River City Brewing Company” site, currently encumbered by 
that certain ground lease (as amended, “Lease”) entered into between the City and 
Maritime Concepts, LLC (“Maritime”), dated August 1, 1998 and located in Jacksonville, 
Florida, within the Southside Community Redevelopment Area. An Affiliate of 
Developer has entered into an agreement with Maritime whereby Maritime will convey 
its interest in the Lease to Developer, or its Affiliate (the “Lease PSA”). Upon 
termination of the Lease by Developer, the City will convey a portion of the Property as 
described on Exhibit A attached hereto to the Developer, together with certain City-
owned parcels adjacent to the Property and excluding the Riverwalk Parcel (as defined 
below) (collectively, as conveyed, the “Project Parcel”).  Thereafter, the Developer 
intends to redevelop the Project Parcel to include the design and construction of a 
minimum of three hundred twenty five (325) Class A multi-family residential units (as 
defined below, the “Residential Improvements”), a Ship’s Store Improvements (defined 
below), a restaurant/bar with not less than 1,800 square feet of indoor space and not less 
than 3,200 square feet of outdoor space (as defined below, the “Restaurant 
Improvements”), and the Parking Garage Improvements (defined below) with 
approximately 500 structured parking spaces to serve the overall project (collectively, the 
“Project”).  The completion of construction of the Residential Improvements, the Parking 
Garage Improvements, the Restaurant Improvements, the Infrastructure Improvements 
(defined below), the Riverwalk Improvements (defined below) and other improvements 
contemplated herein (exclusive of the City Marina Improvements) are expected to cause 
private Capital Investment (defined below) in the approximate amount of Eighty-Five 
Million and 00/100 Dollars ($85,000,000) by or on behalf of the Developer.  

In consideration of Developer’s acquisition and redevelopment of the Project 
Parcel, the DIA has recommended and the City and DIA agree to provide the following 
pursuant to the terms of this Agreement: (i) upon satisfaction of the conditions precedent 
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to the conveyance contained in this Agreement, conveyance of the Project Parcel to 
Developer; (ii) upon Substantial Completion of the Residential Improvements, a seventy-
five percent (75%), REV Grant (defined below), in the up-to, maximum amount of 
$12,996,885, payable to the Developer in accordance with Article 9 below; (iii) upon 
Substantial Completion of the Restaurant Improvements, a Restaurant Completion Grant 
in an amount equal to the lesser of $500,000 or the Direct Costs (defined below) of the 
Restaurant Improvements; (iv) upon satisfactory completion of the Foundation Inspection 
(defined below) with respect to the Residential Improvements, an Infrastructure Grant 
(defined below) in an amount equal to the lesser of $500,000 or fifty percent (50%) of the 
actual Direct Costs incurred by the Developer to address unsuitable soil conditions in the 
Project Parcel; (v) the disbursement to Developer of the Direct Costs of the City Marina 
Improvements in an amount up to the City Marina Improvements Payment (all as defined 
below), pursuant to the terms and conditions of the Disbursement Agreement attached 
hereto; (vi) throughout the term of the REV Grant, (x) ten percent (10%) of the Annual 
Project Revenues (defined below) actually received by the DIA will be dedicated by DIA 
for the costs of enhanced park maintenance and dedicated staff for the St. Johns River 
Park and Friendship Fountain (defined below) above the standard maintenance 
obligations of the City; and (y) subject to lawful appropriation therefore, the City will 
provide $50,000 per year for programming  and activation of the St. Johns River Park and 
Friendship Fountain above the standard maintenance obligations of the City; (vii) the 
conveyance of stormwater credits to Developer in accordance with Section 12.4 below; 
and (viii) construction by the City at its expense of changes to South Bank parking lot 
under the Acosta bridge, (restriping, moving parking spaces, etc.) to accommodate boat 
trailer parking and provide access to hammerhead turn-around of boat ramp launch and 
entrance to the boat ramp located adjacent to the Marina (defined below), and relocation 
of the underground storage tanks (“USTs”). The obligations set forth in subsections (i) 
through (viii) above are hereinafter collectively referred to as the “City/DIA 
Obligations”.   

1.2  Authority. 

The DIA was created by the City Council of the City of Jacksonville pursuant to 
Ordinance 2012-364-E.   Pursuant to Chapter 163, Florida Statutes, and Section 55.104, 
Ordinance Code, the DIA is the sole development and community redevelopment agency 
for Downtown, as defined by Section 55.105, Ordinance Code and has also been 
designated as the public economic development agency as defined in Section 288.075, 
Florida Statutes, to promote the general business interests in Downtown.  The DIA has 
approved this Agreement pursuant to its Resolution 2021-01-03 (“Resolution”) and the 
City Council has authorized execution of this Agreement pursuant to City Ordinance 
2021-__-E (the “Ordinance”). 
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1.3   City/DIA Determination. 

(a) The City has determined that the Project is consistent with the goals of the 
City in that the Project will, among other things:  
 
(i)   increase capital investment in Downtown Jacksonville; 
 
(ii) generate significant new ad valorem taxes, including significant 

new tax revenues for the public school system; 

(iii)  help meet the overall community goal of residential and business 
development and growth in Downtown Jacksonville; 

(iv)  promote and encourage private Capital Investment of 
approximately $85,000,000.  

(b) The DIA has determined that the Project is consistent with the following 
North Bank Downtown and Southside Community Redevelopment Area 
Plan Redevelopment Goals: 

(i) Goal 1.  Reinforce Downtown as the City’s unique epicenter for 
business, history, culture, education, and entertainment by 
increasing the opportunities for employment within Downtown; 
and supporting the expansion of entertainment, restaurant and 
retail/commercial within proximity to adjacent residential 
redevelopment; 

(ii) Goal 2. Increase rental and owner-occupied housing downtown, 
targeting key demographic groups seeking a more urban lifestyle. 

(iii) Goal 3.  Simplify the approval process for downtown 
development and improve departmental and agency coordination. 

(iv) Goal 4.  Improve walkability/bikeability and connectivity to 
adjacent neighborhoods and the St. John River while creating 
highly walkable nodes; 

(v) Goal 5.  Establish a waterfront design framework to ensure a 
unique experience and sense of place; and 

1.4  Jacksonville Small and Emerging Business Program. 

As more fully described in City Ordinance 2004-602-E, the City has determined that it is 
important to the economic health of the community that whenever a company receives 
incentives from the City, that company provides contracting opportunities to the 
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maximum extent possible to small and emerging businesses in Duval County as described 
in Section 14.1. 

1.5   Coordination by City. 

The City hereby designates the Chief Executive Officer (“CEO”) of the DIA or 
his or her designee to be the Project Coordinator who will, on behalf of the DIA and City, 
coordinate with the Developer and administer this Agreement according to the terms and 
conditions contained herein and in the Exhibit(s) attached hereto and made a part hereof.  
It shall be the responsibility of the Developer to coordinate all project related activities 
with the designated Project Coordinator, unless otherwise stated herein.   

1.6   Maximum Indebtedness. 

The maximum indebtedness of the City for all fees, grants, reimbursable items or 
other costs pursuant to this Agreement shall not exceed the sum of FIFTEEN MILLION 
ONE HUNDRED FORTY THOUSAND SIX HUNDRED NINETY-TWO AND NO/100 
DOLLARS ($15,140,692.00).   

1.7   Availability of Funds. 

(a) Notwithstanding anything to the contrary herein, the City’s and 
DIA’s financial obligations under this Agreement are subject to and contingent upon the 
availability of lawfully appropriated funds for their respective obligations under this 
Agreement; provided, however, that the DIA staff agree to include, as needed on an 
annual basis, the allocation of funds in its annual budget for submission to the DIA Board 
and City Council for approval.   

NOW THEREFORE, in consideration of the mutual undertakings and 
agreements herein of City, DIA, and Developer, and for Ten Dollars ($10.00) and other 
valuable consideration, the receipt and sufficiency of which are acknowledged, City, DIA 
and the Developer agree that the above Preliminary Statements are true and correct, and 
represent, warrant, covenant and agree as follows: 

Article 2. 
DEFINITIONS 

As used in this Agreement, the following terms shall have the meaning set 
opposite each: 
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2.1 Affiliate.  A person or entity, directly or indirectly, controlling, controlled 
by or under common control with a person or entity. 

2.2 Base Year.  The base year for purposes of this Agreement shall be the 
2021 tax year. 

2.3 Capital Investment. Money invested by a developer to purchase items 
that may normally be capitalized by a developer in the normal conduct of its business to 
design, construct and develop a project, including land acquisition costs.  

2.4   City Council.   The body politic, as the same shall be from time to time 
constituted, charged with the duty of governing the City. 

2.5   City Marina Improvements. Those certain improvements to Dock A of 
the Marina (defined below) to be funded and owned by the City and located on the 
property as set forth on Exhibit B attached hereto. The City shall own the City Marina 
Improvements.  The City Marina Improvements shall be inclusive of fueling services and 
equipment and shall be funded by the City in a maximum amount up to $1,143,807 (the 
“City Marina Improvements Payment”), with the Developer responsible for all costs in 
excess thereof. 

2.6   Commence Construction.  The terms "Commence" or "Commenced" or 
"Commencing" or “Commencement of” construction as used herein when referencing the 
Project or any portion thereof means the date when Developer (i) has completed all pre-
construction engineering and design and has obtained all necessary licenses, permits and 
governmental approvals, has engaged all contractors and ordered all essential equipment 
and supplies as, in each case, can reasonably be considered necessary so that physical 
construction of the Project (or applicable phase thereof) may begin and proceed to 
completion without foreseeable interruption, and (ii) with respect to the Residential 
Improvements and Parking Garage Improvements, has submitted to the City binding loan 
documents and other evidence acceptable to the DIA in its reasonable discretion showing 
sufficient funds to complete the Residential Improvements and Parking Garage 
Improvements,  without any Impermissible Delays, and (iii) has “broken ground” and 
begun physical, material renovation and construction of such Improvements on an 
ongoing basis as may be approved by the DIA in its reasonable discretion.   

2.7 DIA. The Downtown Investment Authority of the City of Jacksonville 
and any successor to its duties and authority. 

2.8 DDRB. The Downtown Development Review Board of the City.     

2.9 Direct Costs. The term “Direct Costs” shall mean the direct design, 
engineering, permitting, landscaping and construction costs incurred by Developer in 
connection with the Improvements (exclusive of the cost of the City Marina 
Improvements), or applicable portion thereof as applicable, including, without limitation, 
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soft and hard costs associated with the design, engineering, permitting and construction 
testing, all pertaining only to the Improvements and as itemized in the budget for such 
Improvements.  

2.10  Environmental Laws. All Federal, state, local, and foreign statutes, laws, 
regulations, ordinances, rules, judgments, orders, decrees, permits, concessions, grants, 
franchises, licenses, agreements or governmental restrictions relating to pollution and the 
protection of the environment or the release of any materials into the environment, 
including those related to Hazardous Substances (defined below) or wastes, air emissions 
and discharges to waste or public systems. 

2.11 Final Design Approval.  Final approval of the conceptual plans for the 
Project by DDRB. 

 2.12  Foundation Inspection.  That certain inspection performed by or on 
behalf of the City at Developer’s expense in order to confirm that the foundation for the 
Residential Improvements has been poured and may be utilized for its intended purposes. 

2.13 Impermissible Delay.  The term “Impermissible Delay” means, subject to 
the provisions of Section 18.3, failure of Developer to proceed with reasonable diligence 
with the construction of the applicable Improvements within the timeframe for 
Substantial Completion contemplated in this Agreement, or after Commencement of 
construction of the applicable Improvements, abandonment of or cessation of work on 
any portion of the Improvements at any time prior to the Substantial Completion of such 
Improvements for a period of more than forty (40) consecutive business days, except in 
cases of Force Majeure as described in Section 18.3.  Notwithstanding the foregoing, any 
delay or cessation of any of the Improvements as to which Developer has been unable to 
secure the necessary permits and approvals after diligent efforts shall not be an 
Impermissible Delay, as long as Developer continues its diligent efforts to obtain such 
permits and approvals.  

2.14 Improvements.  The Residential Improvements, the Parking Garage 
Improvements, the Restaurant Improvements, the Riverwalk Improvements, the City 
Marina Improvements, the Infrastructure Improvements and the Ship’s Store 
Improvements.   

2.15 Infrastructure Improvements.  Any work related to remediation of 
environmental contamination or subsurface conditions, including compaction,  affecting 
construction of the all or any portion of the Improvements on the Project Parcel.    
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2.16 Marina. The existing docks designed for mooring of pleasure boat and 
small craft located adjacent to the Project Parcel as the same are improved or maintained 
from time to time. 

2.17 MOSH.  Jacksonville’s Museum of Science and History located at the 
MOSH Property.  
 

2.18 MOSH Property.  That certain parcel of real property adjacent to the 
Project Parcel, currently leased by the City to MOSH, as more particularly described on 
Exhibit D attached hereto.  

2.19 Parking Garage Improvements. That certain, to-be-constructed 
structured parking facility to be located on the property set forth on Exhibit E containing 
no less than five hundred (500) spaces on the Project Parcel to be used as contemplated in 
this Agreement, with a minimum of thirty (30) spaces on the first or second floor of the 
Parking Garage Improvements as mutually agreed (collectively, the “City Spaces”), 
reserved in perpetuity for the twenty-four hours, seven days a week, exclusive use of 
parking non-commercial vehicles by the City, its employees, patrons or other designees.  
The City Spaces may not be used for (a) the parking of commercial vehicles, including, 
without limitation, City trucks and fleet vehicles or (b) residential parking for a 
residential development located outside of the Project Parcel.  Developer shall install 
adequate interior and exterior signage evidencing the City Spaces and shall install a gate 
in order to separate the residential parking spaces for the Project from the City Spaces 
and other guest spaces located in the parking garage. 

2.20 Performance Schedule. The Performance Schedule, as defined in Article 
4 hereof.  

2.21 Project. The Improvements located or to be located on the Project Parcel, 
the Riverwalk Parcel, the Restaurant Parcel and the Marina (as applicable), and the 
obligations of the Developer under this Agreement, as more specifically described herein. 

2.22 Project Parcel.  That certain approximately 3.43 acre parcel of real 
property to be conveyed to the Developer and located generally at 838 Museum Circle, 
Jacksonville, Florida, as further described on Exhibit A attached hereto. 

2.23 Repurchase Price.  The purchase price paid by Developer to Maritime 
under the Lease PSA, exclusive of any and all of (i) Developer’s actual out-of-pocket 
costs and expenses incurred with respect to the transactions governed by this Agreement 
and the Lease PSA and (ii) any costs incurred by Developer in connection with design, 
permitting and development of the Project, including Direct Costs and any other costs 
incurred by the Developer. 

2.24 Repurchase Right.  City’s rights to repurchase the Project Parcel from the 
Developer for the amount of the Repurchase Price in the event that Developer fails to 
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Commence construction of the Residential Improvements and Parking Garage 
Improvements by the Commencement of Construction Date, in accordance with the terms 
set forth in Section 4.1 hereof, and which Repurchase Right shall be memorialized by the 
Memo of Repurchase Rights (defined below).  

2.25 Residential Improvements. A minimum of 325 multi-family residential 
Class A units to be constructed on the Project Parcel in accordance with this Agreement.  

2.26 Restaurant Improvements.  A no less than 1,800 sq. ft. building which is 
no greater than 25’ in height, with an additional outdoor dining and restaurant amenity 
space not less than 3,200 sq. ft. in size, to be constructed and located on the Restaurant 
Parcel, excluding tenant improvements.  Developer shall use commercially reasonable 
efforts to market and lease the Restaurant Improvements for its intended use during the 
term of the REV Grant.  

2.27 Restaurant Parcel.That certain parcel of land as described on Exhibit F 
attached hereto, on which the Restaurant Improvements will be located, and which is part 
of the Project Parcel. 

2.28 Riverwalk Design Criteria.  The design criteria that will govern the 
construction of the Riverwalk Improvements, a copy of which is attached hereto as 
Exhibit G. 

2.29 Riverwalk Improvements.  Those certain Riverwalk Improvements to be 
constructed by Developer on the Riverwalk Parcel, as further described on Exhibit H 
attached hereto and incorporated herein by this reference.  

2.30 Riverwalk Parcel.  A 25' wide strip of real property parallel and adjacent 
to the bulkhead along the Project Parcel, as legally described on Exhibit I attached 
hereto, which strip of property shall be retained by the City.  

2.31 Ship’s Store Improvements. A minimum of a 1,000 sq. ft. retail store 
selling sundries, ice and other necessities for patrons of the marina and boat ramp and 
located on the Project Parcel in the vicinity of the existing boat ramp adjacent to the 
Project Parcel, that shall be open daily with minimum required operating hours of at least 
8:00 a.m. to 6:00 p.m. for so long as the boat ramp remains in operation.  Developer shall 
incur Direct Costs of no less than $300,000 for the design and construction of the Ship’s 
Store. 

2.32 St. Johns River Park and Friendship Fountain.  The park and fountain 
located adjacent to the Project Parcel.  

2.33 Substantial Completion.  “Substantially Completed” or “Substantial 
Completion” means that all permits have been finalized, a certificate of substantial 
completion has been issued by the contractor and verified by the architect of record, and 
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the applicable Improvements are available for use in accordance with their intended 
purpose; subject to commercially reasonable punch list items, completion of tenant 
improvements and similar items.  

2.34 Title Company.  Fidelity National Title Insurance Company. 

Other capitalized terms not defined in this Article shall have the meanings 
assigned to them elsewhere in this Agreement. 

Article 3. 
APPROVAL OF AGREEMENT 

 
3.1 Approval of Agreement. 

By the execution hereof, the parties certify as follows: 

(a) Developer warrants, represents, and covenants with City and DIA 
that: 

(i) the execution and delivery hereof has been approved by all 
parties whose approval is required under the terms of the governing 
documents creating the Developer entity; 

(ii) this Agreement does not violate any of the terms or 
conditions of such governing documents and the Agreement is binding 
upon the Developer and enforceable against it in accordance with its 
terms; 

(iii) the person or persons executing this Agreement on behalf 
of the Developer are duly authorized and fully empowered to execute the 
same for and on behalf of the Developer;  

(iv) the Developer and each entity composing the Developer is, 
to the extent required by applicable law, duly authorized to transact 
business in the State of Florida; and 

(v) the Developer, its business operations, and each person or 
entity composing the Developer are in material compliance with all 
federal, state and local laws, to the extent applicable to the Project and 
which could have a material adverse effect on the Project and the  
Developer’s ability to complete the Project in accordance with this 
Agreement.  
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(b) The DIA certifies to Developer that the execution and delivery 
hereof has been approved at a duly convened meeting of the DIA and the same is binding 
upon the DIA and enforceable against it in accordance with its terms. 

(c) The City certifies to Developer that the execution and delivery 
hereof is binding upon the City to the extent provided herein and enforceable against the 
City in accordance with the terms hereof. 

Article 4. 
PERFORMANCE SCHEDULE 

4.1 Project Performance Schedule. 

The City, the DIA and the Developer have jointly established the following dates 
for the  Developer’s obligations under this Agreement (collectively, the “Performance 
Schedule”): 

(a) Developer shall obtain Final Design Approval for the Project by no later 
than September 30, 2021, and shall obtain all building and other permits (the “Permits”) 
to Commence demolition and construction of horizontal Improvements by no later than 
June 30, 2022. The City and DIA shall join in and execute all applications and/or 
governmental submittals required to obtain the Permits, at no cost or expense to the City 
of DIA. The City and DIA acknowledge and agree that the applications and submittals 
for Permits may be made in the name of Developer, or an affiliate thereof. Pursuant to 
and consistent with Chapter 651, Ordinance Code, the City agrees to expedite the 
approval process for the Permits necessary for the Project. 

 
(b) Demolition of the existing structures on the Project Parcel will be 

completed by no later than September 30, 2022.   
 
(c) Commencement of construction of the Residential Improvements and 

Parking Garage Improvements shall start at the earlier of (i) thirty (30) days after 
completion of the demolition work on the Project Parcel, or (ii) October 31, 2022  (the 
“Commencement of Construction Date”). Prior to the Commencement of construction of 
the Improvements, Developer shall cause its general contractor to secure a payment and 
performance bond and Developer will provide its construction lender with a completion 
guarantee for the satisfactory completion of the Project and Developer shall provide the 
City and DIA with written notice of the same. Developer will use commercially 
reasonable efforts to have the the City added as an additional obligee to the performance 
bond, with any costs imposed by the insurer in connection therewith to be borne by the 
City, and Developer shall provide copies of the same to the City.  In addition, the 
Developer will provide to the City, in the form of which to be in Developer’s reasonable 
discretion, a completion guaranty substantially in the same format as provided to 
Developer’s lender (the “Lender Completion Guaranty”), or an alternative commercially 
reasonable guarantee of completion; provided, however, that, so long as Developer’s 

On File 
Page 11 of 242



 
 

 
12 

ACTIVE 55669592v11 

lender is diligently pursuing Completion of the Project pursuant to the Lender 
Completion Guaranty, such completion guaranty provided to the DIA shall be 
subordinate to the Lender Completion Guaranty.    

 
(d) Developer shall Substantially Complete construction of the Project on the 

earlier of: (i) thirty (30) months after the Residential Improvements and Parking Garage 
Improvements Commencement of Construction Date; or (ii) April 30, 2025 (the 
“Completion Date”), subject to Force Majeure.   

 
A temporary certificate of occupancy for the Restaurant Improvements, subject to 

completion of tenant improvements and commercially reasonable punchlist items, must 
be obtained prior to the issuance of a certificate of occupancy for the Residential 
Improvements. 

 
The City, DIA and the Developer have approved this Performance Schedule.  By 

the execution hereof, and subject to the terms of this Agreement, the Developer hereby 
agrees to undertake and complete the construction and development of the Project in 
accordance with this Agreement and the Performance Schedule, subject to extensions for 
Force Majeure and other extensions pursuant to this Agreement, and to comply with all 
of the Developer’s obligations set forth herein.  The CEO of the DIA may extend the 
dates set forth in the Performance Schedule for up to six (6) months in her sole discretion 
for good cause shown by Developer.  For purposes of clarity, each of the Commencement 
of Construction Date and Completion Date may receive up to a six (6) month extension 
by the CEO.  

Article 5. 
PURCHASE AND SALE OF PROJECT PARCEL BY DEVELOPER 

 
5.1   Property Conveyed.  

Subject to the terms and conditions of this Agreement and the Permitted 
Exceptions (as hereafter defined), the City hereby agrees to sell and convey to Developer, 
and Developer hereby agrees to purchase from the City, the Project Parcel for the sum of  
ONE AND NO/100 DOLLARS ($1.00) (the “Purchase Price”), pursuant to the terms and 
conditions of this Article 5.  The Developer’s obligations herein to construct the Project 
and Improvements also constitute consideration for the purchase of the Project Parcel by 
Developer.   

5.2   Conditions to Closing. 

(a) Title Commitment and Survey.  Within (ten) 10 days after the 
Effective Date, Developer shall at its own expense obtain a survey of the Project Parcel 
(the “Survey”) and a commitment for title insurance (the “Title Commitment") for an 
Owner’s Policy of Title Insurance for the Project Parcel, and provide copies of each to 

On File 
Page 12 of 242



 
 

 
13 

ACTIVE 55669592v11 

the City.  The Developer shall have fifteen (15) days thereafter (the “Approval Period”) 
within which to review the Title Commitment and Survey and to object to any exception 
to title shown on the Title Commitment or any matter shown on the Survey (“Developer’s 
Title Objections”).  City shall have fifteen (15) days thereafter within which to review 
and approve the Survey legal description in its reasonable discretion.  If Developer fails 
to provide written notice of Developer’s Title Objections to City within the Approval 
Period, Developer shall be deemed to have approved the Title Commitment and the 
Survey.  If Developer provides written notice to City of Developer’s Title Objections 
during the Approval Period (“Developer’s Objection Notice”), City shall have the right to 
cure or attempt to cure Developer’s Title Objections within fifteen (15) days after 
Developer’s Objection Notice; provided however that the City shall not have any 
obligation to cure any Developer’s Title Objection or to bring suit to cure any or all of 
Developer’s Title Objections; further provided that the City will use reasonable efforts to 
do so without incurring any out of pocket costs.  In the event City is unable to or elects 
not to cure any one or more of Developer’s Title Objections, City shall notify Developer 
in writing of such election within fifteen (15) days after Developer’s Objection Notice 
(the “Election Notice’). City’s failure to deliver the Election Notice to Developer within 
said fifteen (15) day time period shall be deemed to constitute City’s election not to 
satisfy or cure any of Developer’s Title Objections. If City delivers an Election Notice 
and/or is deemed to elect not to satisfy or cure any of Developer’s Title Objections, 
Developer may at its option terminate this Agreement by notifying City in writing no 
later than sixty (60) days from the Effective Date, in which event this Agreement shall 
terminate and the parties shall have no further liability to one another hereunder, except 
as specifically set forth herein.  If Developer fails to terminate the Agreement as set forth 
in this section, Developer shall be deemed to have waived the Developer’s Title 
Objections and the sale of the Project Parcel shall proceed to Closing, subject to the terms 
of this Agreement.  The term “Permitted Exceptions”, as used herein, shall mean the title 
exceptions listed in Schedule B, Section 2 (and Section 1 if Section 1 requires the cure or 
release of items typically inserted on Section 2) of the Title Commitment that Developer 
approves or is deemed to approve pursuant to this Section 5.2.  

 Except as otherwise set forth herein, at all times prior to Closing (and with the 
exception of any code enforcement liens or other regulatory filings), City shall not 
execute any documents which would encumber the Project Parcel which shall be 
recorded in the Public Records of Duval County, Florida or would otherwise affect title 
to the Project Parcel without Developer’s prior written consent, which may be withheld in 
Developer’s sole and absolute discretion following the execution of this Agreement; 
provided, however, nothing contained herein shall preclude or prohibit the City from 
taking any actions which are consistent with the terms of this Agreement (e.g. obtaining 
and recording release of liens or other encumbrances, if any, against the Project Parcel). 

 If at any time subsequent to the delivery of the Title Commitment and the Survey 
to Developer and prior to the Closing of this transaction, any endorsement of the Title 
Commitment and/or recertifications of the Survey obtained by Developer show that 
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additional defects (“Additional Title Objections”), Developer may raise such items as 
Additional Title Objections so long as such items are not caused by, through or under 
Developer.  City and Developer shall have the same obligations and options regarding 
Additional Title Objections as are provided in the preceding paragraph regarding 
Developer’s Title Objections.  

(b) Condition of Project Parcel.  The Project Parcel shall be conveyed 
to Developer in its “as-is”, “where is” condition, with all faults.  It shall be the sole 
responsibility of the Developer, at Developer’s expense, to investigate and determine the 
soil conditions of the Project Parcel and their suitability for the improvements to be 
constructed by the Developer.  If the condition of the Project Parcel is not, in the opinion 
of the Developer, suitable for such improvements, then it is the sole responsibility of 
Developer to take all actions and do all things required to render such Project Parcel 
suitable, or to terminate the Agreement prior to Developer’s Acceptance Date (defined 
below).  Subject to the Lease, Developer may, at Developer’s sole risk and expense, 
undertake a complete physical inspection of the Project Parcel as Developer deems 
appropriate, including but not limited to soil tests and environmental audits; provided, 
however, that any such inspection does not cause any permanent damage to the Project 
Parcel.  In addition, Developer shall have the right to review, and DIA shall make 
available to Developer all reports, studies, projections, or other materials relating to the 
ownership, use, operation, management, maintenance or physical and environmental 
condition of the Project Parcel to the extent in DIA’s or City’s possession or control. 
Subject to the Lease, Developer’s right to inspect the Project Parcel shall include the right 
to conduct such investigations, tests, surveys, interviews and other analyses as Developer 
determines is necessary, including, without limitation, entry into or upon every portion of 
the Project Parcel including those portions leased to tenants. All such inspections, 
investigations and examinations shall be undertaken at Developer’s sole cost and 
expense.  Developer will coordinate all on-site inspections with the DIA and Maritime so 
that the DIA shall have the option of having one of DIA’s representatives present at any 
and all such on-site inspections.  After completing any such inspections, Developer shall 
restore and repair any damage caused by Developer’s inspections to substantially the 
same condition that existed immediately prior to such inspection, and Developer hereby 
agrees to indemnify and hold DIA and City harmless from any and all claims made or 
causes of action brought against DIA, City or the Project Parcel resulting from the 
activities of Developer or any of Developer’s agents or servants in conducting any of 
such  inspections on the Project Parcel.  Notwithstanding the foregoing, Developer’s 
indemnity shall not cover any loss, claim or damage to the Project Parcel or to any person 
directly related (i) to any conditions or environmental issues which existed prior to 
Developer’s inspection or to the existence of any hazardous materials or substances 
which is discovered during Developer’s inspection or (ii) resulting from City’s or DIA’s 
negligent acts or omissions or willful misconduct. The terms of this Section shall survive 
the Closing or the termination of this Agreement, as applicable. Furthermore, Developer 
agrees to maintain and cause all of its contractors and other representatives conducting 
any inspections to maintain and have in effect workers’ compensation insurance, with 
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statutory limits of coverage, and comprehensive general liability insurance with (i) 
appropriate coverages, (ii) waiver of subrogation, and (iii) limits of not less than Two 
Million Dollars ($2,000,000), combined single limit, for personal injury, including bodily 
injury and death, and property damage.  Such insurance shall name City and DIA and 
affiliates identified by City and DIA as additional insured parties and shall be in form 
reasonably acceptable to City and DIA, and shall not be modified or terminated without 
thirty (30) days’ prior written notice to City and DIA.  Developer shall deliver to City and 
DIA, prior to entry upon the Project Parcel, evidence reasonably satisfactory to City and 
DIA that the insurance required hereunder is in full force and effect. 

(c) Termination.  In addition to the specific termination rights 
contained herein, Developer may terminate this Agreement at any time prior to the date 
which is forty-five (45) days from the Effective Date (the “Developer’s Acceptance 
Date”), at which time Developer shall accept or reject the physical and environmental 
condition of the Project Parcel.  Upon accepting the condition of the Project Parcel, 
Developer shall give written notice to DIA; failure to deliver such written notice shall be 
deemed to be that Developer is terminating this Agreement. If this Agreement is 
terminated pursuant to this Article 5, the parties shall have no further rights or obligations 
under this Agreement except as otherwise specified herein, and except for Developer’s 
obligations to restore the Property to the same condition it was in as of the Effective Date 
of this Agreement, subject to reasonable wear and tear (provided, however, that, 
Developer shall have no obligation to repair any pre-existing conditions discovered by 
Developer or its agents or servants on or within the Project Parcel other than Developer’s 
obligation to restore and repair any damage caused by Developer’s inspections to 
substantially the same condition that existed as of the Effective Date of this Agreement.  
Upon further request by City, Developer shall, within ten (10) days of such termination, 
deliver to City and DIA, without representation or warranty of any kind, copies of all 
documents received from City or DIA, including without limitation all feasibility studies, 
engineering reports, surveys and such other non-proprietary due diligence documentation 
reasonably requested by City that is related to the condition of the Project Parcel and/or 
its operation and that is within Developer’s actual possession or control.  

(d) No Representations or Warranties by City or DIA; Acceptance of 
Project Parcel “As Is”. 

Disclaimer.  DEVELOPER ACKNOWLEDGES AND AGREES THAT, 
EXCEPT AS OTHERWISE SET FORTH IN THIS AGREEMENT OR IN THE 
DOCUMENTS DELIVERED BY THE CITY OR DIA AT CLOSING, CITY AND DIA 
HAVE NOT MADE, DO NOT MAKE AND SPECIFICALLY NEGATE AND 
DISCLAIM ANY REPRESENTATIONS, WARRANTIES, PROMISES, 
COVENANTS, AGREEMENTS OR GUARANTIES OF ANY KIND OR 
CHARACTER WHATSOEVER, WHETHER EXPRESS OR IMPLIED, ORAL OR 
WRITTEN, PAST, PRESENT OR FUTURE, OF, AS TO, CONCERNING OR WITH 
RESPECT TO (A) THE VALUE, NATURE, QUALITY OR CONDITION OF THE 
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PROJECT PARCEL (INCLUDING WITHOUT LIMITATION, THE WATER, SOIL 
AND GEOLOGY, (B) ANY INCOME TO BE DERIVED FROM THE PROJECT 
PARCEL, (C) THE SUITABILITY OF THE PROJECT PARCEL FOR ANY AND ALL 
ACTIVITIES AND USES WHICH DEVELOPER MAY CONDUCT THEREON, (D) 
THE COMPLIANCE OF OR BY THE PROJECT PARCEL OR ITS OPERATION 
WITH ANY LAWS, RULES, ORDINANCES OR REGULATIONS OF ANY 
APPLICABLE GOVERNMENTAL AUTHORITY OR BODY, (E) THE 
HABITABILITY, MERCHANTABILITY, MARKETABILITY, PROFITABILITY OR 
FITNESS FOR A PARTICULAR PURPOSE OF THE PROJECT PARCEL, (F) 
GOVERNMENTAL RIGHTS OF POLICE POWER OR EMINENT DOMAIN, (G) 
DEFECTS, LIENS, ENCUMBRANCES, ADVERSE CLAIMS OR OTHER MATTERS: 
(1) NOT KNOWN TO DEVELOPER AND NOT SHOWN BY THE PUBLIC 
RECORDS BUT KNOWN TO CITY OR DIA AND NOT DISCLOSED IN WRITING 
BY CITY AND DIA TO THE DEVELOPER PRIOR TO THE CLOSING, (2) 
RESULTING IN NO LOSS OR DAMAGE TO DEVELOPER OR (3) ATTACHING OR 
CREATED SUBSEQUENT TO THE DATE OF THE CLOSING, (H) VISIBLE AND 
APPARENT EASEMENTS AND ALL UNDERGROUND EASEMENTS, THE 
EXISTENCE OF WHICH MAY ARISE BY UNRECORDED GRANT OR BY USE, (I) 
ALL MATTERS THAT WOULD BE DISCLOSED BY A CURRENT SURVEY OF 
THE PROJECT PARCEL, (J) THE MANNER OR QUALITY OF THE 
CONSTRUCTION OR MATERIALS, IF ANY, INCORPORATED INTO THE 
PROJECT PARCEL, (K) THE MANNER, QUALITY, STATE OF REPAIR OR LACK 
OF REPAIR OF THE PROJECT PARCEL, OR (L) ANY OTHER MATTER WITH 
RESPECT TO THE PROJECT PARCEL, AND SPECIFICALLY, THAT, EXCEPT AS 
OTHERWISE SET FORTH IN THIS AGREEMENT OR IN THE DOCUMENTS 
DELIVERED BY THE CITY OR DIA AT CLOSING,  CITY OR DIA HAVE NOT 
MADE, DO NOT MAKE AND SPECIFICALLY DISCLAIM ANY 
REPRESENTATIONS REGARDING COMPLIANCE WITH ANY 
ENVIRONMENTAL PROTECTION, POLLUTION OR LAND USE, ZONING OR 
DEVELOPMENT OF REGIONAL IMPACT LAWS, RULES, REGULATIONS, 
ORDERS OR REQUIREMENTS, INCLUDING THE EXISTENCE IN OR ON THE 
PROJECT PARCEL OF HAZARDOUS MATERIALS (AS DEFINED BELOW).  
DEVELOPER FURTHER ACKNOWLEDGES THAT, EXCEPT AS OTHERWISE SET 
FORTH IN THIS AGREEMENT OR IN THE DOCUMENTS DELIVERED BY THE 
CITY OR DIA AT CLOSING, DEVELOPER IS RELYING SOLELY ON ITS OWN 
INVESTIGATION OF THE PROJECT PARCEL AND NOT ON ANY 
INFORMATION PROVIDED OR TO BE PROVIDED BY CITY OR DIA.  AT THE 
CLOSING DEVELOPER AGREES, EXCEPT AS OTHERWISE SET FORTH IN THIS 
AGREEMENT OR IN THE DOCUMENTS DELIVERED BY THE CITY OR DIA AT 
CLOSING, TO ACCEPT THE PROJECT PARCEL AND WAIVE ALL OBJECTIONS 
OR CLAIMS AGAINST CITY AND DIA (INCLUDING, BUT NOT LIMITED TO, 
ANY RIGHT OR CLAIM OF CONTRIBUTION) ARISING FROM OR RELATED TO 
THE PROJECT PARCEL OR TO ANY HAZARDOUS MATERIALS ON THE 
PROJECT PARCEL.  DEVELOPER FURTHER ACKNOWLEDGES AND AGREES 
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THAT, EXCEPT AS OTHERWISE SET FORTH IN THIS AGREEMENT OR IN THE 
DOCUMENTS DELIVERED BY THE CITY OR DIA AT CLOSING, ANY 
INFORMATION PROVIDED OR TO BE PROVIDED WITH RESPECT TO THE 
PROJECT PARCEL WAS OBTAINED FROM A VARIETY OF SOURCES AND 
THAT CITY AND DIA HAVE NOT MADE ANY INDEPENDENT INVESTIGATION 
OR VERIFICATION OF SUCH INFORMATION AND MAKE NO 
REPRESENTATIONS AS TO THE ACCURACY OR COMPLETENESS OF SUCH 
INFORMATION.  EXCEPT AS OTHERWISE SET FORTH IN THIS AGREEMENT 
OR IN THE DOCUMENTS DELIVERED BY THE CITY OR DIA AT CLOSING, 
CITY AND DIA ARE NOT LIABLE OR BOUND IN ANY MANNER BY ANY 
VERBAL OR WRITTEN STATEMENTS, REPRESENTATIONS OR INFORMATION 
PERTAINING TO THE PROJECT PARCEL, OR THE OPERATION THEREOF, 
FURNISHED BY ANY REAL ESTATE BROKER, OFFICER, EMPLOYEE, AGENT, 
SERVANT OR OTHER PERSON.  DEVELOPER FURTHER ACKNOWLEDGES 
AND AGREES THAT, EXCEPT AS OTHERWISE SET FORTH IN THIS 
AGREEMENT OR IN THE DOCUMENTS DELIVERED BY THE CITY OR DIA AT 
CLOSING,  TO THE MAXIMUM EXTENT PERMITTED BY LAW, THE SALE OF 
THE PROJECT PARCEL AS PROVIDED FOR HEREIN IS MADE IN AN “AS IS” 
CONDITION AND BASIS WITH ALL FAULTS.  IT IS UNDERSTOOD AND 
AGREED THAT THE PURCHASE PRICE HAS BEEN ADJUSTED BY PRIOR 
NEGOTIATION TO REFLECT THAT ALL OF THE PROJECT PARCEL IS SOLD 
BY CITY AND PURCHASED BY DEVELOPER SUBJECT TO THE FOREGOING.  
THE PROVISIONS OF THIS SECTION SHALL SURVIVE THE CLOSING, 
TERMINATION OR EXPIRATION OF THIS AGREEMENT. 

(e) Hazardous Materials.  “Hazardous Materials” shall mean any 
substance which is or contains (i) any “hazardous substance” as now or hereafter defined 
in the Comprehensive Environmental Response, Compensation, and Liability Act of 
1980, as amended (42 U.S.C. §9601 et seq.) (“CERCLA”) or any regulations promulgated 
under or pursuant to CERCLA; (ii) any “hazardous waste” as now or hereafter defined in 
the Resource Conservation and Recovery Act (42 U.S.C. §6901 et seq.) (“RCRA”) or 
regulations promulgated under or pursuant to RCRA; (iii) any substance regulated by the 
Toxic Substances Control Act (15 U.S.C. §2601 et seq.); (iv) gasoline, diesel fuel, or 
other petroleum hydrocarbons; (v) asbestos and asbestos containing materials, in any 
form, whether friable or non-friable; (vi) polychlorinated biphenyls; (vii) radon gas; and 
(viii) any additional substances or materials which are now or hereafter classified or 
considered to hazardous or toxic under the common law.  Hazardous Materials shall 
include, without limitation, any substance, the presence of which on the Project Parcel, 
(A) requires reporting, investigation or remediation under Environmental Requirements; 
(B) causes or threatens to cause a nuisance on the Project Parcel or adjacent property or 
poses or threatens to pose a hazard to the health or safety of persons on the Project Parcel 
or adjacent property; or (C) which, if it emanated or migrated from the Project Parcel, 
could constitute a trespass. 
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(f) Environmental Risks.  The City, the DIA, and the Developer 
acknowledge that there are, or may be, certain environmental obligations and risks with 
respect to the Project Parcel.  The Developer shall comply with all requirements of the 
Environmental Laws in connection with the Project Parcel.  Except as otherwise set forth 
in this Agreement or in the documents delivered by the city or DIA at Closing, the City 
and DIA make no representation or warranty as to whether the Developer’s intended use 
of the Project Parcel as set forth herein violate or comply with any of the Environmental 
Laws.  All financial and other obligations applicable to the real property owner under the 
Environmental Laws in the foregoing documents, as between the City and DIA on one 
hand, and the Developer on the other hand, shall be the obligation of the Developer.   
Notwithstanding anything to the contrary contained herein, the City shall be responsible 
for any environmental obligations, costs and risks associated with the removal and 
relocation of the USTs, including, without limitation, any maintenance and handling of 
any and all Hazardous Materials related thereto. The provisions of this Section shall 
survive the Closing, termination or expiration of this Agreement.  

(g) Indemnity.  Developer hereby expressly acknowledges that from 
and after the Closing, Developer shall be responsible for the proper maintenance and 
handling of any and all Hazardous Materials, if any, located in or on the Project Parcel or 
in the Improvements in accordance with all Environmental Requirements, including but 
not limited to the BSRA, Consent Order, and the regulations at 40 C.F.R. Section 61 as 
authorized under the Clean Air Act and all regulations promulgated or to be promulgated 
under all other applicable local, state or federal laws, rules or regulations, as same may be 
amended from time to time.  Furthermore, from and after Closing, Developer shall 
indemnify and hold DIA, the City, and their respective members, officials, officers, 
employees and agents harmless from and against any and all claims, costs, damages or 
other liability, including attorney’s fees, incurred by DIA, the City, its members, officials, 
officers, employees and agents as a result of Developer’s failure to comply with the 
requirements of this Section in connection with Developer’s proper maintenance and 
handling of any and all Hazardous Materials, if any, located in or on the Project Parcel, 
except to the extent caused by the negligence or willful misconduct of the City or DIA.  
This Indemnification shall survive the Closing and the expiration or earlier termination of 
this Agreement. 

(h) Release.  Developer, on behalf of itself and its heirs, successors 
and assigns, and except in connection with any representations or warranties set forth in 
this Agreement or in the documents delivered by the City or DIA at Closing,  hereby 
waives, releases, acquits and forever discharges City and DIA, and their respective 
members, officials, officers, directors, employees, agents, attorneys, representatives, and 
any other persons acting on behalf of City or DIA and the successors and assigns of any 
of the preceding, of and from any and all claims, actions, causes of action, demands, 
rights, damages, costs, expenses or compensation whatsoever, direct or indirect, known 
or unknown, foreseen or unforeseen, which Developer or any of its heirs, successors or 
assigns now has or which may arise in the future on account of or in any way related to or 
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in connection with any past, present, or future physical characteristic or condition of the 
Project Parcel including, without limitation, any Hazardous Materials in, at, on, under or 
related to the Project Parcel, or any violation or potential violation of any Environmental 
Requirement applicable thereto, except to the extent caused by the negligence or willful 
misconduct of the City or DIA.  Notwithstanding anything to the contrary set forth 
herein, this release shall survive the Closing, and the termination or expiration of this 
Agreement.  

5.3  Closing. 

(a) Closing.  The closing (the “Closing”) shall be held at the offices of 
DIA’s counsel via mail-away closing commencing at 9:00 a.m. and concluding no later 
than 3:00 p.m. on or about the date on which closing under the Lease PSA occurs, but no 
later than October 31, 2021 (the “Closing Date”), unless the parties mutually agree upon 
another time or date.   

(b) Possession.  Exclusive possession of the Project Parcel shall be 
delivered to Developer at the Closing and it shall be a condition to Developer’s obligation 
to Close that the physical and environmental condition shall not have changed after the 
Developer’s Acceptance Date. 

(c) Prorations. At Closing, pro-rations of expenses and the 
apportionment of taxes shall be as follows: 

(i)  All utilities, rent, and all other operating expenses with 
respect to the Project Parcel (and inclusive of any other payments due Developer under 
the Lease as of Closing), if any, for the month in which the Closing occurs, and all taxes, 
if any, and other assessments with respect to the Project Parcel for the year in which the 
Closing occurs, shall be prorated as of the date of Closing.  Developer shall be 
responsible for all property taxes and other assessments related to the Project Parcel on 
and after the Closing Date without adjustment for any changes in assessed values or taxes 
after the Closing Date.  

 
(ii)  The agreements of City, DIA and Developer set forth in 

this Section 5.3(c) shall survive the Closing. 
 

(d) Closing Costs.  Except as otherwise expressly provided herein, 
DIA shall pay, on the Closing Date, DIA’s attorney's fees.  Developer shall pay, on the 
Closing Date, the premium for an owner’s title policy, all recording costs, any 
documentary stamps on the deed, intangible tax on any mortgage, documentary stamps 
on any note, any and all other costs related to any loan obtained by Developer in 
connection with the Project Parcel or improvements thereon, the cost of any inspections, 
the cost of surveys, Developer's attorney's fees, and all other closing costs except for the 
above-described closing costs to be paid by Seller.      
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(e) City/DIA’s Obligations at the Closing.  At the Closing, DIA shall 
deliver to Developer each of the following documents: 

(i) Deed.  Quit Claim Deed (the “Deed”) with re-purchase 
right, executed by City quit-claiming the Project Parcel to Developer in 
the form attached hereto as Exhibit J.   

 
(ii) Right of First Refusal.  The City shall grant a right of first 

refusal for a period of ten (10) years from the Effective Date of this 
Agreement to Developer to purchase the MOSH Property, in substantially 
the form attached hereto as Exhibit K.  

 
(iii) Evidence of Authority.  Copy of such documents and 

resolutions as may be acceptable to the Title Company, so as to evidence 
the authority of the person signing the Deed and other documents to be 
executed by City at the Closing and the power and authority of City to 
quit-claim the Project Parcel to Developer in accordance with this 
Agreement. 

 
(iv) Foreign Person.  An affidavit of City certifying that City is 

not a “foreign person”, as defined in the Federal Foreign Investment in 
Real Property Tax Act of 1980 and the 1984 Tax Reform Act, as 
amended. 

 
(v) Owner’s Affidavit.  An executed affidavit or other 

document acceptable to the Title Company in issuing the Owner’s Policy 
without exception for the “gap” exception, possible lien claims of 
mechanics, laborers and materialmen or for parties in possession. 

 
(vi) Temporary Construction Easements. A duly executed 

original of each of: (i) the Riverwalk Temporary Construction Easement: 
(ii) the Marina Temporary Construction Easement, and (iii) the Temporary 
Demolition Easement, each as defined below.  

 
(vii) Closing Statement.  A closing statement setting forth the 

allocation of closing costs. 
 

(viii) Other Documentation.  Such other documents as may be 
reasonable and necessary in the opinion of the Developer or its counsel 
and DIA or its counsel to consummate and close the purchase and sale 
contemplated herein pursuant to the terms and provisions of this 
Agreement. 
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(f) Developer’s Obligations at the Closing.  At the Closing, Developer 
shall deliver to DIA the following: 

(i) Lease Termination. It shall be a condition to City, DIA and 
Developer’s obligations under this Agreement that the Lease shall be 
terminated in full prior to conveyance of the Project Parcel, which Lease 
termination shall be the sole obligation of Developer to obtain.  

 
(ii) Purchase Price.  The Purchase Price by wire transfer of 

immediately available U.S. funds. 
 
(iii) Bill of Sale.  A Bill of Sale conveying all right, title and 

interest in the Marina to the City. 
 

(iv) Temporary Construction Easements. A duly executed 
original of each of the Riverwalk Temporary Construction Easement, the 
Marina Temporary Construction Easement, and the Temporary 
Demolition Easement.  

 
(v) Evidence of Authority.  Such corporate resolutions, 

consents and authorizations as DIA may reasonably deem necessary to 
evidence authorization of Developer for the purchase of the Project Parcel, 
the execution and delivery of any documents required in connection with 
Closing and the taking of all action to be taken by the Developer in 
connection with Closing. 

 
(vi) Other Documentation.  Such other documents as may be 

reasonable and necessary in the opinion of the DIA or its counsel to 
consummate and close the purchase and sale contemplated herein pursuant 
to the terms and provisions of this Agreement. 

 
Article 6. 

CONSTRUCTION OF CITY MARINA  
IMPROVEMENTS BY DEVELOPER 

 
6.1 Developer Construction of City Marina Improvements. 

Pursuant to the terms and conditions of this Agreement and related agreements 
attached thereto, and in consideration for the grants authorized hereby, Developer agrees 
to construct and Substantially Complete or cause to be Substantially Completed the City 
Marina Improvements.  Construction of the City Marina Improvements shall Commence 
no later than twelve (12) months following the Commencment of construction of the 
Residential Improvements and shall be Substantially Complete by no later than the 
Completion Date, subject to extensions for Force Majeure. The City will disburse to 
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Developer for the Direct Costs incurred in connection with the City Marina 
Improvements up to the amount of the City Marina Improvements Payment (with all cost 
overruns funded by the Developer) on a work performed and invoiced basis pursuant to 
the City Marina Improvements Costs Disbursement Agreement in substantially the form 
attached hereto as Exhibit M (the “Disbursement Agreement”), to be executed between 
the City and Developer prior to Commencement of the City Marina Improvements. 
Developer shall Substantially Complete or cause to be Substantially Completed the City 
Marina Improvements in accordance with the Performance Schedule set forth in Section 
4.1 of this Agreement.  Developer shall use commercially reasonable efforts to maintain 
continuous operation of the marina docks, use thereof for transient rentals and fuel 
service throughout construction of the Improvements, inclusive of the City Marina 
Improvements, subject to Force Majeure and any temporary closures as may be 
reasonably necessary in connection with the construction of the Improvements.  
 

6.2 City Marina Improvements Design and Construction Approval. 

Prior to the Commencement of construction of the City Marina Improvements, the 
City shall have received and approved the plans, specifications and budget (the “Plans”) 
prepared by the Developer’s design team for the City Marina Improvements, such 
approval not to be unreasonably withheld, conditioned or delayed. The Plans shall be 
complete working drawings and specifications for construction of the City Marina 
Improvements, and in connection with the development of the City Marina 
Improvements, the Developer shall follow the applicable permitting, review and approval 
process as set forth in the Jacksonville Ordinance Code. In addition, the Plans shall be 
subject to the review and approval of the Director of the City’s Department of Parks, 
Recreation and Community Services and Director of Public Works in their reasonable 
discretion. City representatives shall have access to the City Marina Improvements during 
construction to confirm the City Marina Improvements are constructed consistent with 
the approved Plans.   

6.3 Marina Temporary Construction Easement to Developer.  

City shall grant Developer a temporary Marina construction easement 
substantially in the form attached hereto as Exhibit N over that portion of City land to be 
included within the City Marina Improvements or immediately adjacent thereto, for the 
purposes of constructing, installing and maintaining the City Marina Improvements and 
as otherwise may be necessary for the construction of the City Marina Improvements (the 
“Marina Temporary Construction Easement”). Developer shall pay any recording fees 
and documentary stamp taxes as may be due in connection with the easements granted 
hereby.  

6.4 Payment and Performance Bonds. 

Prior to commencing any work on the City Marina Improvements, the Developer 
shall cause all primary contractors to furnish payment and performance bonds for the 
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City Marina Improvements in compliance with Section 255.05, Florida Statutes. The cost 
thereof shall be paid by the Developer and shall be included in the budget for the City 
Marina Improvements or Riverwalk Improvements. The payment and performance bonds 
for the City Marina Improvements and Riverwalk Improvements shall be recorded and 
delivered to the CEO prior to Commencement of construction thereof.  

6.5 No Warranty by City or DIA. 

Nothing contained in this Agreement or any other document attached hereto or 
contemplated hereby shall constitute or create any duty on or warranty by the City or the 
DIA regarding: (a) the accuracy or reasonableness of the City Marina Improvements or 
Riverwalk Improvements budget; (b) the feasibility or quality of the construction 
documents for the City Marina Improvements and Riverwalk Improvements; (c) the 
quality or condition of the work; or (d) the competence or qualifications of any third 
party furnishing services, labor or materials in connection with the construction of the 
City Marina Improvements and Riverwalk Improvements. The Developer acknowledges 
that it has not relied and will not rely upon any experience, awareness or expertise of the 
City or the DIA, or any City or DIA inspector, regarding the aforesaid matters.  

Article 7. 
CONSTRUCTION OF RIVERWALK IMPROVEMENTS BY DEVELOPER 

 
7.1   Developer Construction of Riverwalk Improvements. 

Pursuant to the terms and conditions of this Agreement and related agreements 
attached hereto, and in consideration for the grants authorized hereby, Developer agrees 
to construct at its sole cost and expense (with a minimum of a $250,000 expenditure) and 
Substantially Complete or cause to be Substantially Completed the Riverwalk 
Improvements as a component of the Improvements. The Riverwalk Improvements shall 
be constructed in accordance with the Riverwalk Design Criteria and final 10-set plans as 
approved by the City and final conceptual plans as approved by DDRB.  Prior to 
Commencement of the Riverwalk Improvements, the Developer shall submit final plans 
and a budget for the same to the Director of Public Works or his designee for review and 
approval.  Upon Substnatial Completion of the Riverwalk Improvements, Developer shall 
submit paid invoices and other documentation and information reasonably requested by 
the DIA to evidence the minimum $250,000 cost of the construction of the Riverwalk 
Improvements. 

7.2 Riverwalk Temporary Construction Easement to Developer.  

City shall grant Developer a temporary construction easement substantially in the 
form attached hereto as Exhibit O over the Riverwalk Parcel and/or portions of City-
owned land adjacent thereto, for the purposes of constructing and installing the 
Riverwalk Improvements (the “Riverwalk Temporary Construction Easement”). 
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Developer shall pay any recording fees and documentary stamp taxes as may be due in 
connection with the easements granted hereby.  

7.3 No Warranty by City or DIA 

Nothing contained in this Agreement or any other document attached hereto or 
contemplated hereby shall constitute or create any duty on or warranty by the City or the 
DIA regarding: (a) the accuracy or reasonableness of the Riverwalk Improvements 
budget; (b) the feasibility or quality of the construction documents for the Riverwalk 
Improvements; (c) the quality or condition of the work; or (d) the competence or 
qualifications of any third party furnishing services, labor or materials in connection with 
the construction of the Riverwalk Improvements. The Developer acknowledges that it has 
not relied and will not rely upon any experience, awareness or expertise of the City or the 
DIA, or any City or DIA inspector, regarding the aforesaid matters. 

Article 8. 
INFRASTRUCTURE GRANT 

 
8.1  Infrastructure Grant; Amount. 

After the Developer has Substantially Completed the Infrastructure Improvements 
and has obtained a satisfactory Foundation Inspection, the Developer shall be eligible for 
an Infrastructure Grant (“Infrastructure Grant”) in the lesser amount of: (i) $500,000; or 
(ii) fifty percent (50%) of the actual Direct Costs incurred by the Developer with respect 
to the Infrastructure Improvements. The City’s obligation to make the Infrastructure 
Grant is subject to the terms and conditions of this Agreement. 

 
8.2   Conditions to Payment of Infrastructure Grant. 

The City’s obligation to make the disbursement of the Infrastructure Grant to 
Developer is conditioned upon the prior occurrence of the following: 

(a) The Developer shall furnish to the DIA a certificate of completion 
of the Infrastructure Improvements, and evidence of a satisfactory Foundation Inspection 
as necessary for Commencement of the Residential  Improvements as shall be required to 
establish to the DIA's reasonable satisfaction that the Infrastructure  Improvements have 
been Substantially Completed and are not subject to any material violations or 
uncorrected conditions noted or filed in any City department.   

(b) All property taxes on the Project Parcel must be current, and the 
Developer must be utilizing the Infrastructure Improvements in accordance with the uses 
described in this Agreement. 

(c) No Event of Default with respect to Developer’s obligations under 
this Agreement has occurred and is continuing (provided, however, that, upon the 
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occurence of an event which, with the giving of notice or the passage of time, or both, 
would constitute an Event of Default with respect to Developer’s obligations under this 
Agreement, the City may withhold any portion of the Infrastructure Grant immediately 
upon such occurence and throughout any notice or cure period until such default is cured, 
and following the cure of such default shall disburse such withheld portion). 

(d) The Developer shall submit to the DIA a proper contractor's final 
affidavit and full and complete releases of liens from each contractor, subcontractor and 
supplier, or other proof satisfactory to the DIA, confirming that final payment has been 
made for all materials supplied and labor furnished in connection with the Infrastructure 
Improvements or that, in the event of a dispute in any amount owed, such amount is 
properly bonded off pursuant to Florida law so that it will not become a lien on the 
Project Parcel; 

(e) The disbursement request shall be made after Substantial 
Completion of the Infrastructure Improvements and following a satisfactory Foundation 
Inspection and satisfaction of all conditions under this Agreement upon written 
application of Developer pursuant to a Disbursement Request in the form of attached 
Exhibit P.  The Disbursement Request shall be accompanied by the following supporting 
data: (i) invoices, waivers of mechanic’s and materialmen’s liens obtained for payments 
made by Developer on account of Direct Costs for the Infrastructure Improvements as of 
the date of the Disbursement Request. The Disbursement Request shall constitute a 
representation by Developer that the Work and materials for which payment is requested 
have been physically incorporated into the Infrastructure Improvements; that the value is 
as stated; that the Work and materials conform with all applicable rules and regulations of 
the public authorities having jurisdiction; and that no Event of Default or event which, 
with the giving of notice or the passage of time, or both, would constitute an Event of 
Default has occurred and is continuing. 

(f) Developer shall take all action necessary to have any mechanic’s 
and materialmen’s liens, judgment liens or other liens or encumbrances filed against the 
Project Parcel (other than any consensual mortgage) released or transferred to bond 
within ten (10) days of the date Developer receives notice of the filing of such liens or 
encumbrances.  If any such lien or encumbrance is filed, the City shall not be required to 
make any disbursement of the Infrastructure Grant funds until such lien or encumbrance 
is bonded over or removed and the City receives a copy of the recorded release.  The City 
shall not be obligated to disburse any of the Infrastructure Grant funds to Developer if, in 
the reasonable opinion of the City, any such disbursement or the Project or Project Parcel 
would be subject to a mechanic’s or materialmen’s lien or any other lien or encumbrance 
other than inchoate construction liens.  Developer shall be fully and solely responsible for 
compliance in all respects whatsoever with the applicable mechanic’s and materialmen’s 
lien laws. 
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(g)  The Developer shall have provided to the DIA, in form and 
substance reasonably satisfactory to the DIA, any such other document, instrument, 
information, agreement or certificate the DIA may reasonably require related to the 
construction or Substantial Completion of the Infrastructure Improvements. 

8.3   No Warranty by City or DIA. 

Nothing contained in this Agreement or any other document attached hereto or 
contemplated hereby shall constitute or create any duty on or warranty by City or the 
DIA regarding: (a) the accuracy or reasonableness of the Project budgets; (b) the 
feasibility or quality of the construction documents for the Project; (c) the proper 
application by the Developer of the Infrastructure Grant Funds; (d) the quality or 
condition of the work; or (e) the competence or qualifications of any third party 
furnishing services, labor or materials in connection with the construction of the Project.  
Developer acknowledges that it has not relied and will not rely upon any experience, 
awareness or expertise of the City or DIA, or any City or DIA inspector, regarding the 
aforesaid matters.  

 
8.4   Further Disclaimer. 

The Infrastructure Grant shall not be deemed to constitute a debt, liability, or 
obligation of the City, DIA or of the State of Florida or any political subdivision thereof 
within the meaning of any constitutional or statutory limitation, or a pledge of the faith 
and credit or taxing power of the City or of the State of Florida or any political 
subdivision thereof, but shall be payable solely from the funds provided therefor in this 
Article 8.  The City and DIA shall not be obligated to pay the Infrastructure Grant or any 
installment thereof except from the non-ad valorem revenues or other legally available 
funds provided for that purpose, and neither the faith and credit nor the taxing power of 
the City, DIA or of the State of Florida or any political subdivision thereof is pledged to 
the payment of the Infrastructure Grant or any installment thereof.  The Developer, and 
any person, firm or entity claiming by, through or under the Developer, or any other 
person whomsoever, shall never have any right, directly or indirectly, to compel the 
exercise of the ad valorem taxing power of the City, DIA or of the State of Florida or any 
political subdivision thereof for the payment of the Infrastructure Grant or any 
installment thereof. 

Article 9. 
REV GRANT 

9.1  Recapture Enhanced Value Program; Amount. 

The City shall make a Multi-Family Market-Rate Recapture Enhanced Value 
grant (“REV Grant”) in the up-to, maximum amount of $12,996,885 to the Developer, 
partially payable beginning in the first year following the Substantial Completion of the 
Residential Improvements on the Project Parcel and its inclusion on the City tax rolls at 
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full assessed value (the “Initial Year”) and ending on the earlier of: (i) 20 years thereafter, 
but not later than 2045 payable in 2046, or (ii) upon the expiration or earlier termination 
of the Southbank Community Redevelopment Area TIF (the “Southside CRA”), unless 
the City agrees to assume the obligations of the Southside CRA (as applicable, the “Final 
Year”), all as more fully described below in this Article 9.   

9.2 Payments of REV Grant. 

The REV Grant shall be paid by the City to the Developer by check, in annual 
installments determined in accordance with Section 9.3, due and payable on or before 
May 15 of each calendar year, commencing May 15 of the Initial Year and ending May 
15 of the Final Year, or when the maximum amount of the REV Grant shall have been 
paid to the Company, whichever occurs first.  The City shall have no liability for any 
REV Grant in excess of the amount stated in Section 9.1 or after payment of the final 
installment due May 15 of the Final Year, and, except as expressly provided in this 
Agreement, the REV Grant payments as determined pursuant to Section 9.3 shall not be 
subject to reduction or repayment. 

9.3 Determination of Annual Installments of REV Grant. 

The amount of each annual installment of the REV Grant shall be the sum which 
is equal to 75% of the “Annual Project Revenues” (as defined and determined in this 
Section 9.3) received by the City during the twelve (12) month period ended April 1 
preceding the due date of such annual installment.  For the purposes of this Agreement, 
“Annual Project Revenues” means the amount of all municipal and county ad valorem 
taxes (e.g., exclusive of, among other things, ad valorem real property  taxes imposed by 
or on behalf of the Duval County Public Schools, St. Johns River Water Management 
District, or Florida Inland Navigation District), exclusive of any amount from any debt 
service millage or Business Improvement District (“BID”) millage, actually paid by any 
taxpayer for that tax year (net of any discount pursuant to Section 197.162, Florida 
Statutes, or any successor provision, actually taken by the taxpayer) during such period 
with respect to all real property and tangible personal property comprising the Project, 
less the amount of all municipal and county ad valorem taxes that would have been levied 
or imposed on the Project using the assessed value for the Base Year, which for the 
purpose of this Agreement shall be $6,258,888.00 exclusive of any debt service millage.  
The foregoing references to ad valorem taxes shall be deemed to include any other 
municipal or county taxes, or other municipal or county fees or charges in the nature of or 
in lieu of taxes, that may hereafter be levied or imposed on the Developer with respect to 
real property or tangible personal property comprising the Project, in lieu of or in 
substitution for the aforesaid taxes and which are levied or imposed for general municipal 
or county purposes or shall be available for the City’s general fund, but not including 
stormwater or garbage fees or assessments.  

By April 1 of each calendar year, commencing April 1 of the Initial Year and 
ending April 1 of the Final Year, Developer shall give written notice to the City of the 
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amount of county ad valorem taxes paid during the preceding twelve (12) month period 
ending April 1, quantified by real property and tangible personal property amounts.  If, 
by April 1 of any year, the Developer has failed to give notice of such taxes paid during 
the preceding twelve (12) month period, but Developer has timely paid such taxes for 
such year, Developer shall have the right to provide the written notice no later than 
September 1 of such fiscal year, and in such event the Developer shall still be eligible for 
the REV Grant payment for that year. Further, if the Developer provides timely notice in 
future years in accordance with this Agreement, the Developer shall be eligible for a 
REV Grant payment based on the Annual Projected Revenues in such future year’s 
notice.  

 Except as provided below, within thirty (30) days of receipt of said notice, City 
shall provide Developer with a calculation as to the annual REV Grant.  If the Developer 
does not give written notice to the City of its objection to the City’s calculation within 
thirty (30) days after its receipt thereof, the City’s calculation shall be considered 
acceptable.  Except as provided below, the City shall make payment of the REV Grant by 
the later of May 15th of each calendar year or thirty (30) days after City’s receipt of 
notification by the Developer that it is in agreement with the City’s annual calculation.  In 
the event of a disagreement as to the calculation, the City shall make payment of the 
amount not in dispute and the parties shall negotiate in good faith any disputed amount. 

The foregoing dates for the City to provide the REV Grant calculation and make 
the REV Grant payment shall be extended if on either of such dates the Developer has a 
pending proceeding before the City Value Adjustment Board, Circuit Court, or otherwise 
that could change the amount of the Annual Project Revenues that Company was 
obligated to pay for that tax year and upon which the REV Grant payment would be 
based.  In that event, the date that the City is required to provide the REV Grant 
calculation to Developer shall be extended until 30 days after the date that Company 
notifies the City that any such proceeding has been finally resolved (including any 
appeals) and any adjustment to the Annual Project Revenues for that tax year has been 
made and paid.  Such notice shall include (i) a copy of any final order or final judgment 
or other evidence of the resolution of such proceeding that sets forth any change to the 
assessed value of the Property upon which the Annual Project Revenues are based for 
that tax year, and (ii) the amount of the adjusted Annual Project Revenues paid by the 
Company.      

9.4 Further disclaimer. 

The REV Grant shall not be deemed to constitute a debt, liability, or obligation of 
the City, DIA or of the State of Florida or any political subdivision thereof within the 
meaning of any constitutional or statutory limitation, or a pledge of the faith and credit or 
taxing power of the City, DIA or of the State of Florida or any political subdivision 
thereof, but shall be payable solely from the funds provided therefor in this Article 9.  
The City and DIA shall not be obligated to pay the REV Grant or any installment thereof 
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except from the non-ad valorem revenues or other legally available funds provided for 
that purpose, and neither the faith and credit nor the taxing power of the City, DIA or of 
the State of Florida or any political subdivision thereof is pledged to the payment of the 
REV Grant or any installment thereof.  The Developer, or any person, firm or entity 
claiming by, through or under the Developer, or any other person whomsoever, shall 
never have any right, directly or indirectly, to compel the exercise of the ad valorem 
taxing power of the City, DIA or of the State of Florida or any political subdivision 
thereof for the payment of the REV Grant or any installment of either.  

Article 10. 
RESTAURANT COMPLETION GRANT 

 
10.1 Restaurant Completion Grant; Amount. 

The Developer shall be eligible for a Restaurant Completion Grant (“RC Grant”) 
in the up to, maximum amount equal to fifty percent (50%) of the actual Direct Costs of 
the Restaurant Improvements, with such grant to be capped at $500,000, payable upon 
Substantial Completion of the Restaurant Improvements. The Developer shall be 
responsible for all costs of the Restaurant Improvements in excess of the RC Grant 
amount actually paid pursuant to this Agreement.  The City’s obligation to make each 
installment of the RC Grant is subject to the terms and conditions of this Agreement.  

 
10.2   Disbursement of RC Grant. 

Upon Substantial Completion of the Restaurant Improvements in accordance with 
the terms and conditions of this Agreement, the Developer is eligible for an up to 
$500,000 RC Grant, subject to the terms and conditions to disbursement below. 

(a) The Restaurant Improvements shall have been Substantially 
Completed in all respects in accordance with Exhibit Q attached hereto and in 
accordance with the Performance Schedule, consistent with the requirements of this 
Agreement and as verified by a final inspection report satisfactory to the DIA, certifying 
that the Restaurant Improvements have been constructed in a good and workmanlike 
manner and are in satisfactory condition. In accordance with Section 2.32 hereof, the 
Developer shall furnish to the DIA a certificate of substantial completion issued by the 
contractor and verified by the architect of record establishing that the Restaurant 
Improvements have been Substantially Completed and are not subject to any material 
violations or uncorrected conditions noted or filed in any City department.   

(b) All property taxes on the Project Parcel must be current, and the 
Developer must be using commercially reasonable efforts to market the Restaurant 
Improvements for leases. 

(c) No Event of Default with respect to Developer’s obligations under 
this Agreement has occurred or is continuing (provided, however, that, upon the 
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occurence of an event which, with the giving of notice or the passage of time, or both, 
would constitute an Event of Default with respect to Developer’s obligations under this 
Agreement, the City may withhold any portion of the RC Grant immediately upon such 
occurence and throughout any notice or cure period until such default is cured, and 
following the cure of such default shall disburse such withheld portion). 

(d) The Developer shall submit to the DIA a proper contractor's final 
affidavit and full and complete releases of liens from each contractor, subcontractor and 
supplier, or other proof satisfactory to the DIA, confirming that final payment has been 
made for all materials supplied and labor furnished in connection with the Improvements 
and Restaurant Improvements, as applicable, or that, in the event of a dispute in any 
amount owed, such amount is properly bonded off pursuant to Florida law so that it will 
not become a lien on the Project Parcel or Restaurant Parcel; 

(e) The disbursement request shall be made after Substantial 
Completion of the Restaurant Improvements and satisfaction of all conditions under this 
Agreement upon written application of Developer pursuant to a Disbursement Request in 
the form of attached Exhibit P.  The Disbursement Request shall be accompanied by the 
following supporting data: (i) invoices, waivers of mechanic’s and materialmen’s liens 
obtained for payments made by Developer on account of Direct Costs for the Restaurant 
Improvements as of the date of the Disbursement Request, and (ii) AlA Forms G702 and 
G703 certified by the General Contractor and Design Professional for the completed 
Restaurant Improvements. The Disbursement Request shall constitute a representation by 
Developer that the Work done and the materials supplied to the date thereof are in 
accordance with the Plans and Specifications; that the Work and materials for which 
payment is requested have been physically incorporated into the Restaurant 
Improvements; that the value is as stated; that the Work and materials conform with all 
applicable rules and regulations of the public authorities having jurisdiction; that such 
Disbursement Request is consistent with the then current Budget; and that no Event of 
Default or event which, with the giving of notice or the passage of time, or both, would 
constitute an Event of Default has occurred and is continuing. 

(f) Developer shall take all action necessary to have any mechanic’s 
and materialmen’s liens, judgment liens or other liens or encumbrances filed against the 
Project Parcel (other than any consensual mortgage) released or transferred to bond 
within ten days of the date Developer receives notice of the filing of such liens or 
encumbrances.  If any such lien or encumbrance is filed, the City shall not be required to 
make any disbursement of the RC Grant funds until such lien or encumbrance is bonded 
over or removed and the City receives a copy of the recorded release.  The City shall not 
be obligated to disburse any of the RC Grant funds to Developer if, in the reasonable 
opinion of the City, any such disbursement or the Project or Project Parcel would be 
subject to a mechanic’s or materialmen’s lien or any other lien or encumbrance other than 
inchoate construction liens. Developer shall be fully and solely responsible for 
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compliance in all respects whatsoever with the applicable mechanic’s and materialmen’s 
lien laws. 

(g)   The Developer shall deliver to the DIA an as-built survey within 
thirty (30) days after the Substantial Completion of the Restaurant Improvements as to 
any improvements that are to be owned by the City or are constructed on City-owned 
property. Any change in the state of facts shown in any such updated survey shall be 
subject to reasonable approval by the DIA.  

(h) The Developer shall have provided to the DIA, in form and 
substance reasonably satisfactory to the DIA, any such other document, instrument, 
information, agreement or certificate the DIA may reasonably require related to the 
construction or completion of the Improvements and Restaurant Improvements. 

10.3   No Warranty by City or DIA 

Nothing contained in this Agreement or any other document attached hereto or 
contemplated hereby shall constitute or create any duty on or warranty by City or the 
DIA regarding: (a) the accuracy or reasonableness of the Project budgets; (b) the 
feasibility or quality of the construction documents for the Project; (c) the proper 
application by the Developer of the RC Grant funds; (d) the quality or condition of the 
work; or (e) the competence or qualifications of any third party furnishing services, labor 
or materials in connection with the construction of the Project.   Developer acknowledges 
that it has not relied and will not rely upon any experience, awareness or expertise of the 
City or DIA, or any City or DIA inspector, regarding the aforesaid matters.  

 
10.4   Further Disclaimer. 

The RC Grant shall not be deemed to constitute a debt, liability, or obligation of 
the City, DIA or of the State of Florida or any political subdivision thereof within the 
meaning of any constitutional or statutory limitation, or a pledge of the faith and credit or 
taxing power of the City, DIA or of the State of Florida or any political subdivision 
thereof, but shall be payable solely from the funds provided therefor in this Article 10.  
The City and DIA shall not be obligated to pay the RC Grant or any installment thereof 
except from the non-ad valorem revenues or other legally available funds provided for 
that purpose, and neither the faith and credit nor the taxing power of the City, DIA or of 
the State of Florida or any political subdivision thereof is pledged to the payment of the 
RC Grant or any installment thereof.  The Developer, and any person, firm or entity 
claiming by, through or under the Developer, or any other person whomsoever, shall 
never have any right, directly or indirectly, to compel the exercise of the ad valorem 
taxing power of the City, DIA or of the State of Florida or any political subdivision 
thereof for the payment of the RC Grant or any installment thereof. 

Article 11. 
NOTICE OF PARKING RIGHTS 
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11.1  City use of Parking Garage. 

 Prior to Commencement of construction of the Parking Garage Improvements, the 
City will record a Notice of Parking Rights in the Public Records of Duval County, 
providing that the City will have the right for so long as the Parking Garage 
Improvements exist to utilize on a rent-free basis the thirty (30) City Spaces in a location 
on the first or second floor of the Parking Garage Improvements as mutually agreed to 
between the Developer and City.  Developer shall coordinate with its lenders to provide 
that the Notice of Parking Rights shall be superior in title to all other liens and 
encumbrances on the Project Parcel as shown by a title commitment obtained by 
Developer at its expense using Greenberg Traurig, P.A., as agent for Chicago Title 
Insurance Company, and in a form reasonably satisfactory to the DIA. City shall have the 
right to assign such use rights in the Parking Garage in its sole discretion, and shall 
promptly provide written notice of any such assignment to Developer.  The City Spaces 
shall be used exclusively for the parking of non-commercial vehicles by the City, its 
employees, patrons, designees and general public for general short term parking. For the 
avoidance of doubt, City Spaces may not be used for (a) the parking of commercial 
vehicles, including, without limitation, City trucks and fleet vehicles or (b) residential 
parking for a residential development located outside of the Project Parcel.  Developer 
shall install a gate in order to separate the residential parking spaces for the Project from 
the City Spaces and other guest spaces located in the Parking Garage.   
 

Article 12. 
GRANT OF EASEMENTS TO DEVELOPER BY CITY; RIVERWALK PARCEL; 

ADDITIONAL CITY OBLIGATIONS. 
 

12.1 Grant of Temporary Construction Easements from City to Developer. 

At Closing of conveyance of the Project Parcel, the City shall grant the following 
temporary construction easements to the Developer, or its assignee, in connection with 
the Project: 

(a) the Marina Temporary Construction Easement; 

(b) the Riverwalk Temporary Construction Easement; and 

(c) a Temporary Demolition Easement in substantially the form as 
attached hereto as Exhibit C. 

12.2 Grant of Easements Upon Substantial Completion of Improvements. 

The City shall grant the following easement to the Developer, or its assignee, in 
connection with the Project upon Substantial Completion of the Improvements: 
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(a) Non-exclusive, perpetual vehicular and pedestrian access easement 
to: (i) the loading area for the benefit of the Parking Garage; and (ii) to the location of the 
USTs for the purpose of servicing, maintaining and utilizing the USTs in accordance with 
the Marina Agreement (defined below), in form and substance as set forth on Exhibit S 
attached hereto (the “Loading Area Easement”);   

(b) A non-exclusive, pedestrian easement over the Riverwalk Parcel to 
provide access to the Marina for the benefit of  residents, guests and invitees of 
improvements located on the Project Parcel, in form and substance as set forth on 
Exhibit T attached hereto (the “Riverwalk Access Easement”). The Riverwalk Access 
Easement shall also include self-help rights in favor of Developer, at its sole cost and 
expense and with prior written notice to the DIA and reasonable opportunity to cure, 
which shall grant Developer the right to maintain and repair the Riverwalk in the event 
the City fails to do so in accordance with the Riverwalk Access Easement and applicable 
laws, and a restrictive covenant regarding vertical development on the Riverwalk Parcel 
by the City; provided, however, that, any repairs to the bulkhead located in the Riverwalk 
Parcel shall be made at the City’s sole cost and expense and are not subject to self-help 
rights in favor of Developer.   

12.3 Riverwalk Parcel.   

The City shall retain the fee title to the Riverwalk Parcel, subject to a restrictive 
covenant included within the Riverwalk Access Easement in favor of Developer 
prohibiting the construction of vertical improvements greater than six (6) feet in height 
other than landscaping, cultural pieces, lighting fixtures, shade devices and signage 
within the Riverwalk. 

 
12.4 Relocation of the USTs. 

Following Closing, the City, at its sole cost and expense, shall relocate and 
replace the USTs and related fuel pipes to a location on City-owned real property and/or 
within any City easement near the Project Parcel.  Access by the Developer to the USTs 
shall be provided pursuant to the Marina Agreement, which shall provide Developer with 
self-help rights, at its expense, to maintain and repair the USTs in the event the City fails 
to do so in accordance with the Marina Agreement and applicable laws. 

 
12.5 Marina Agreement and Submerged Land Lease.   

(a) Following Closing, but no later than February 1, 2022, Developer 
and City shall enter into that certain marina operation and maintenance agreement 
regarding the operation and maintenance of the Marina by Developer and/or its designee 
substantially in the form attached hereto as Exhibit U (the “Marina Agreement”). 
Pursuant to the Marina Agreement, Developer (and/or its designee) shall maintain at least 
twenty (20) of the slips on docks located at the Marina for public transient boat rental 
use. Developer and DIA shall mutually agree on the location of the twenty (20) transient 
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slips pursuant to the terms of the Marina Agreement.  Ten (10) of the transient slips shall 
be available for use by the public for not more than four (4) hours per user, and ten (10) 
of the transient slips shall be available for use for not more than forty-eight (48) hours per 
user.  The Marina Agreement shall also include, inter alia, provisions allowing 
Developer to use the Loading Area Easement in connection with the operation of the 
Marina and granting Developer the right to receive any income generated by the Marina, 
including without limitation any income generated by fuel sales at the Marina.   

(b) Following Closing, but no later than February 1, 2022, the City 
shall enter into a submerged land lease by and between City and the State of Florida with 
respect to the Marina and adjacent submerged lands, which submerged land lease shall be 
recorded in the Public Records of Duval County, Florida. City agrees to keep Developer 
apprised of its efforts to obtain such submerged land lease. 

  
12.6 Stormwater Credits. 

 
Consistent with and pursuant to Chapter 55, Part 2, Ordinance Code, Developer 

may apply for and upon approval of such application and payment of the applicable fee 
the City shall convey any Water Quality Compensatory Credit(s) as necessary for the 
construction of the Improvements in accordance with this Agreement.  

 
12.7 Survival.  

The provisions of this Article 12 shall survive the Closing. 
 

Article 13. 
THE DEVELOPMENT 

13.1 Scope of Development. 

The Developer shall construct and develop or cause to be constructed and 
developed, the Improvements, which the Developer is obligated to construct and develop 
in accordance with the Performance Schedule (subject in all cases to authorized 
extensions of the applicable Performance Schedules contemplated by this Agreement 
including Force Majeure) and this Agreement. 

13.2  Cost of Development. 

Except as otherwise set forth in this Agreement, the Developer shall pay all costs 
of constructing and developing the Improvements incurred by Developer at no cost to the 
DIA or the City.  For purposes of clarity, the City’s and DIA’s only financial obligations 
in connection with this Agreement are the financial obligations included in the City/DIA 
Obligations to be disbursed in accordance with the terms and conditions of this 
Agreement.  
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13.3   Approval by Other Governmental Agencies. 

All of the parties’ respective rights and obligations under this Agreement are 
subject to and conditioned upon approval of the Project and all project documents by 
such other governmental agencies, whether state, local or federal, as have jurisdiction and 
may be required or entitled to approve them.  Notwithstanding any provision of this 
Agreement to the contrary, neither the City nor the DIA guarantee approval of this 
Agreement or any aspect of the Project by any government authorities and agencies that 
are independent of the City. 

13.4   Authority of DIA to Monitor Compliance. 

During all periods of design and construction, the CEO of the DIA and the City’s 
Director of Public Works, or their respective designees, shall have the authority to 
monitor compliance by the Developer with the provisions of this Agreement.  Insofar as 
practicable, the DIA shall coordinate such monitoring and supervising activity with those 
undertaken by the City so as to minimize duplicate activity.  To that end, during the 
period of construction and with prior written notice to the Developer, representatives of 
the DIA and the City shall have the right of access to the Project Parcel and to every 
structure on the Project Parcel during normal construction hours, but such representatives 
shall not unreasonably interfere with the work in progress and such inspections shall not 
occur more frequently than once per month. All such entry shall be at the City and DIA’s 
sole risk. 

13.5  Timing of Completion. 

The Improvements shall be completed substantially in accordance with the terms 
of this Agreement and the Performance Schedule subject to extension of such timelines 
pursuant the terms of this Agreement including Force Majeure. 

13.6  Construction and Operation Management. 

Except as otherwise expressly provided herein (and excluding the City Marina 
Improvements), the Developer shall have discretion and control, free from interference, 
interruption or disturbance, in all matters relating to the management, development, 
redevelopment, construction and operation of the Project (as their respective obligations 
are set forth in this Agreement), provided that the same shall, in any event, conform to 
and comply with the terms and conditions of this Agreement, and all applicable state and 
local laws, ordinances and regulations (including, without limitation, applicable zoning, 
subdivision, building and fire codes).  The Developer’s discretion, control and authority 
with respect thereto shall include, without limitation, the following matters: 

(a) the construction and design of the Project, subject to the express 
terms and conditions of this Agreement; 
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(b) the selection, approval, hiring and discharge of engineers, 
architects, contractors, subcontractors, professionals and other third parties 
(collectively, the “Vendors”) on such terms and conditions as the Developer 
deems appropriate (exclusive of the City Marina Improvements (as governed by 
the City Marina Improvements Costs Disbursement Agreement);  

(c) the negotiation and execution of contracts, agreements, easements 
and other documents with third parties, in form and substance satisfactory to 
Developer; and 

(d) the preparation of such budgets, cost estimates, financial 
projections, statements, information, and reports as the Developer deems 
appropriate. 

Article 14. 
JSEB PROGRAM  

14.1 Jacksonville Small and Emerging Businesses (JSEB) Program. 

The Developer, in further recognition of and consideration for the public funds 
provided to assist the Developer pursuant to this Agreement, hereby acknowledge the 
importance of affording to small and emerging vendors and contractors the full and 
reasonable opportunity to provide materials and services.  Therefore, the Developer 
hereby agree as follows: 

The Developer shall obtain from the City’s Procurement Division the list of 
certified Jacksonville Small and Emerging Businesses (“JSEB”), and shall exercise 
commercially reasonable good faith, in accordance with Municipal Ordinance Code 
Sections 126.608 et seq., to enter into contracts with City certified JSEBs to provide 
materials or services in an aggregate amount of not less than $2,809,167, which amount 
represents 20% of the City’s and DIA’s maximum contribution to the Project with respect 
to the development activities or operation of the Project over the term of this Agreement. 

The Developer shall submit JSEB report(s) regarding their respective actual use 
of City certified JSEBs on the Project, (i) on the date of any request for City/DIA funds 
which are payable prior to the Substantial Completion of the Improvements, (ii) upon 
Substantial Completion of the Project and Improvements and, if the Developer has not 
reached its goal for use of JSEBs set out in this Section prior to Substantial Completion 
of the Project, quarterly thereafter until said goal is reached.  The form of the report to be 
used for the purposes of this section is attached hereto as Exhibit V (the “JSEB 
REPORTING FORM”). 
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Article 15. 
REPORTING 

15.1 Reporting. 

On an annual basis,  the Developer shall submit reports to the DIA regarding the 
status of construction of the Project and all other activities affecting the implementation 
of this Agreement, inclusive of the notice of ad valorem taxes paid pursuant to Section 
9.3 hereof, including a narrative summary of progress on the Project.  Samples of the 
general forms of these reports are attached hereto as Exhibit W (the “Annual Survey”); 
however, the specific data requested may vary from the forms attached.  In addition, the 
Developer shall submit monthly construction reports in form and content reasonably 
acceptable to the DIA regarding the status of construction of the Project.  

The Developer’ obligation to submit such reports shall continue until Developer 
has complied with all of the terms of this Agreement concerning the Project, the 
Improvements, Infrastructure Grant, and RC Grant and end upon Substantial Completion 
of the Improvements, except that the Developer shall continue its reporting requirements 
as required for the REV Grant for the remaining term of the REV Grant. 

Within thirty (30) days following a written request of the DIA or the City, the 
Developer (as applicable) shall provide the DIA or the City with additional 
documentation and information relating to this Agreement as reasonably requested by the 
DIA or the City. 

Article 16. 
DEFAULTS AND REMEDIES 

16.1 General.  

An “Event of Default” under this Agreement with respect to the Project shall 
consist of the breach of any covenant, agreement, representation, provision, or warranty 
(that has not been cured prior to the expiration of any applicable grace period or notice 
and cure period contained in this Agreement or such other documents, as applicable) 
contained in: (i) this Agreement; (ii) the documents executed in connection with the 
Agreement; (iii) any document provided by the Developer to the City or DIA relating to 
the Project; or (iv) any default beyond the applicable cure periods under any and all 
financing agreements of the Developer relating to any portion of the Project (collectively, 
the “Project Documents”), and the failure to cure any such breach within the cure periods 
set forth below. 

With the exception of defaults in connection with the Performance Schedule, for 
which no notice or cure period is required; provided, however, that no occurrence under 
(i) - (iv) above shall constitute an Event of Default until the City has given the Developer 
written notice of the default and thirty (30) calendar days within which to cure the 
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default; provided, however, that the City/DIA may withhold any portion the REV Grant, 
Infrastructure Grant and RC Grant immediately upon the occurrence of a default and 
throughout any notice or cure period until such default is cured.  If any default cannot 
reasonably be cured within the initial thirty (30) calendar days, no Event of Default shall 
be deemed to occur so long as the Developer has commenced and is diligently 
implementing a cure within such thirty (30) day period and diligently pursues such cure 
to a conclusion.   

If any such Event of Default occurs under this Agreement, with respect to the 
Project, the City may refuse to pay any portion of the REV Grant, Infrastructure Grant, 
and RC Grant, and additionally the City may at any time or from time to time proceed to 
protect and enforce all rights available to the City and DIA under this Agreement with 
respect to the Project by suit in equity, action at law or by any other appropriate 
proceeding whether for specific performance of any covenant or agreement contained in 
this Agreement, or damages, or other relief (provided, however, that in no event shall the 
Developer be liable to the City or DIA for any punitive, speculative, or consequential 
damages of any kind), or proceed to take any action authorized or permitted under 
applicable laws or regulations. Notwithstanding the foregoing, the Developer shall 
immediately and automatically be in default with respect to the Project, and the City shall 
not be required to give the Developer any notice or opportunity to cure such default (and 
thus the City/DIA shall immediately be entitled to act upon such default), upon the 
occurrence of any of the following: should the Developer make any assignment for the 
benefit of creditors; or should a receiver, liquidator, or trustee of the Developer of any of 
the Developer's property be appointed; or should any petition for the adjudication of 
bankruptcy, reorganization, composition, arrangement or similar relief as to the 
Developer, pursuant to the Federal Bankruptcy Act or any other law relating to 
insolvency or relief for debtors, be filed by Developer; or should the Developer be 
adjudicated as bankrupt or insolvent; or should the Developer be liquidated or dissolved; 
or should an involuntary petition seeking to adjudicate the Developer as a bankrupt or to 
reorganize the Developer be filed against the Developer and remain undismissed for a 
period of ninety (90) days after the filing date thereof.  

16.2 Breach by City. 

No occurrence shall constitute an Event of Default until the Developer has given 
the City written notice of the default and thirty (30) calendar days within which to cure 
the default. If any default cannot reasonably be cured within the initial thirty (30) 
calendar days, no Event of Default shall be deemed to occur so long as the defaulting 
party has commenced and is diligently implementing a cure within such thirty (30) day 
period and diligently pursues such cure to a conclusion. If the City commits an Event of 
Default under this Agreement, Developer shall have, in addition to the remedies 
expressly provided herein, all remedies allowed by law or equity; provided, however, that 
in no event shall the City be liable to Developer for any punitive, speculative, or 
consequential damages of any kind, and notwithstanding anything herein, in no event 
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shall the City be liable for any costs or damages exceeding the maximum indebtedness 
amount described in Section 1.6 for any and all City and DIA obligations at issue.   

 
Notwithstanding anything to the contrary in this Agreement, in the event (i) an 

Event of Default by Developer with respect to Developer’s obligations under this 
Agreement has occurred and is continuing, or (ii) an event which, with the giving of 
notice or the passage of time, or both, would constitute an Event of Default by Developer 
with respect to Developer’s obligations under this Agreement has occurred and is 
continuing, City and DIA as applicable shall have no obligation to disburse any portion 
of the RC Grant, Infrastructure Grant or REV Grant; provided, however, that, if such 
event is cured within the applicable notice and cure period under this Agreement and 
prior to September 1 of such year, then the Developer shall be eligible for the applicable 
payment. 

 
16.3 Specific Defaults.   

Additionally, for any of the specific Events of Default described in this Section 
16.3 below, the parties agree that the City’s and DIA’s damages recoverable from the 
Developer shall include, but not be limited to, the following: 

(a) in the event reporting requirements are not met in the time period 
specified in Article 15 of this Agreement and such default is not cured within the time 
period provided in Section 16.1 hereof after written notice from the City and DIA, the 
City and DIA will be entitled to withhold any undisbursed amount of the REV Grant;  
provided, however, that if Developer satisfies such reporting requirements at a later date 
and before September 15 of the same fiscal year, Developer shall have the right to the 
disbursement of any withheld amounts;  

(b) in the event Developer fails to Substantially Complete construction 
of the Project by the Completion Date above, subject to extensions due to Force Majeure 
or other extensions pursuant to this Agreement, the REV Grant shall be (i) reduced by 
five percent (5%) for every two (2) month delay following the Completion Date, and (ii) 
forfeited if the Project is not Substantially Complete within two (2) years following the 
Completion Date; 

In the event that the Developer fails to Commence construction of the Residential 
Improvements and Parking Garage Improvements in accordance with the terms of this 
Agreement and the Performance Schedule, subject to extensions as set forth in this 
Agreement, including for Force Majeure, and such failure continues for more than thirty 
(30) days after the Developer’s receipt of written notice of its failure to do so, the City 
may exercise the Repurchase Right for the Project Parcel.  Developer shall cooperate and 
execute all documents reasonably necessary to demonstrate that its interest in the Project 
Parcel has ceased and that the Project Parcel has been conveyed to the City.  The 
instruments of conveyance shall be substantially the same as those executed and 
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delivered upon conveyance of the Project Parcel to the Developer, except that the 
conveyance shall be made by special warranty deed.  If the Developer has encumbered all 
or any portion of the Project Parcel with a mortgage, security agreement or the Project 
Parcel has other liens placed on it, the Developer shall secure a full release of the same 
and the cost of paying or discharging the same in full shall be at the Developer’s sole 
expense.  Developer shall incur all costs incurred in reconveying the Project Parcel to the 
City.  Ad valorem taxes will be prorated between the Developer and the City as of the 
date of reconveyance of title to the Project Parcel.    

If any streets, roads or alleys within or without the Project Parcel have been 
vacated by the City prior to any conveyance or reconveyance to the City hereunder, then 
the Developer shall include in such reverter, or if necessary in such conveyance or 
reconveyance all right, title and interest which the Developer acquired pursuant to such 
vacation. 

 
Once the Developer has Commenced construction of the Residential 

Improvements and Parking Garage Improvements in accordance with this Agreement, 
the City’s Repurchase Right to the Project Parcel shall terminate.  Said termination of 
the Repurchase Right shall be evidenced by the recording of a document duly executed 
by the City evidencing the termination of the Repurchase Right.  

 
16.4 Liens, Security Interests. 

The DIA and City and agree and acknowledge that this Agreement does not create 
any security interest in the Project. 

The City is also entitled to prejudgment interest from the date of default plus costs 
and attorney’s fees incurred by the City. 

Article 17. 
ANTI-SPECULATION AND ASSIGNMENT PROVISIONS 

17.1 Purpose. 

The Developer represents and agrees that its acquisition of the Project Parcel and 
undertakings pursuant to this Agreement are for the purpose of developing the Project 
Parcel pursuant to this Agreement and not for speculation in land holding.  The 
Developer further recognizes, in view of the importance of the development of the 
Project Parcel to the general health and welfare of the City, that the qualifications, 
financial strength and identity of the principal shareholders and executive officers of the 
Developer are of particular concern to the City and the DIA. 
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17.2 Assignment; Limitation on Conveyance. 

Developer agrees that, with respect to the Project, until the (a) Substantial 
Completion of the Improvements applicable to the Project, it shall not, without the prior 
written consent of the DIA (which consent shall not be unreasonably withheld), assign, 
transfer or convey (i) the Project or any portion thereof, (ii) the Project Parcel or any 
portion thereof, (iii) this Agreement or any provision hereof as it relates to the Project, or 
(iv) a controlling interest in the Developer. If any such prohibited assignment, transfer or 
conveyance is made, the obligation of the City to pay any further amounts of the REV 
Grant, Infrastructure Grant or RC Grant to the Developer shall immediately terminate. 
Notwithstanding the foregoing, Developer may assign, transfer or convey items (i)-(iv) 
above to an entity in which the principals of Developer have a majority or controlling 
interest without the prior written consent of the City and DIA; provided, however, that no 
such assignment, transfer or conveyance shall release Developer from any liability or 
obligation hereunder, and provided any assignee of such assignment enters into an 
assignment and assumption agreement in form and content as acceptable to the DIA in its 
reasonable discretion.  In addition, (a) interests in the Developer may be assigned, 
transferred or conveyed to tax credit investors without limitation, (b) Developer may 
collaterally assign its rights and obligations pursuant to this Agreement to any lender 
providing financing for the Project and any foreclosure or similar action and subsequent 
assignment by such lender or its assignees shall constitute a permitted assignment 
pursuant to this Agreement.  In connection with any such collateral assignment and 
transfers by the lender contemplated herein, DIA and City agree to execute a consent 
reasonably acceptable to such lender, and such lender or assignee shall enter into an 
assignment and assumption agreement in form and content as reasonably acceptable to 
City and DIA. 

If any Event of Default under the terms of the Agreement shall occur, then and in 
any such event, the City shall, give written notice of such default(s) (“Notice of Default”) 
to Developer’s lender at its address as noticed to City pursuant to Section 18.4 hereof, 
specifying the event of default and the methods of cure, or declaring that an event of 
default is incurable.  During the period of one hundred twenty (120) days commencing 
upon the date the Notice of Default was given to Developer’s lender, Developer’s lender 
may cure any Event of Default.  Notwithstanding the foregoing, in the event the 
Developer has not provided written notice to the DIA pursuant to Section 18.4 on or 
before the Closing Date of the name, address and contact information of Developer’s 
lender, neither the City nor the DIA shall have any obligation to provide a Notice of 
Default to Developer’s lender.  

On File 
Page 41 of 242



 
 

 
42 

ACTIVE 55669592v11 

Article 18. 
GENERAL PROVISIONS 

18.2 Non-liability of DIA and City Officials. 

No member, official, officer, employee or agent of the DIA or the City shall be 
personally liable to the Developer or to any person or entity with whom the Developer 
shall have entered into any contract, or to any other person or entity, in the event of any 
default or breach by the DIA or the City, or for any amount which may become due to the 
Developer or any other person or entity under the terms of this Agreement. 

18.3 Force Majeure. 

No party to this Agreement shall be deemed in default hereunder where such a 
default is based on a delay in performance as a result of war, insurrection, enemy action, 
civil disturbance, strikes, lockouts, riots, floods, earthquakes, fires, named tropical storms 
or hurricanes, casualty, acts of God, acts of public enemy, acts of terrorism, epidemic, 
pandemic, quarantine restrictions, freight embargo, shortage of or inability to obtain labor 
or materials, interruption of utilities service, lack of transportation, severe weather, 
restraint by court or public authority, delays in settling insurance claims, moratoriums or 
other delays relating to applicable laws, any act, neglect or failure to perform of or by one 
party that caused the other party to be delayed in the performance of any of its obligations 
hereunder, and other acts or failures beyond the control or without the control of any 
party (collectively, a “Force Majeure”); provided, however, that the extension of time 
granted for any delay caused by any of the foregoing shall not exceed the actual period of 
such delay and shall be proximately caused by such Force Majeure such that performance 
by Developer of its obligations hereunder were rendered impossible by the Force 
Majeure. 

18.4 Notices. 

All notices to be given hereunder shall be in writing and (a) personally delivered, 
(b) sent by registered or certified mail, return receipt requested, (c) delivered by an air 
courier service utilizing return receipts, or (d) sent by telecopy or electronic transmission 
(i.e., e-mail), to the parties at the following addresses (or to such other or further 
addresses as the parties may designate by like notice similarly sent), and such notices 
shall be deemed given and received for all purposes under this Agreement three (3) 
business days after the date same are deposited in the United States mail, if sent by 
registered or certified mail, the date actually received if sent by personal delivery or air 
courier service, or, if delivered by facsimile transmission or electronic transmission, 
notices shall be deemed delivered on the same day of such transmission, except that 
notice of a change in address shall be effective only upon receipt. 

The DIA and City:  Downtown Investment Authority 
117 W. Duval Street, Suite 300 
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Jacksonville, Florida  32202 
Attn: Chief Executive Officer 
Email: boyerl@coj.net 
   

With a copy to:  City of Jacksonville 
Office of General Counsel 
117 W. Duval Street, Suite 480 
Jacksonville, Florida  32202 
Attn: Corporation Secretary 

 

The Developer:   RD River City Brewery, LLC 
   2850 Tigertail Avenue, Suite 800 
   Miami, FL 33133    

Attn:  Steve Patterson 
   Email:  spatterson@relatedroup.com 

 
Lender:     [To be provided by Developer per Section 17.2] 
    _________________________  
    _________________________ 
 
 
With a copy to:  Greenberg Traurig, P.A.  
    333 SE 2nd Avenue 
    Miami, Florida 33131  
    Attn:  Kimberly S. LeCompte, Esq.  
    Email:  lecomptek@gtlaw.com 
 

18.5 Time. 

Time is of the essence in the performance by any party of its obligations 
hereunder. 

18.6 Entire Agreement. 

This Agreement constitutes the entire understanding and agreement between the 
parties and supersedes all prior negotiations and agreements between them with respect to 
all or any of the matters contained herein. 

18.7 Amendment. 

This Agreement may be amended by the parties hereto only upon the execution of 
a written amendment or modification signed by the parties.  Notwithstanding the 
foregoing, the CEO of the DIA is authorized on behalf of the DIA and the City to 
approve, in his or her sole discretion, any “technical” changes to this Agreement.  Such 
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“technical” changes include, without limitation, non-material modifications to legal 
descriptions and surveys, ingress and egress, easements and rights of way, Performance 
Schedule (for up to six months) and design standards, as long as such modifications do 
not involve any increased financial obligation or liability to the City or the DIA.  

18.8 Waivers. 

Except as otherwise provided herein, all waivers, amendments or modifications of 
this Agreement must be in writing and signed by all parties.  Any failures or delays by 
any party in insisting upon strict performance of the provisions hereof, or asserting any of 
its rights and remedies as to any default shall not constitute a waiver of any other default 
or of any such rights or remedies.  Except with respect to rights and remedies expressly 
declared to be exclusive in this Agreement, the rights and remedies of the parties hereto 
are cumulative, and the exercise by any party of one or more of such rights or remedies 
shall not preclude the exercise by it, at the same or different times, of any other rights or 
remedies for the same default or any other default by any other party. 

18.9 Indemnification. 

Developer shall indemnify, hold harmless and defend the City of Jacksonville, 
DIA and their respective members, officials, officers, employees and agents from and 
against, without limitation, any loss, claim, suit, action, actual damage, injury, liability, 
fine, penalty, cost, and expense of whatsoever kind or nature (including, without 
limitation, court, investigation and defense costs and reasonable expert and attorneys’ 
fees and costs) related to any suits and actions brought against the City, DIA and their 
respective members, officials, officers, employees and agents or other damages or losses 
incurred or sustained, or claimed to have been incurred or sustained, by any person or 
persons, arising out of or in connection with: (i) any breach of any representation or 
warranty of Developer, contained in this Agreement; (ii) any breach or violation of any 
covenant or other obligation or duty of Developer under this Agreement or under 
applicable law;  (iii) any negligent act, error or omission, or intentionally wrongful 
conduct on the part of Developer or those under its control that causes injury to persons 
(including death) or damage to property, whether arising out of or incidental to 
Developer’s performance under this Agreement or relating to the Project, except to the 
extent caused by the negligence or willful misconduct of the City and/or DIA  Nothing 
contained in this paragraph shall be construed as a waiver, expansion or alteration of the 
City’s sovereign immunity beyond the limitations stated in Section 768.28, Florida 
Statutes.  

This indemnification shall survive the expiration or termination (for any reason) 
of this Agreement and remain in full force and effect.  The scope and terms of the 
indemnity obligations herein described are separate and apart from, and shall not be 
limited by any insurance provided pursuant to this Agreement or otherwise.  The terms 
“City” and “DIA” as used in this Section 18.9 shall include all officers, board members, 

On File 
Page 44 of 242



 
 

 
45 

ACTIVE 55669592v11 

City Council members, employees, representatives, agents, successors and assigns of the 
City and the DIA, as applicable. 

18.10 Severability. 

The invalidity, illegality or unenforceability of any one or more of the provisions 
of this Agreement shall not affect any other provisions of this Agreement, but this 
Agreement will be construed as if such invalid, illegal or unenforceable provision had 
never been contained herein. 

18.11 Compliance with State and Other Laws. 

In the performance of this Agreement, the Developer must comply with any and 
all applicable federal, state and local laws, rules and regulations, as the same exist and 
may be amended from time to time.  Such laws, rules and regulations include, but are not 
limited to, Chapter 119, Florida Statutes, (the Public Records Act) and Section 286.011, 
Florida Statutes, (the Florida Sunshine Law).  If any of the obligations of this Agreement 
are to be performed by a subcontractor, the provisions of this Section shall be 
incorporated into and become a part of the subcontract. 

18.12 Non-Discrimination Provisions. 

In conformity with the requirements of Section 126.404, Ordinance Code, the 
Developer represents that it has adopted and will maintain a policy of non-discrimination 
against employees or applicants for employment on account of race, religion, sex, color, 
national origin, age or handicap, in all areas of employment relations, throughout the term 
of this Agreement.  The Developer agrees that, on written request, it will permit 
reasonable access to its records of employment, employment advertisement, application 
forms and other pertinent data and records, by the Executive Director of the Human 
Rights Commission, or successor agency or commission, for the purpose of investigation 
to ascertain compliance with the non-discrimination provisions of this Agreement; 
provided however, that the Developer shall not be required to produce for inspection 
records covering periods of time more than one (1) year prior to the day and year first 
above written.  The Developer agree that, if any of its obligations to be provided pursuant 
to this Agreement are to be performed by a subcontractor, the provisions of this Section  
18.12 shall be incorporated into and become a part of the subcontract. 

18.13 Contingent Fees Prohibited. 

In conformity with Section 126.306, Ordinance Code, Developer warrants that it 
has not employed or retained any company or person, other than a bona fide employee 
working solely for the Developer, to solicit or secure this Agreement, and that it has not 
paid or agreed to pay any person, company, corporation, individual or firm, other than a 
bona fide employee working solely for the Developer, any fee, commission, percentage, 
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gift, or any other consideration, contingent upon or resulting from the award or making of 
this Agreement.   For the breach or violation of these provisions, the City and DIA shall 
have the right to terminate this Agreement without liability and, at its discretion, to 
deduct from the contract price, or otherwise recover, the full amount of such fee, 
commission, percentage, gift or consideration. 

18.14 Ethics. 

The Developer represents that it has reviewed the provisions of the Jacksonville 
Ethics Code, as codified in Chapter 602, Ordinance Code, and the provisions of the 
Jacksonville Purchasing Code, as codified in Chapter 126, Ordinance Code. 

18.15 Conflict of Interest. 

The parties will follow the provisions of Section 126.110, Ordinance Code, with 
respect to required disclosures by public officials who have or acquire a financial interest 
in a bid or contract with the City, to the extent the parties are aware of the same. 

18.16 Public Entity Crimes Notice. 

The parties are aware and understand that a person or affiliate who has been 
placed on the State of Florida Convicted Vendor List, following a conviction for a public 
entity crime, may not submit a bid on a contract to provide any goods or services to a 
public entity; may not submit a bid on a contract with a public entity for the construction 
or repair of a public building or public work; may not submit bids on leases of real 
property to a public entity; may not be awarded or perform work as a contractor, supplier, 
subcontractor, or consultant under a contract with any public entity; and, may not transact 
business in excess of $35,000.00 with any public entity for a period of thirty-six (36) 
months from the date of being placed on the Convicted Vendor List. 

18.17 Survival. 

Any obligations and duties that by their nature extend beyond the expiration or 
termination of this Agreement shall survive the expiration or termination of this 
Agreement and remain in effect. Without limiting the foregoing, all obligations for the 
payment of fees or other sums accruing up to the expiration or termination of this 
Agreement and all provisions relating to the City’s right to conduct an audit shall survive 
the expiration or termination of this Agreement. 

18.18 Incorporation by Reference. 

All exhibits and other attachments to this Agreement that are referenced in this 
Agreement are by this reference made a part hereof and are incorporated herein. 
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18.19 Order of Precedence. 

In the event of any conflict between or among the provisions of this Agreement 
and those of any exhibit attached hereto or of any amendment, the priority, in decreasing 
order of precedence shall be: 1) any fully executed amendment; 2) provisions in this 
Agreement; and 3) exhibits to this Agreement. 

18.20 Counterparts. 

This Agreement may be executed in several counterparts, each of which shall be 
deemed an original, and all of such counterparts together shall constitute one and the 
same instrument. 

18.21 Independent Contractor. 

In the performance of this Agreement, the Developer will be acting in the capacity 
of an independent contractor and not as an agent, employee, partner, joint venturer or 
association of the City or the DIA.  The Developer and their respective employees or 
agents shall be solely responsible for the means, method, technique, sequences and 
procedures utilized by the Developer in the performance of this Agreement. 

18.22 Retention of Records/Audit 

The Developer agrees: 

(a) To establish and maintain books, records and documents 
(including electronic storage media) sufficient to reflect all income and 
expenditures of funds provided by the City under this Agreement. 

 
(b) To retain, with respect to each Project, all client records, financial 

records, supporting documents, statistical records, and any other documents 
(including electronic storage media) pertinent to this Agreement for a period of  
six (6) years after completion of the date of final payment by the City under this 
Agreement with respect to such Project.  If an audit has been initiated and audit 
findings have not been resolved at the end of six (6) years, the records shall be 
retained until resolution of the audit findings or any litigation which may be based 
on the terms of this Agreement, at no additional cost to the City. 

 
(c) Upon demand, at no additional cost to the City, to facilitate the 

duplication and transfer of any records or documents during the required retention 
period. 

 
(d) To assure that these records shall be subject at all reasonable times 

to inspection, review, copying, or audit by personnel duly authorized by the City, 
including but not limited to the City Council Auditors. 
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(e) At all reasonable times for as long as records are maintained, to 

allow persons duly authorized by the City, including but not limited to the City 
Council Auditors, full access to and the right to examine any of the Developer’s 
contracts and related records and documents, regardless of the form in which kept. 
 

(f) To ensure that all related party transactions are disclosed to the 
City. 

(g) To include the aforementioned audit, inspections, investigations 
and record keeping requirements in all subcontracts and assignments of this 
Agreement. 

(h) To permit persons duly authorized by the City, including but not 
limited to the City Council Auditors, to inspect and copy any records, papers, 
documents, facilities, goods and services of the Developer which are relevant to 
this Agreement, and to interview any employees and subcontractor employees of 
the Developer to assure the City of the satisfactory performance of the terms and 
conditions of this Agreement.  Following such review, the City will deliver to the 
Developer a written report of its findings and request for development by the 
Developer of a corrective action plan where appropriate.  The Developer hereby 
agrees to timely correct all deficiencies identified in the corrective action plan. 

(i) Additional monies due as a result of any audit or annual 
reconciliation shall be paid within thirty (30) days of date of the City’s invoice.  

(j) Should the annual reconciliation or any audit reveal that the 
Developer owe the City or DIA additional monies, and the Developer do not 
make restitution within thirty (30) days from the date of receipt of written notice 
from the City, then, in addition to any other remedies available to the City, the 
City may terminate this Agreement, solely at its option, by written notice to the 
Developer. 

18.23 Non-merger. 

None of the terms, covenants, agreements or conditions set forth in this 
Agreement shall be deemed to be merged with any deed conveying title to the Project 
Parcel. 

18.24 Exemption of City and DIA. 

Neither this Agreement nor the obligations imposed upon the City or DIA 
hereunder shall be or constitute an indebtedness of the City or DIA within the meaning of 
any constitutional, statutory or charter provisions requiring the City to levy ad valorem 
taxes, or a lien upon any properties of the City or DIA.  Payment or disbursement by the 
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City or DIA of grant amounts hereunder is subject to the availability of lawfully 
appropriated funds.  If funds are not available pursuant to a lawful appropriation thereof 
by the City Council or DIA Board, this Agreement shall be void and the City shall have 
no further obligations hereunder.  

18.25 Parties to Agreement; Successors and Assigns. 

This is an agreement solely between the DIA, the City and Developer.  The 
execution and delivery hereof shall not be deemed to confer any rights or privileges on 
any person not a party hereto.  Subject to the limitations contained in Section 17.2, this 
Agreement shall be binding upon and benefit Developer, and Developer’ successors and 
assigns, and shall be binding upon and benefit of the City and DIA, and their successors 
and assigns.  However, Developer except as contemplated in Section 17.2, shall not 
assign, transfer or encumber its rights or obligations hereunder or under any document 
executed in connection herewith without the prior written consent of the City and the 
DIA, which consent shall not be unreasonably withheld.  Notwithstanding the foregoing, 
Developer may assign, transfer or encumber its rights or obligations hereunder or under 
any document executed in connection herewith to an entity in which the principals of 
Developer have a controlling interest without the prior written consent of City and the 
DIA; provided, however, that no such assignment, transfer or conveyance shall release 
Developer from any liability or obligation hereunder.   

18.26 Venue; Applicable Law. 

The rights, obligations and remedies of the parties specified under this Agreement 
shall be interpreted and governed in all respects by the laws of the State of Florida.  All 
legal actions arising out of or connected with this Agreement must be instituted in the 
Circuit Court of Duval County, Florida, or in the U.S. District Court for the Middle 
District of Florida, Jacksonville Division.  The laws of the State of Florida shall govern 
the interpretation and enforcement of this Agreement. 

18.27 Civil Rights. 

The Developer agree to comply with all of the terms and requirements of the Civil 
Rights Act of 1964, as amended, and the Civil Rights Act of 1968, as amended, and the 
antidiscrimination provisions of Chapter 126, Part 4, of the City Ordinance Code, and 
further agrees that in its operation under this Agreement it will not discriminate against 
anyone on the basis of race, color, age, disability, sex or national origin. 

18.28 Further Assurances. 

Each party to this Agreement will, on request of any other party, 

(a) promptly correct any defect, error or omission herein; 
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(b) execute, acknowledge, deliver, procure, record or file such further 
instruments and do such further acts reasonably deemed necessary, desirable or proper by 
the such requesting party to carry out the purposes of this Agreement and to identify and 
subject to the liens of this Agreement any property intended to be covered thereby, 
including any renewals, additions, substitutions replacements, or appurtenances to the 
subject property; 

(c) provide such certificates, documents, reports, information, 
affidavits and other instruments and do such further acts reasonably deemed necessary, 
desirable or proper by the requesting party to carry out the purposes of this Agreement. 

18.29 Exhibits. 

In the event of a conflict between any provisions of this Agreement and any 
exhibit attached to or referenced in this Agreement, the provisions of this Agreement 
shall govern. 

18.30 Construction. 

All parties acknowledge that they have had meaningful input into the terms and 
conditions contained in this Agreement.  Developer further acknowledges that it has had 
ample time to review this Agreement and related documents with counsel of its choice.  
Any doubtful or ambiguous provisions contained herein shall not be construed against the 
party who drafted the Agreement.  Captions and headings in this Agreement are for 
convenience of reference only and shall not affect the construction of this Agreement. 

18.31 Further Authorizations. 

The parties acknowledge and agree that the Mayor of the City, or his designee, 
and the City’s Corporation Secretary and the Chief Executive Officer of DIA, or their 
respective designees, are hereby authorized to execute any and all other contracts and 
documents and otherwise take all necessary action in connection with this Agreement. 

18.32 Estoppel Certificate.  

Within ten (10) business days after request therefor from either Developer, or 
from the City or DIA to the Developer, the Developer, City and DIA, as applicable, agree 
to execute and deliver to the applicable parties, or to such other addressee or addressees 
as a Developer or City or DIA may designate (and any such addressee may rely thereon), 
a statement in writing certifying (if true) that this Agreement as it relates to the Project is 
in full force and effect and unmodified or describing any modifications; that the 
Developer (or City or DIA, as applicable) has performed all of its obligations under this 
Agreement arising prior to the date of the certificate, and making such other true 
representations as may be reasonably requested by Developer or City or DIA, as 
applicable. 
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18.33 Attorney’s Fees. 

Except as otherwise specifically set forth herein, each party shall be responsible 
for its own attorneys’ fees and costs in connection with any legal action related to this 
Agreement. 

18.34 WAIVER OF JURY TRIAL. 

CITY, DIA AND DEVELOPER HEREBY VOLUNTARILY, KNOWINGLY, 
AND INTENTIONALLY WAIVE ANY AND ALL RIGHTS TO TRIAL BY JURY IN 
ANY LEGAL ACTION OR PROCEEDING ARISING UNDER OR IN CONNECTION 
WITH THIS AGREEMENT. 

IN WITNESS WHEREOF, this Agreement is executed the day and year above 
written. 

ATTEST: 
 
 
By:      
James R. McCain, Jr. 
Corporation Secretary 
 
 

CITY OF JACKSONVILLE 
 
 
By:      
Lenny Curry, Mayor 
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WITNESS: 
 
 
      
Print Name:     
 
      
Print Name:     
 
 
Form Approved: 
 
 
_______________________________  
Office of General Counsel 
 
 
 
 
 
 
 
 
 
 
 
GC-#1415108-v12-
Related_Development_LLC_RDA_(Maritime_Concepts).DOC 

 
DOWNTOWN INVESTMENT AUTHORITY 
 
 
By:       
Lori N. Boyer, CEO 
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WITNESS: 
 
 
 
 
 
      
Print Name:     
 
      
Print Name:     
 
 
 
 
 
 
 
 
 
 
 
 

DEVELOPER 
 
RD RIVER CITY BREWERY, LLC, a Florida  
limited liability company  
 
 

By:      

Name:      

Its:      

Date:      
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In accordance with Section 24.103(e), of the Ordinance Code of the City of 
Jacksonville, I do hereby certify that there is an unexpended, unencumbered and unimpounded 
balance in the appropriation sufficient to cover the foregoing agreement; provided however, this 
certification is not nor, shall it be interpreted as an encumbrance of funding under this Contract.  
Actual encumbrance[s] shall be made by subsequent check request[s], as specified in said 
Contract. 

 
             
      Director of Finance 
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LIST OF EXHIBITS 

Exhibit A  Project Parcel 
 
Exhibit B Marina Parcel Description 
 
Exhibit C Temporary Demolition Easement 
 
Exhibit D  MOSH Property 
 
Exhibit E  Location of Parking Garage Improvements 
 
Exhibit F  Restaurant Parcel 
 
Exhibit G  Riverwalk Design Criteria 
 
Exhibit H  Riverwalk Improvements 
 
Exhibit I  Riverwalk Parcel 
 
Exhibit J  Quit Claim Deed with Repurchase Right 
 
Exhibit K  Right of 1st Refusal 
 
Exhibit L  Omitted 
 
Exhibit M  City Marina Improvements Costs Disbursement Agreement  
 
Exhibit N  Marina Temporary Construction Easement 
 
Exhibit O Riverwalk Temporary Construction Easement 
 
Exhibit P  Disbursement Request Form 
 
Exhibit Q  Restaurant Improvements 
 
Exhibit R  Omitted 
 
Exhibit S  Loading Area Easement 
 
Exhibit T  Riverwalk Access Easement 
 
Exhibit U  Marina Agreement 
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Exhibit V  JSEB Reporting Form 
 
Exhibit W  Annual Survey 
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EXHIBIT A 
 

Project Parcel 
 

 
The Project Parcel includes that portion identified above as Parcel “C” 2.80 ± Acres with 
the addition of the two areas shown in yellow highlight to be added in the final survey, 
totalling approximately 3.42 acres when combined. It shall be noted that the boundary 
closest to the river will be not less than 25 feet from the bulkhead at all points. 
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EXHIBIT B 
 

Marina Parcel Description 
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EXHIBIT C 
 

Temporary Demolition Easement 
 
 

THIS INSTRUMENT PREPARED BY 
AND RECORD AND RETURN TO: 
 
 
John C. Sawyer, Jr. 
Chief, Gov. Operations Dept. 
City of Jacksonville 
117 W. Duval St., Suite 480 
Jacksonville, FL 32202 
 
 

 

 
 

TEMPORARY DEMOLITION EASEMENT 
 
 

 THIS TEMPORARY DEMOLITION EASEMENT (this “Easement 
Agreement”) is made as of ____________ _____, 2021, by and between the CITY OF 
JACKSONVILLE, a body politic and municipal corporation existing under the laws of 
the State of Florida, whose mailing address is c/o Downtown Investment Authority, 117 
W. Duval Street, Suite 310, Jacksonville, Florida 32202, hereinafter called the Grantor, to 
RD RIVER CITY BREWERY, LLC, a Florida limited liability company, whose 
address is 2850 Tigertail Avenue, Suite 800, Miami, Florida 33133, hereinafter called the 
Grantee. 
 
 WITNESSETH: in consideration of Ten and No/100 Dollars ($10.00) and other 
good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the parties intending to be mutually bound do hereby agree as follows: 
 

1. Grant of Easement.  Grantor does hereby grant and convey to Grantee, its 
successors and assigns a temporary, non-exclusive easement for the purposes of 
demolition of the existing structures on the Project Parcel (as such term is defined in that 
certain Redevelopment Agreement between Grantor and Grantee dated _____) (the 
“Demolition”), to be undertaken by Grantee on, over, under, through, and across the 
following described land in Duval County, Florida: 
 

See Exhibit A attached hereto and incorporated herein (the “Easement Premises”).   
 

2. Term of Easement.  This Easement Agreement shall automatically expire 
and terminate upon the earlier of: (x) completion of the Demolition, or (y) September 30, 
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2022; provided however that upon the written request of the Grantor, Grantee shall 
execute and deliver for recordation a termination of this Easement Agreement.  
 

3. Indemnification.  Grantee hereby agrees to indemnify, defend and save 
Grantor and its members, officers, employees, agents, successors-in-interest and assigns 
(the “Indemnified Parties”) harmless from and against any and all claims, action, losses, 
damage, injury, liability, cost and expense of whatsoever kind or nature (including but 
not by way of limitation, attorneys’ fees and court costs) arising out of injury or death to 
persons or damage to or loss of property arising out of or alleged to have arisen out of or 
occasioned by exercise by Grantee or its successors, assigns, contractors, employees, 
representatives, directors, officers, invitees or agents of the easement rights hereunder 
granted, except to the extent such injury or death to persons or damage to or loss of 
property shall have been caused by the gross negligence or intentional act of the 
Indemnified Parties. In addition, prior to any entry upon the Easement Premises, Grantee 
will cause its third party contractors performing work on the Project to provide a separate 
indemnification agreement which indemnifies the Indemnified Parties and holds the 
Indemnified Parties harmless from all cost and expense, claims and damages, both 
mechanics’ liens or tort, or otherwise, including reasonable attorneys’ fees, resulting from 
said third party contractor’s work on the Easement Premises. The provisions of this 
paragraph shall survive termination of this Easement Agreement. 
 

4. Insurance.  See Exhibit B attached hereto and incorporated herein by this 
reference for the insurance requirements of Grantee.   

 
5. Successors and Assigns.  The burdens of this Easement Agreement shall 

run with title to the Easement Premises, and all benefits and rights granted hereunder 
shall be appurtenant to the interest of the parties hereto.  This Easement shall be binding 
upon and inure to the benefit of the parties and their respective successors and assigns. 
 

6. Use; Compliance with Laws.  Subject to the provisions hereof, Grantee 
shall have the right to use the Easement Premises for the purpose stated in paragraph 1 
above and for no other purpose without the prior written consent of Grantor (which 
consent may be withheld in Grantor’s sole discretion). Grantor shall continue to enjoy the 
use of the Easement Premises for any and all purposes not inconsistent with Grantee’s 
rights hereunder.  Grantee shall comply with all laws, rules and regulations, orders and 
decisions of all governmental authorities, respecting the use of and operations and 
activities on the Easement Premises, including, but not limited to, environmental, zoning 
and land use regulations.  Grantee shall not make, suffer or permit any unlawful use of 
the Easement Premises, or any part thereof. 
 

7. Severability.  The invalidity of any provision contained in this Easement 
Agreement shall not affect the remaining portions of this Easement Agreement, provided 
that such remaining portions remain consistent with the intent of this Easement 
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Agreement and do not violate Florida law, which law shall govern this Easement 
Agreement. 
 

8. Construction.  The parties acknowledge that each party has reviewed and 
revised this Easement Agreement and that the normal rule of construction to the effect 
that any ambiguities are to be resolved against the drafting party shall not be employed in 
the interpretation of this Easement Agreement. 
 

9. Notices.  Any notice, demand, consent, authorization, request, approval or 
other communication (collectively, “Notice”) that any party is required, or may desire, to 
give to or make upon the other party pursuant to this Agreement shall be effective and 
valid only if in writing, signed by the parties giving such Notice, and delivered personally 
to the other parties or sent by express 24-hour guaranteed courier or delivery service, by 
facsimile transmission, with confirmed receipt, electronic mail, or by registered or 
certified mail of the United States Postal Service, postage prepaid and return receipt 
requested, addressed to the other parties and sent simultaneously as follows (or to such 
other place as any party may by Notice to the other specify): 

 
To Grantor:  City of Jacksonville 
   C/O Downtown Investment Authority 

117 W. Duval Street, Suite 310 
Jacksonville, Florida 32202 
Attn: Lori Boyer 

 
With a copy to: Office of General Counsel 

117 West Duval Street, Suite 480 
Jacksonville, Florida 32202 
Attn:  Corporation Secretary 
Fax: (904) 255-5120  

 
To Grantee:   RD River City Brewery, LLC 
   2850 Tigertail Avenue, Suite 800 

Miami, Florida 33133 
   Attn:  Steve Patterson 
   Email:  spatterson@relatedroup.com 
 
With a copy to: Greenberg Traurig, P.A.  

    333 SE 2nd Avenue 
    Miami, Florida 33131  
    Attn:  Kimberly S. LeCompte, Esq.  
    Email:  lecomptek@gtlaw.com 
 
 Notices shall be deemed given when received, except that if delivery is not 
accepted, Notice shall be deemed given on the date of such non-acceptance.  The parties 
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hereto shall have the right from time to time to change their respective addresses, and 
each shall have the right to specify as its address any other address within the United 
States of America, by at least ten (10) days written notice to the other party. 
 
 10. Modification and Waiver.  This Agreement shall not be modified or 
amended and no waiver of any provision shall be effective unless set forth in writing and 
signed by both parties. 

 
11. Jurisdiction.  This Agreement shall be construed and enforced in 

accordance with the laws of the State of Florida.  Any action or proceeding arising out of 
or relating to this Agreement shall be brought in Duval County, Florida, either in the 
State or Federal courts.  Both parties hereby waive any objections to the laying of venue 
in any such courts. 
 

12. WAIVER OF RIGHT TO TRIAL BY JURY.  TO THE MAXIMUM 
EXTENT PERMITTED UNDER APPLICABLE LAW, THE PARTIES HEREBY 
AGREE NOT TO ELECT A TRIAL BY JURY OF ANY ISSUE TRIABLE OF RIGHT 
BY JURY, AND WAIVE ANY RIGHT TO TRIAL BY JURY FULLY TO THE 
EXTENT THAT ANY SUCH RIGHT SHALL NOW OR HEREAFTER EXIST WITH 
REGARD TO THIS EASEMENT AGREEMENT OR THE RELATIONSHIP OF THE 
PARTIES UNDER THIS EASEMENT AGREEMENT, OR ANY CLAIM, 
COUNTERCLAIM OR OTHER ACTION ARISING IN CONNECTION WITH THIS 
EASEMENT AGREEMENT.   

 
 

[Signatures on following page.] 
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 IN WITNESS WHEREOF, the Grantor and Grantee have signed and sealed these 
presents to be effective the day and year first written above. 
 
ATTEST:      CITY OF JACKSONVILLE 
     
 
By:____________________________ ___________________________________ 
 James R. McCain, Jr.     Lenny Curry, Mayor 
 Corporation Secretary 
 
Form Approved:  
 
 
By:_____________________________  
 Office of General Counsel 
 
 
STATE OF FLORIDA 
COUNTY OF DUVAL 
 
 The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by Lenny 
Curry, Mayor, and James R. McCain, Jr., as Corporation Secretary, of the City of 
Jacksonville, Florida, a body politic and corporate of the  State of Florida, on behalf of the 
City, who [  ] is personally known to me or [ ] has produced 
________________________ as identification. 
 
      ____________________________________ 
      Name: _____________________________ 
      NOTARY PUBLIC, State of Florida 
  (SEAL)   Serial Number (if any) _______________ 
      My Commission Expires: ____________ 
 
 
GC-#1428521-v1-Temporary_Demolition_Easement.docx
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 RD RIVER CITY BREWERY, LLC, a 
Florida limited liability company 
 
By:       
Name:       
Its:       
 
 

  
  
 
STATE OF FLORIDA )  
COUNTY OF  _______ ) 
 

The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by 
________________, as ___________ of RD RIVER CITY BREWERY, LLC, a 
Florida limited liability company, on behalf of the company, who [  ] is personally known 
to me or [ ] has produced ________________________ as identification. 
 
             
      Notary Public, State of     
      Printed Name:      
      Commission No.:     
      My commission expires:    
 
                [NOTARIAL SEAL] 
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EXHIBIT A to Temporary Demolition Easement  

 

 

 
 
 
Less and except any portion thereof included in the Project Parcel for use as the 
Restaurant Parcel. In general, the Restaurant Parcel is the southern tip of the above-
described property. 

 
Note:  The parties agree that a surveyed legal description shall be substituted as Exhibit A 
prior to easement execution. 
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EXHIBIT B to Temporary Demolition Easement 

Grantee Insurance Requirements 
 

Without limiting its liability under this Easement Agreement, Grantee shall at all times during 
the term of this Easement Agreement procure prior to commencement of work and maintain at 
its sole expense during the life of this Easement Agreement (and Grantee shall require its, 
contractor, subcontractors, laborers, materialmen and suppliers to provide, as applicable), 
insurance of the types and limits not less than amounts stated below: 
 

Insurance Coverages 
 

Schedule     Limits 
 
Worker’s Compensation    Florida Statutory Coverage 
Employer’s Liability     $ 1,000,000 Each Accident 
       $ 1,000,000 Disease Policy Limit 
       $ 1,000,000 Each Employee/Disease 
 
This insurance shall cover the Grantee (and, to the extent they are not otherwise insured, its 
contractors and subcontractors) for those sources of liability which would be covered by the latest 
edition of the standard Workers’ Compensation policy, as filed for use in the State of Florida by 
the National Council on Compensation Insurance (NCCI), without any restrictive endorsements 
other than the Florida Employers Liability Coverage Endorsement (NCCI Form WC 09 03), those 
which are required by the State of Florida, or any restrictive NCCI endorsements which, under an 
NCCI filing, must be attached to the policy (i.e., mandatory endorsements).  In addition to 
coverage for the Florida Workers’ Compensation Act, where appropriate, coverage is to be 
included for the Federal Employers’ Liability Act, USL&H and Jones, and any other applicable 
federal or state law. 
 
Commercial General Liability    $2,000,000  General Aggregate 

$2,000,000  Products & Comp.  Ops. 
Agg. 
$1,000,000   Personal/Advertising 

Injury 
 $1,000,000 Each Occurrence 

$     50,000   Fire Damage  
$       5,000    Medical Expenses   

 
The policy shall be endorsed to provide a separate aggregate limit of liability applicable to the 
Work via a form no more restrictive than the most recent version of ISO Form CG 2503 
 
Grantee will require Contractor to continue to maintain products/completed operations coverage 
for a period of three (3) years after the final completion of the project. The amount of 
products/completed operations coverage maintained during the three year period shall be not 
less than the combined limits of Products/ Completed Operations coverage required to be 
maintained by Contractor in the combination of the Commercial General Liability coverage and 
Umbrella Liability Coverage during the performance of the Work. 
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Such insurance shall be no more restrictive than that provided by the most recent version of the 
standard Commercial General Liability Form (ISO Form CG 00 01) as filed for use in the State of 
Florida without any restrictive endorsements other than those reasonably required by the City’s 
Office of Insurance and Risk Management. 
 
Automobile Liability     $1,000,000 Combined Single Limit 
(Coverage for all automobiles, owned, hired or non-owned used in performance of the Easement 
Agreement) 
 
Such insurance shall be no more restrictive than that provided by the most recent version of the 
standard Business Auto Coverage Form (ISO Form CA0001) as filed for use in the State of Florida 
without any restrictive endorsements other than those which are required by the State of Florida, 
or equivalent manuscript form, must be attached to the policy equivalent endorsement as filed 
with ISO (i.e., mandatory endorsement).  
 
Design Professional Liability     $1,000,000 per Claim 

 $2,000,000 Aggregate 
 
Any entity hired to perform professional services as a part of this Easement Agreement shall 
maintain professional liability coverage on an Occurrence Form or a Claims Made Form with a 
retroactive date to at least the first date of this Easement Agreement and with a three year 
reporting option beyond the annual expiration date of the policy.   
 
Builders Risk/Installation Floater     %100 Completed Value 
of the Project 
 
Grantee will purchase or cause the General Contractor to purchase Builders Risk/Installation 
Floater coverage. Such insurance shall be on a form acceptable to the City’s Office of Insurance 
and Risk Management.  The Builder’s Risk policy shall include the SPECIAL FORM/ALL RISK 
COVERAGES.  The Builder’s Risk and/or Installation policy shall not be subject to a coinsurance 
clause.  A maximum $10,000 deductible for other than windstorm and hail. For windstorm and 
hail coverage, the maximum deductible applicable shall be 2% of the completed value of the 
project.  Named insured’s shall be: Grantee, Contractor, the City, and their respective members, 
officials, officers, employees and agents, the Engineer, and the Program Management Firms(s) 
(when program management services are provided).  The City of Jacksonville, its members, 
officials, officers, employees and agents are to be named as a loss payee. 
 
Pollution Liability     $2,000,000 per Loss  
      $2,000,000 Annual Aggregate 
 
Any entity hired to perform services as part of this Easement Agreement for environmental or 
pollution related concerns shall maintain Contractor’s Pollution Liability coverage.  Such 
Coverage will include bodily injury, sickness, and disease, mental anguish or shock sustained by 
any person, including death; property damage including physical injury to destruction of 
tangible property including resulting loss of use thereof, cleanup costs, and the loss of use of 
tangible property that has not been physically injured or destroyed; defense including costs 
charges and expenses incurred in the investigation, adjustment or defense of claims for such 
compensatory damages; coverage for losses caused by pollution conditions that arises from the 
operations of the contractor including transportation. 
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Pollution Legal Liability   $2,000,000 per Loss 
      $2,000,000 Aggregate 
 
Any entity hired to perform services as a part of this Easement Agreement that require disposal 
of any hazardous material off the job site shall maintain Pollution Legal Liability with coverage 
for bodily injury and property damage for losses that arise from the facility that is accepting the 
waste under this Easement Agreement.  
 
 
Umbrella Liability     $1,000,000 Each Occurrence/ Aggregate. 
 
The Umbrella Liability policy shall be in excess of the above limits without any gap. The 
Umbrella coverage will follow-form the underlying coverages and provides on an Occurrence 
basis all coverages listed above and shall be included in the Umbrella policy 
 
In the event that any part of the work to be performed hereunder shall require the Contractor or 
its Subcontractors to enter, cross or work upon or beneath the property, tracks, or right-of-way of 
a railroad or railroads, the Contractor shall, before commencing any such work, and at its 
expense, procure and carry liability or protective insurance coverage in such form and amounts 
as each railroad shall require. 
 
The original of such policy shall be delivered to the railroad involved, with copies to the City, 
and their respective members, officials, officers, employee and agents,  Engineer, and Program 
Management Firm(s) (when program management services are provided). 
 
The Contractor shall not be permitted to enter upon or perform any work on the railroad's 
property until such insurance has been furnished to the satisfaction of the railroad.  The 
insurance herein specified is in addition to any other insurance which may be required by the 
City, and shall be kept in effect at all times while work is being performed on or about the 
property, tracks, or right-of-way of the railroad. 
 
 

Additional Insurance Provisions 
 
A. Additional Insured:  All insurance except Worker’s Compensation and Professional Liability 

shall be endorsed to name the City of Jacksonville and City’s members, officials, officers, 
employees and agents as Additional Insured.  Additional Insured for General Liability shall 
be in a form no more restrictive than CG2010 and CG2037, Automobile Liability CA2048.  

B. Waiver of Subrogation.  All required insurance policies shall be endorsed to provide for a 
waiver of underwriter’s rights of subrogation in favor of the City of Jacksonville and its 
members, officials, officers employees and agents. 

C. Grantee’s Insurance Primary.  The insurance provided by the Grantee shall apply on a 
primary basis to, and shall not require contribution from, any other insurance or self-
insurance maintained by the City or any City members, officials, officers, employees and 
agents. 
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D. Deductible or Self-Insured Retention Provisions.  All deductibles and self-insured retentions 
associated with coverages required for compliance with this Easement Agreement shall 
remain the sole and exclusive responsibility of the named insured Grantee.  Under no 
circumstances will the City of Jacksonville and its members, officers, directors, employees, 
representatives, and agents be responsible for paying any deductible or self-insured 
retentions related to this Easement Agreement. 

E. Grantee’s Insurance Additional Remedy.  Compliance with the insurance requirements of 
this Easement Agreement shall not limit the liability of the Grantee or its Subcontractors, 
employees or agents to the City or others.  Any remedy provided to City or City’s members, 
officials, officers, employees or agents shall be in addition to and not in lieu of any other 
remedy available under this Easement Agreement or otherwise. 

F. Waiver/Estoppel.  Neither approval by City nor failure to disapprove the insurance 
furnished by Grantee shall relieve Grantee of Grantee’s full responsibility to provide 
insurance as required under this Easement Agreement. 

G. Certificates of Insurance.  Grantee shall provide the City Certificates of Insurance that shows 
the corresponding City Contract Number in the Description, if known, Additional Insureds 
as provided above and waivers of subrogation. The certificates of insurance shall be mailed 
to the City of Jacksonville (Attention: Chief of Risk Management), 117 W. Duval Street, Suite 
335, Jacksonville, Florida 32202. 

H. Carrier Qualifications.  The above insurance shall be written by an insurer holding a current 
certificate of authority pursuant to chapter 624, Florida State or a company that is declared as 
an approved Surplus Lines carrier under Chapter 626 Florida Statutes.   Such Insurance shall 
be written by an insurer with an A.M. Best Rating of A- VII or better.   

I. Notice.  The Grantee shall provide an endorsement issued by the insurer to provide the City 
thirty (30) days prior written notice of any change in the above insurance coverage limits or 
cancellation, including expiration or non-renewal.   If such endorsement is not provided, the 
Grantee shall provide a thirty (30) days written notice of any change in the above coverages 
or limits, coverage being suspended, voided, cancelled, including expiration or non-renewal. 

J. Survival.  Anything to the contrary notwithstanding, the liabilities of the Grantee under this 
Easement Agreement shall survive and not be terminated, reduced or otherwise limited by 
any expiration or termination of insurance coverage.  

K. Additional Insurance.  Depending upon the nature of any aspect of any project and its 
accompanying exposures and liabilities, the City may reasonably require additional 
insurance coverages in amounts responsive to those liabilities, which may or may not require 
that the City also be named as an additional insured. 

L. Special Provisions:  Prior to executing this Easement Agreement, Grantee shall present this 
Easement Agreement and Exhibit J to its Insurance Agent affirming: 1) that the Agent 
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has personally reviewed the insurance requirements of the Easement Agreement, and (2) that 
the Agent is capable (has proper market access) to provide the coverages and limits of 
liability required on behalf of Grantee. 
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EXHIBIT D 
 

MOSH Property 
 

That certain real property located generally at 1025 Museum Circle, Jacksonville, Florida 
32207, being a portion of R.E. number 080269 0000 as further detailed below. 
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EXHIBIT E 
 

Location of Parking Garage Improvements 
 
 

The to be constructed structured parking facility containing no less than five hundred 
(500) spaces shall be located on that portion of the Project Parcel generally as depicted 
below. In no event shall any portion of the parking garage exterior face the river, the 
park, Museum Circle or MOSH, or Riverplace Boulevard and be wrapped on three sides 
by residential or retail uses. Access to the garage parking shall be via Museum Circle. 
Loading and trash pickup shall be via an access easement adjacent to the boat ramp. 
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EXHIBIT F 
 

Restaurant Parcel 

 
The polygon highlighted at the upper right center of the exhibit approximates the area to 
be designated as the Restaurant Parcel. 
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EXHIBIT G 
 

Riverwalk Design Criteria 
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2019-196  
ON FILE DOCUMENTS 

PAGE 2 (a) Riverwalk Park Design Criteria 

PAGE 13 (b) Riverwalk Planting Palette and Thread Plant List 

PAGE 15 (c) Jacksonville Riverwalk Wayfinding 
(d) Subpart H (Downtown Overlay Zone and Downtown 

District Regulations), Part 3 (Schedule of District 
Regulations), Chapter 656 (Zoning Code), Ordinance 
Code, which is repealed, in its entirety, by 
Ordinance 2019-196 

PAGE 24 
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RIVERWALK PARK DESIGN CRITERIA: FEBRUARY. 2019 

GOALS OF THE RIVERWALK 
• Create a safe, pedestrian friendly recreational trail that connects people and places 

along the St. John's River. 
• Provide public access to the riverfront. 
• Unite the Northbank and Southbank Riverwalks through common, subtle 

complementary design features that develop, emphasize and enhance existing 
infrastructure rather than requiring additional, extensive infrastructure investment. 

• Allow the Northbank and Southbank Riverwalks to retain their own identity for 
wayfinding purposes. The Northbank connects the sports district, restaurants, shops, 
offices, businesses and the Downtown, Brooklyn and Riverside neighborhoods. 
Earthy brown and red colors, straight lines, angular and square patterns dominate the 
design style of the Northbank. The Southbank Riverwalk provides connection among 
many medical facilities, restaurants, shops, offices, businesses and the San Marco 
neighborhood. Bright colors and curvilinear lines enhance a nautical themed design 
style that defines the Southbank. 

• Create lasting, memorable experiences throughout the Riverwalk with hubs, nodes 
and nodettes that provide immersive and interactive landscapes describing unique 
features of Jacksonville and the St. John's River. 

• Create a vibrant, interactive waterfront experience that improves access to parks, 
hotels, museums, restaurants and shops. 

• Provide connection across the St. John's River through increased pedestrian bridge 
access, water taxi, and enhanced sight lines. 

• Provide critical pedestrian and biking safety downtown. Pedestrians and cyclist can 
travel safely on the Riverwalk from downtown Jacksonville to the Riverside 
neighborhood, for example, without intersections, traffic signals and automobiles. 

• Create a timeless Riverwalk framework establishing connectivity with the 
understanding that styles, product availability and development will change. 

• Increase hospitable features of our Riverwalk including shade, seating, access to food, 
water and sanitation facilities. 

• Create a resilient Riverwalk that can withstand hurricane, high wind and flood 
conditions. 

• Connect Jacksonville's increasingly diverse and vibrant cultural, economic and 
recreational hubs. 

• Serve as a part of the larger multi-use and greenway trail plans for Jacksonville 
therefore connecting more people and more neighborhoods to the St. John's River. 

INFRASTRUCTURE STANDARDS 
The City of Jacksonville is bisected by the St. John's River, and the Riverwalk is adjacent to the 
river. The Riverwalk varies in its spatial relationship to the river; it is partly built over the 
water, atop a bulkhead or separated from the waterfront with a reinforced rip-rap bank. Because 
the St. John's River is tidal and prone to storm surges the stream banks, waterfront parks and 
walkways have been flooded and stressed. After each storm, washed out walkways, 
landscaping, infrastructure and fountains are rebuilt. Compromised bulkheads are reinforced. 
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In order to create a buffer for river flooding, reduce infrastructure damage and reduce resulting 
recovery and maintenance cost, create more pedestrian friendly landscapes, future Riverwalk 
developments shall be set back from the water's edge to allow for a natural, planted reinforced 
shoreline where appropriate based on wave impact, tidal conditions, velocity, soil composition, 
etc. Planted reinforced shorelines shall be reviewed and approved on a case by case basis by the 
City Engineer This should be done in areas where there aren't existing bulkheads or planned 
shoreline changes in a development agreement. A living shoreline or hybrid stream edge 
treatment will allow floodwater to slowly recede over rocks and planted landscape to preserve 
Riverwalk infrastructure and create a naturally shaded, visually appealing walkway. In locations 
where a living shoreline will not provide superior upland protection for the Riverwalk, a 
bulkhead will be required. A hybrid living shoreline should be created in conjunction with 
bulkheads in areas with no boat dockage and under the review of the City Engineer. 

The path width shall conform to current FDOT standards for a shared use path; however FDOT 
minimum turning radius and grading standards will not be used for the Riverwalk, as the 
Riverwalk is anticipated to be a more urban, specialized use path. The current FDOT standard 
of minimum 15' wide with a minimum vertical clearance of 12' high shall be maintained 
throughout the length of the walkway except in short intervals where width is constrained and in 
no event shall any constrained location be narrower than 12' in width. Trees, shade structures, 
lighting, signage and furnishings shall all be placed outside the 15' minimum Riverwalk width 
or if within the Riverwalk out of necessity due to constraints such as over water location, then 
shall not reduce the effective width to less than 12' with minimum vertical clearance. The 
Riverwalk path design shall provide for use by pedestrians and bicyclists of various abilities and 
be designed for many users entering and exiting the walkway at various, irregular intervals. All 
path design requirements shall comply with ADA standards. Every effort will be made to 
provide ADA compliancy as the first design option. For example, ramps will create the primary 
entrance and exit points along the Riverwalk. Ramps will be fully integrated into the first 
design option and will not be merely a secondary design feature. 

LIGHTING 
Appropriate lighting is crucial to creating a unique and safe visitor experience. Lighting design 
will reinforce and define activity areas and provide interest at night. Lighting will facilitate safe 
and convenient circulation for pedestrians and bicyclists. Overspill of light and light pollution 
will be avoided. Minimizing the visual impacts of lighting in related or adjacent parking areas is 
critical to maintaining the Riverwalk atmosphere and experience. 

The Riverwalk shall have an average ambient light level of between one (1) and three (3) 
footcandles with a minimum of half (0.5) and a maximum of six (6) footcandles at any point as 
measured on the ground plane. Accent lighting or recreational lighting may exceed these 
standards by a multiple of 2.5. 

The position of the lamp in a pedestrian way light should not exceed 16' from the ground plane. 
Lighting shall focus on lighting the pathways and pedestrians. Light fixtures shall be installed 
on the side opposite of the river whenever possible to ensure ease of maintenance and reduced 
flooding risk. Light fixtures shall have tops to enhance the nighttime sky and prevent glare into 
adjacent properties. The color of light has also been shown to help people accurately identify 
colors at night and be more conducive to human health and wildlife. Warm colors, with color 
temperatures of no more than 3000 Kelvins should be used instead of cool blue light. LED 
lights with these standards shall be used to increase electrical efficiency. Accent or up lights of 
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fountains, art, structures and plant material are encouraged to increase visual interest on 
specimen trees or sculptural design elements. Accent or up lights need to be used in conjunction 
with the overall lighting plan so the effectiveness of the specialized lighting is pronounced. 

SERVICE AREAS 
Service areas, constructed stormwater infrastructure, electrical and mechanical equipment shall 
be visually unobtrusive and should be integrated with the site and adjacent buildings. 
Landscape screening shall be used as feasible; however use of landscape screening shall be 
incorporated into the area without creating dead spaces around infrastructure. Light lockers or 
housing that encloses transformers or back flow valves shall be decorative in nature. 

SIGNAGE 
Signage shall be provided to assist wayfinding to the Riverwalk, parking and along the 
Riverwalk. A signage package, outlining color choices, dimensions and materials is located in 
Appendix A. All signage shall incorporate the Jacksonville Riverwalk logo. Directional 
signage is located along the roadway, one block away from public access points, and outside of 
Jacksonville Skyway Monorail Stations. Directional signs direct people to the Riverwalk from 
sidewalks and streets. Parking is noted on directional signs if parking is adjacent or across the 
street from a directional sign. 

Signage along the Riverwalk includes directory/directional signs and directional signs. The 
directory/directional signs are located at public access points. The directory map signs are 
designed to be electronic in the future, however, until such time, the map shall be updated if any 
of the key locations as outlined in the legend change or as the Riverwalk expands. Directional 
signage above the directory sign identify features along the Riverwalk or easily accessible from 
the Riverwalk. Points of interest outside the Riverwalk are listed with the number of blocks 
from the Riverwalk. Points of interest that are not directly accessible are not listed on 
directional signage. Directional signs are placed at public access points where a directory sign is 
clearly visible. River taxi signs are also noted along the Riverwalk. 

All signage and locations shall be approved by the Parks Director. No commemorative markers 
or storyboards shall be located on the Riverwalk without the express approval of the Parks 
Director and shall conform to or compliment the color palette and materials adopted in 
Appendix A. Sign locations shall be field verified to minimize interference with other signs, 
utilities and trees. Signs shall be mounted as described in Appendix A. No sign shall reduce the 
effective width of the Riverwalk to less than 12 feet. 

J A C K S O N V I L L E  

RIVER 
WALK 
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Logo 

MRPSCAPE 
Segments of the Northbank and Southbank Riverwalks were constructed at different times and 
with varying materials. Each installation offers interesting experiences and designs. It is 

important to keep key design elements of all 
segments as they increase the length and 
diversity of the public space. Planting patterns 
and key hardscape elements will tie the 
Riverwalks together, while they remain 
distinctly different. 

f * 

f 

New, sculptural benches shall be placed at 
nodes/hubs and nodettes along the Riverwalks. 

The benches shall provide contrasting colors to the greens or blues of the Riverwalk, and be in 
the orange to red hues. (Pantone 1585C, ir r 

1797C, 5455U or equivalent). The design 
shall be approved by the Parks Director. The 
benches styles shall be placed on both sides 
of the Riverwalk in an effort to tie the design 
styles together and create a more playful 
design aesthetic. 

Examples of potential, acceptable artistic benches. 
(Jeppe Hein "Bench of Expectations & Landscape Forms "Escofet Flor") 

NORTHBANK RIVERWALK 
The Northbank connects the sports district, restaurants, shops, offices, businesses and the 
Downtown, Brooklyn and Riverside neighborhoods. Earthy brown and red colors, straight lines, 
angular and square patterns dominate the paving design of the Northbank. The walkway changes 
from pavers to concrete at various locations, but all of the internal paving design includes some 
square design of paver accents in the brown color family. The fencing is primarily black or 
galvanized metal in straight lines with accents of squares with an "X" through them. This design 
style should be maintained, however the material and detail design choices shall be flexible. All 
designs shall be submitted to the Parks Director for written approval prior to submission to the 
Building Department. 

Many of the pavers that are used throughout the current Northbank Riverwalk are no longer 
available and the design has been costly to maintain. New walkways should be constructed of 
concrete with pavers being used as accents in rectilinear patterns. These accents should occur 
where the two paths meet or where turns occur. Pavers shall be installed per tolerances and 
specifications outlined in the Interlocking Concrete Pavement Institute guidelines. Concrete 
portions of the walkway shall be reinforced concrete and be a minimum of 5" thick. Concrete 
shall comply with existing City of Jacksonville concrete specifications. Concrete shall have a 
salt finish. Any colored concrete shall be colored throughout the concrete. 
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Railings that are used along Northbank Riverwalk shall be either powder coated black or hot 
dipped galvanized steel. Railing shall be upright and accent patterns shall be rectilinear in 
nature. Railings shall be as unobtrusive as possible so the waterfront is more dominant than the 
railing. Railings should only be used in areas where it is necessary according to safety code. 

H jft 

Examples of potential, acceptable Northbank Riverwalk railing. 

Light standards shall be historic in character and powder coated black. Current lights should be 
matched in quality and style. Existing lights are similar to the State Street, Acorn Style Luminaire 
with full decorative cover. The primary lighting along Northbank Riverwalk will be from light 
standards. Bollard path lights may compliment the light standards, with style complimenting the 
light standards. 

STATE STREET LUMINAIRE 
ACORN STYLE WITH FINIAL, BAND. MEDALLIONS 

AND DECORATIVE RIBS 
MAXIMUM WEIGHT - 80 lbs. 

MAXIMUM EFFECTIVE PROJECTED AREA - 2.26 sq. ft. 

16-7/8-
DECORATIVE FULL 
TOP COVER 
(DESIGNATE T f IN CATALOG #) 

CAST 
— ALUMINUM 

FINIAl 

REMOVABLE GLASS 
TOP COVER 
REFLECTOR 

z 
PRISMATIC GLASS 
REFLECTOR 

DLCORATIVC RIBS 
BAND AND 
MEDALLIONS 

rrrf 
4 5-7/IB' 

i I'-sip] fej isialj 
u 

PRISMATIC GLASS 
REFRACTOR SHOHEWOOD STYLE 

HALF COVER 
(OFSIGNATE "S" 
IN CATALOG •) 

I 

L 
LUMINAIRE 
HOUSING 

W'W — ELECTRICAL MODULE 
oa r.n 

STAINLESS STEEL 
SET SCREWS 

TENON FITTER 
SIZED FOR 

Examples of acceptable Northbank Riverwalk lighting. 
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Benches along Northbank Riverwalk shall be historic in character and all steel. Existing wood 
benches will be phased out. Acceptable benches shall be black or green FMS-324 bench from Victor 
Stanley. Where appropriate, the backless bench model could be used or approved equal. Trash cans 
shall also be all steel and open from the top. Acceptable trashcans shall be the ES-42 Victor Stanley 
or Lexington 36 gallon with rain bonnet lid, or approved equal. Bike racks shall be black or green 
Victor Stanley BRHS-101 or approved equal. Drinking fountains shall be Canterbury Designs, New 
York Fountain or approved equal. All site furnishings shall be attached with stainless steel, tamper 
proof hardware. o V 

Examples of acceptable Northbank Riverwalk site furnishings. 

SOUTH BANK RIVERWALK 
The Southbank Riverwalk provides connection among many medical facilities, restaurants, 
shops, offices, businesses and the San Marco neighborhood. Bright colors and curvilinear lines 
enhance a nautical themed design style that defines the Southbank. The current Southbank 
Riverwalk is constructed over the water. As the Southbank Riverwalk is built out, the walkway 
design should shift to areas on land, and concrete should be used with paver details. Alternative 
shade sails should be used that allow for more head room. This design style should be 
maintained, however the material and detail design choices shall be flexible. All designs shall be 
submitted to the Parks Director for written approval prior to submission to the Building Department. 

Many of the pavers that are used throughout the current Southbank Riverwalk are faded, custom 
colors and have been costly to maintain. New walkways should be constructed of concrete with 
pavers being used as accents in curvilinear patterns similar to the existing radii. These accents 
should occur on a regular basis along the walkway to add interest. Bands of a two tan pavers 
(Pantone 467C), in an offset stacked bond configuration, shall be used to differentiate between color 
changes. Pavers shall be installed per tolerances and specifications outlined in the Interlocking 
Concrete Pavement Institute guidelines. Concrete portions of the walkway shall be reinforced 
concrete and be a minimum of 5" thick. Concrete shall have a salt finish. Any colored concrete 
shall be colored throughout the concrete. Concrete and paver color palette shall consist of the 
following (or equivalent): 

Pantone 174C Pantone 7452C Pantone 7416C 

Pantone 1797C Pantone 7499C Pantone 3294C 

Railings that are used along Southbank Riverwalk shall contain steel wire with galvanized posts and 
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a thicker top railing. If more walkways are built over the water, the railing shall be arced into the 
walkway to match the area between Friendship Fountain and Duval County School Board. Railings 
on walkways not over the water shall be upright. Railings shall be as unobtrusive as possible so the 
waterfront is more dominant than the railing. Railings should only be used in areas where it is 
necessary according to safety code. 

MINIMUM POST SPACING 

Iff" rtX* SCH 40 
P»PE BETWEEN HANORAJL 
PLATES 

X 
rwA 
SCH 40 Riff R tff 

R45- PIPE Rflr 

T H'OIA STAINLESS 
STEEL CABLE EQ 
SPACED 

2-DIA 
SCH 40 
PIPE 

\r BULKHEAD 

4 f" WA MECHANICAL 
ANOOR BOLTS STAINLESS 

INTERMEDIATE PLATE BULKHEAD 

^PLATE YIWTERVCDWTE PLATE T WIDE 
SEE POST DeTAJL 

HANDRAIL ELEVATION HANDRAIL SECTION 

Example of acceptable Southbank Riverwalk railing mounted to a bulkhead. 

i 

Existing Southbank Riverwalk railing and materials. 

Light standards for general path lighting shall be a similar style to the existing Southbank Riverwalk 
lights. These are the Architectural Area Lighting, Universe Collection, medium or pedestrian scale. 
The fixtures are illuminated solid rings, straight hoods, black with a flat glass lens. The pole is a 12' 
pole with fluted decorative base and a SLA 17 arm. 

Benches and trashcans can be sourced from DuMor and the steel black trash can is model 84-32-DM 
and the bench is the DuMor Steel Bench 95 in a 10' length. The drinking fountain is Murdock 
#M43-2-PF. Acceptable alternatives can be approved by the Parks Director. All site furnishings 
shall be attached with stainless steel, tamper proof hardware. Direct connections of the hardware 
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into brick should be avoided. 

'11 Q~:l 
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Examples of acceptable Southbank Riverwalk site furnishings. 

LAM>S£iA£E 

GENERAL 
Landscape design, installation, and maintenance shall comply with RPDC and with Part 12, 
Chapter 656, City of Jacksonville Ordinance Code, Tree Preservation and Landscape Standards; 
should there be a conflict between Chapter 656, Landscape Design Standards and RPDC, the 
more stringent requirement shall prevail. Proposed landscape design by the Property Owner 
within the easement may be considered in satisfying applicable portions of the requirements of 
the Landscape Ordinance; existing landscape within the easement may considered with new 
development work using Chapter 656 "Credit for existing trees and understory." Screening of 
parking lots and drives shall be in compliance with Chapter 656, Landscape Design Standards. 

QUALITY CONTROL 
Landscape Work shall be installed based on approved landscape documents prepared by a State 
of Florida registered Landscape Architect. Approval shall be completed in the 10 set review 
process and concurrence with City of Jacksonville, Parks Recreation and Community Services, 
Office of Director. Installation of landscaping shall be in accordance with Chapter 656 
"Landscape Design Standards." See Chapter 656, "Invasive Species" for prohibited material. Site 
inspections shall be conducted by a landscape architect during the installation and at completion. 
Maintenance inspections for all formal landscape areas shall be completed by a landscape 
architect on a monthly basis. A maintenance report with accompanying photographs and map 
shall be generated to ensure issues are addressed properly. 

PLANTING ZONES 
Planting designs shall be established by planting zones. The areas closest to the river will have 
a less manicured appearance and will be able to withstand tidal changes and flooding. Areas 
closer to the Riverwalk shall be more formal in design and node planting design shall be highly 
designed and maintained. Plants appropriate for each area are outlined in the planting lists, 
Appendix B. 

FLOATING WETLAND MATS (SOUTHBANK, 2016) 
Floating wetland mats shall be installed in small water areas that are located between the 
bulkhead and the Southbank Riverwalk. The mats are constructed of framework that supports 
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planting media to grow grasses/rushes and will offer changing floristic interest. The mats will 
need to be replanted yearly as the plant material will become too large for the mat structure. 

RIVERSHORE (SLOPED AREAS ADJACENT TO THE RIVER) 
Rivershore areas are areas with slopes adjacent to the river. These areas often contain rip-rap 
and have slopes that near 4:1. The purpose of planting in these areas is to create floristic 
diversity and stabilize the banks. No areas along the Riverwalk shall have slopes that exceed 
4:1. 

RIVERWALK 
The main Riverwalk walkway shall have consistent plantings that are formal in nature and tie 
into the adjacent plantings. In order to do this, key or thread plants shall be used. These plants 
will be used to provide 60% of the plant materials along the walkway. These plants are noted in 
the plant list. 

ADJACENT TO CORPORATE CAMPUS 
These are existing areas adjacent to corporate campuses. The companies have tied the 
Riverwalk planting and maintenance into their corporate landscapes. There shall be no change 
in these planting designs for the areas that are already maintained. 

POPS/ACCENTS 
These areas will incorporate more formal planting designs and may include planters and hanging 
baskets. Use of native plants is encouraged in these areas. These will provide smaller pops of 
color or interest, but not be as large as the nodes in scale. 

NODES/HUBS 
Node shall be designed in accordance with the theme of the node and only required to plant 20% 
of the plants in the planting list. Use of native plants is encouraged in these areas. The node 
design shall incorporate the key/thread planting material to maintain consistency along the 
Riverwalk. 

DESIGN PRINCIPLES 

DESIGN FRAMEWORK 
In formal planting areas, mass plantings should be used to increase the readability of the landscape. 
Textures should be considered when pairing plants. Plants that are seasonally dormant should be 
paired with plants that offer interest during the dormant season. 

In areas of natural plantings, foreground plantings shall create a formal edge. The foreground 
plantings shall be limited in species and size/height. These plants are noted in the plant list. 

Under plantings in shady areas should focus on varying colors of green and texture. Plantings in 
sunny areas shall also utilize texture changes, however blooming plants that continue throughout the 
seasons are strongly encouraged. 

Planting areas shall be lined with small fencing to protect plantings and further reinforce planting 
zones. This fencing should be 2-3' tall, sized according to the associated planting and location along 
the Riverwalk. The intent of the fencing is to create another visual cue to visitors that the plantings 

Riverwalk Park Design Criteria City of Jacksonville 
On File 

Page 85 of 242



are not be walked through. 

Walls and hedges utilized to screen visibility of unsightly 
areas such as service yards require a six (6) foot wide 
(minimum) landscaped bed of smaller shrubs and 
groundcovers. However, the berm or hedge may not to be 
constructed where it interferes with vision or safety. 

t 

All areas of the Riverwalk landscaping shall be designed in 
accordance with Crime Prevention through Environmental 
Design Guidelines (CPTED). 

STORMWATER TREATMENT 
Wherever feasible, best management practices shall be 
incorporated in the Riverwalk. No hardscape structures 
shall be used to directly channel flow into the river; all 
stormwater shall sheet flow through formally planted filter 
strips into the landscape. Planting shall be integrated with 
water quality treatment areas and selected based on their 

Example of fencing in a planting 
zone. 

ability to tolerate standing water time after storm events. 

Where above ground stormwater management facilities are required, such facilities shall contain 
multi-purpose amenities. For example, a bioswale could be used to screen other infrastructure 
or a dry retention basin can be used for active recreation. 

EROSION CONTROL 
Along the waterfront, where bulkheads are not present a minimum of a 3:1 slope shall be maintained. 
Any areas that contain rip-rap, the rip rap shall be a consistent size, no smaller than 1-1.5ft. and 
weighing between 150-500 pounds, unless a hydrologist deems smaller material is able to maintain 
the slope. Rip rap shall meet all St. John's River Water Management District standards and the 
outermost layer shall be comprised of gray granite or similar material that provides a uniform 
appearance. The sloped and rip rap slopes shall be planted with soil, as feasible so root systems are 
able to help maintain the slope. Appropriate plant materials are identified in the planting list. 
Grasses, perennial and forbes (native perennial) species shall be planted no more than 2' OC. 

SHADE 
Shade trees shall be used to ensure a canopied Riverwalk. Seventy percent of the Riverwalk shall be 
shaded either by trees or shade structures. Shade shall be measured by the canopy size as outlined in 
the Jacksonville Tree Commission's Approved Tree Planting List ("Tree Planting List"), or by the 
shadow cast by a shade sail at noon. Shade trees or large trees as identified by the Tree Planting List 
shall be used in areas with areas large enough for planting. The planting area requirements for a 
large tree shall be a minimum of 15' x 15; however, if less space is available a structural soil, custom 
support system, or suspended pavements shall be used to accommodate the root system. Only small 
and medium trees as identified by the Tree Planting List shall be specified in planters. Planting of 
groundcovers should be considered under trees as feasible. Shade structures shall be placed in areas 
that cannot support tree plantings. Shade structures shall be designed for easy removal if fabric is 
used and affordable replacement. Shades shall be at a height to minimize vandalism and conform to 
the minimum vertical clearance height of 12'. All shade structures shall be approved by Parks 
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Director. 

IRRIGATION 
All irrigation shall be designed to be consistent with water efficient landscaping design 
standards in accordance with Chapter 656; informal/natural theme to include areas of re­
established native plant communities with temporary irrigation system. 

If feasible, irrigation systems shall use reclaimed water. 

Temporary irrigation systems shall be abandoned after plantings are established in Rivershore 
Planting Zones. Irrigation systems in nodes, nodettes and Riverwalk shall be maintained in fully 
functional condition at all time. If planters or baskets are used, they shall be watered with a 
water truck. 

Equipment and design shall be as vandal resistant as possible. 

PLANT LIST 
For the purpose of continuity and compatibility, the attached plant list is provided. Continuity 
from development to development is gained along the riverfront where RPDC has provided for 
certain requirements such as plant materials; design compatibility is gained by repetition in 
detailing and design elements, such as landscape features and textures. 
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EXHIBIT H 

Riverwalk Improvements 

The Riverwalk improvements, roughly 187 linear feet  in length along the riverfront and 
turning the corner along the boat ramp to the circular overlook, will include  a 25’ wide 
pedestrian pathway with colorful paving patterns conforming to the Riverwalk Design 
Guidelines along with 70% shade coverage, provided by both landscaping and shade sail 
elements consistent with the Riverwalk Plant palette and Riverwalk Design Guidelines. 
Plant material shall be irrigated to ensure viability. In addition, street furnishings 
including benches and trash receptacles and lighting fixtures meeting the Riverwalk 
Design Criteria will be included. Signage conforming to the Riverwalk Wayfinding sign 
package shall be included where appropriate. The improvements will include necessary 
foundations, soil remediation, and other infrastructure required to install the above. 

On File 
Page 99 of 242



 
 

 
77 

ACTIVE 55669592v11 

EXHIBIT I 
 

Riverwalk Parcel 
 

That portion of property that extends 25 feet on the upland side parallel to the St. John’s 
River bulkhead that establishes the boundary of Project Parcel “C” adjacent to the St. 
John’s River. 
 

On File 
Page 100 of 242



 
 

 
78 

ACTIVE 55669592v11 

EXHIBIT J 
 

Form of Quitclaim Deed with Repurchase Right 
 

Prepared by and return to: 
 
John Sawyer, Esq.  
City of Jacksonville 
Office of General Counsel 
117 West Duval Street Suite 480 
Jacksonville, FL 32202      
 
Parcel Identification No.:  __________-________ 
 

 
 

QUIT-CLAIM DEED WITH REPURCHASE RIGHT 
 

  This Quit-Claim Deed with Repurchase Right (“Deed”) is made this 
______ day of ____________, 2021, between the CITY OF JACKSONVILLE, a 
municipal corporation, whose business address is c/o Office of General Counsel 
Government Operations Department, 117 West Duval Street Suite 480, Jacksonville, FL 
32202 (“Grantor”), and ___________________, a Florida limited liability company, 
whose address is _____________________________ (“Grantee”). 
      

WITNESSETH: 
  
  Grantor, for and in consideration of the sum of Ten and no/100 dollars 
($10.00) and other valuable considerations, receipt of which is hereby acknowledged, 
does hereby remise, release and quit-claim unto Grantee, its successors and assigns, all 
the right, title, interest, claim and demand which the Grantor has in and to the following 
described land, situate, lying and being in the County of Duval, State of Florida (the 
“Property”): 
 

[Insert legal from survey and title commitment] 
 
 

  TO HAVE AND HOLD the same together with all and singular the 
appurtenances thereunto belonging or in anywise appertaining, and all the estate, right, 
title, interest, lien, equity and claim whatsoever of Grantor, either in law or in equity, to 
the only proper use, benefit and behoof of Grantee, its successors and assigns forever.  
 
BY ACCEPTANCE OF THIS DEED, GRANTEE ACKNOWLEDGES THAT 
GRANTOR HAS NOT MADE, DOES NOT MAKE AND SPECIFICALLY NEGATES 
AND DISCLAIMS ANY REPRESENTATIONS, WARRANTIES, PROMISES, 
COVENANTS, AGREEMENTS OR GUARANTIES OF ANY KIND OR CHARACTER 
WHATSOEVER, WHETHER EXPRESS OR IMPLIED, ORAL OR WRITTEN, PAST, 
PRESENT OR FUTURE, OF, AS TO, CONCERNING OR WITH RESPECT TO (A) 
THE VALUE, NATURE, QUALITY OR CONDITION OF THE PROPERTY, 
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INCLUDING, WITHOUT LIMITATION, THE WATER, SOIL AND GEOLOGY, (B) 
THE INCOME TO BE DERIVED FROM THE PROPERTY, (C) THE SUITABILITY 
OF THE PROPERTY FOR ANY AND ALL ACTIVITIES AND USES WHICH 
GRANTEE MAY CONDUCT THEREON, (D) THE COMPLIANCE OF OR BY THE 
PROPERTY OR ITS OPERATION WITH ANY LAWS, RULES, ORDINANCES OR 
REGULATIONS OF ANY APPLICABLE GOVERNMENTAL AUTHORITY OR 
BODY, (E) THE HABITABILITY, MERCHANTABILITY, MARKETABILITY, 
PROFITABILITY OR FITNESS FOR A PARTICULAR PURPOSE OF THE 
PROPERTY, (F) GOVERNMENTAL RIGHTS OF POLICE POWER OR EMINENT 
DOMAIN, (G) DEFECTS, LIENS, ENCUMBRANCES, ADVERSE CLAIMS OR 
OTHER MATTERS: (1) NOT KNOWN TO GRANTOR AND NOT SHOWN BY THE 
PUBLIC RECORDS BUT KNOWN TO GRANTEE AND NOT DISCLOSED IN 
WRITING BY THE GRANTEE TO THE GRANTOR PRIOR TO THE DATE 
HEREOF, (2) RESULTING IN NO LOSS OR DAMAGE TO GRANTEE, OR (3) 
ATTACHING OR CREATED SUBSEQUENT TO THE DATE HEREOF, (H) VISIBLE 
AND APPARENT EASEMENTS AND ALL UNDERGROUND EASEMENTS, THE 
EXISTENCE OF WHICH MAY ARISE BY UNRECORDED GRANT OR BY USE, (I) 
ALL MATTERS THAT WOULD BE DISCLOSED BY A CURRENT SURVEY OF 
THE PROPERTY, (J) THE MANNER OR QUALITY OF THE CONSTRUCTION OR 
MATERIALS, IF ANY, INCORPORATED INTO THE PROPERTY, (K) THE 
MANNER, QUALITY, STATE OF REPAIR OR LACK OF REPAIR OF THE 
PROPERTY, OR (L) ANY OTHER MATTER WITH RESPECT TO THE PROPERTY, 
AND SPECIFICALLY, THAT GRANTOR HAS NOT MADE, DOES NOT MAKE AND 
SPECIFICALLY DISCLAIMS ANY REPRESENTATIONS REGARDING 
COMPLIANCE WITH ANY ENVIRONMENTAL PROTECTION, POLLUTION OR 
LAND USE LAWS, RULES, REGULATIONS, ORDERS OR REQUIREMENTS, 
INCLUDING THE DISPOSAL OR EXISTENCE, IN OR ON THE PROPERTY, OF 
ANY HAZARDOUS MATERIALS AS DEFINED IN THE OPTION AGREEMENT 
PURSUANT TO WHICH THIS QUITCLAIM DEED IS DELIVERED.  GRANTEE 
FURTHER ACKNOWLEDGES THAT TO THE MAXIMUM EXTENT PERMITTED 
BY LAW, THE CONVEYANCE OF THE PROPERTY IS MADE ON AN "AS IS" 
CONDITION AND BASIS WITH ALL FAULTS. 
 

REPURCHASE RIGHT 

Grantor and Grantee are parties to that certain Redevelopment Agreement dated 
________________________, 2021, (the “Agreement”), which requires Grantee to 
construct on the Property Residential Improvements, Restaurant Improvements, and 
Parking Garage Improvements, all as defined in the Agreement (“Project”).  The 
Agreement requires Grantee to Commence construction of the Residential Improvements 
and Parking Garage Improvements no later than October 31, 2022.  The terms 
“Commence Construction” and “Commencement of Construction” mean that permits for 
the Residential Improvements and Parking Garage Improvements (as defined in the 
Agreement) of the Project have been issued and material construction thereof has begun 
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and is ongoing.  Fee simple title to the Property shall, upon Grantor’s execution and 
recording in the Duval County Public Records of the escrowed Quitclaim Deed in the 
form attached hereto as Exhibit B (“Repurchase Deed”), revert to Grantor in the event of 
Grantee’s failure to develop the Property within the above time period required by the 
Agreement.  At the time of such repurchase by Grantor, the title to the Property shall be 
free and clear of all liens, encumbrances and other title matters, except for those in 
existence immediately prior to the conveyance of the Property to Grantee.  Upon such 
failure by Grantee to timely develop the Property, Grantor, upon payment of the 
Repurchase Price a set forth in the Agreement, shall be entitled to execute and record the 
Repurchase Deed in the Duval County Public Records, and such Repurchase Deed shall 
evidence the conveyance to Grantor of fee simple title to the Property without the 
requirement of any additional notice or act by Grantor or Grantee.  In the event the 
Project, Residential Improvements and Parking Garage Improvements Commence 
consistent witho the terms and conditions of the Agreement, then Grantor shall execute a 
recordable release of this repurchase right.  
 
  IN WITNESS WHEREOF, Grantor has caused this instrument to be 
executed in its name on the day and year first above written. 
   

 
Signed, sealed and delivered    CITY OF JACKSONVILLE,  
in the presence of:     FLORIDA 
 
________________________________  By: __________________________ 
Print Name:_______________________   Lenny Curry, Mayor 
 
 
_________________________________                    Attest:_________________________  
Print Name:_______________________   James B. McCain, Jr. 
       Corporation Secretary 
 
        [Seal]  
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STATE OF FLORIDA 
    
COUNTY OF DUVAL 
 
 The foregoing instrument was acknowledged before me by means of __ physical 
presence or __ online notarization, this _____ day of __________, 2021, by Lenny Curry, as 
Mayor, and James B. McCain, Jr., as Corporation Secretary, respectively, of the City of 
Jacksonville, Florida, a municipal corporation and a political subdivision of the State of 
Florida.  They are (   ) personally known to me or (   ) have produced 
_____________________ as identification. 
 

         
   ____________________________________ 

      Notary Public 
      My commission expires: 
 
FORM APPROVED: 
 
 
______________________________ 
Office of the General Counsel 
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Exhibit A to Quitclaim Deed 
 

Property Description 
 

(To be inserted after confirmation by survey) 
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Exhibit B to Quitclaim Deed 

 
Repurchase Deed 

 
[To be drafted prior to repurchase closing] 
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EXHIBIT K 
 

Right of 1st Refusal 
 

Prepared by and when  
recorded return to: 
John C. Sawyer, Jr. 
Assistant General Counsel 
Office of General Counsel 
117 West Duval Street, Suite 480 
Jacksonville, Florida 32202 
 
    
 RIGHT OF FIRST REFUSAL AGREEMENT 
 
 

This RIGHT OF FIRST REFUSAL AGREEMENT (this "Agreement") is made 
and entered into effective as of the     day of ___________, 2021 (the “Effective Date”), 
by and between THE CITY OF JACKSONVILLE a municipal corporation and a political 
subdivision of the State of Florida (the “City”), and RD RIVER CITY BREWERY, LLC, 
a Florida limited liability company ("Grantee"). 
 

1. Grant of Right of First Refusal.  The Grantor, in consideration of ten 
dollars ($10) and other good and valuable consideration, the receipt and sufficiency of 
which are hereby acknowledged, hereby grants to Grantee a one time right of first refusal 
to purchase the Property (as hereinafter defined) on the terms and conditions set forth 
herein. 
 

2. Period of Right of First Refusal.  The ROFR shall commence as of the 
Effective Date and shall terminate on the earlier to occur of: 
 

(i) a Sale of the Property in compliance with the terms of this 
Agreement; or 

 
(ii) the tenth(10th) anniversary of the Effective Date. 

 
3. Definitions.  The following terms, when used in this Agreement, shall 

have the respective meanings set forth below: 
 

(a) Property: All or any portion of the land located in Duval County, 
Florida, more particularly described in Exhibit A attached hereto and made a part 
hereof for all purposes, with any and all improvements thereon. 
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(b) Sale of the Property.  Any sale, assignment, transfer, conveyance 
or other disposition of the Property or any part thereof or any interest therein by 
the Grantor.  

 
(c) Civic Use. Any public or quasi-public facilities including, without 

limitation, parks, green spaces, museums, aquariums, libraries, art exhibitions, 
galleries, planetariums, concert halls, theaters, performance spaces, community 
centers, botanical gardens, arboretums, historical exhibits, zoos and other similar 
uses. 

 
4. Proposed Sale of the Property to a Third Party.   

 
(a) Notice.  If during the term of this Agreement Grantor shall receive 

an offer with respect to the Sale of the Property proposing to redevelop the 
Property for a commercial use other than a Civic Use, which Grantor desires to 
accept, Grantor shall deliver to Grantee written notice describing in reasonable 
detail the material terms of the proposed Sale of the Property, along with copies 
of such accepted offer, letter of intent or contract of sale which has or will be 
entered into with respect to such proposed Sale of the Property (collectively, the 
"Notice"). 

 
(b) Exercise of Grantee's Right of First Refusal.  Grantee’s right of 

first refusal shall be exercised, if at all, by delivering a written exercise of 
Grantee’s right of first refusal to Grantor within thirty (30) days after the date of 
the Notice (the “ROFR Exercise”), along with the payment of any deposit money 
required under the proposed sale in the Notice (the “Nonrefundable Deposit”).  

 
(c)  Redevelopment Plan. Within ninety (90) days after the delivery of 

the ROFR Exercise, Grantee shall submit a written plan of redevelopment for the 
Property which shall include, without limitation, (i) a purchase price equal or 
greater to that set forth in the Notice, (ii) a description of the commercial 
improvements to be constructed on the Property which shall be of equal value and 
similar use as to that proposed in the Notice, (iii) a construction schedule for the 
completion of the construction of such commercial improvements on the same or 
shorter performance schedule as set forth in the Notice, (iv) a calculation showing 
in detail how Grantee’s redevelopment project will result in substantially the same 
tax revenue to the City as the project in the Notice, and (v) any other material 
economic terms set forth in the Notice, (the “Redevelopment Plan”).  After timely 
delivery of the Redevelopment Plan, Grantee and Grantor shall promptly use good 
faith efforts to enter into a contract of sale under which the Grantee shall be 
bound to purchase and redevelop the Property in accordance with the terms of the 
Redevelopment Plan that are approved by the Grantor (the "Contract"). The other 
terms of the Contract shall be in accordance with the custom in real property sales 
transactions conducted in Duval County, Florida. 
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(d) If Grantee fails to timely deliver to the Grantor either (i) the ROFR 

Exercise along with the Nonrefundable Deposit, or (ii) the Redevelopment Plan, 
such failure shall be deemed to constitute Grantee's election not to enter into a 
contract of sale to purchase the Property pursuant to its right of first refusal, in 
which event Grantee's right of first refusal shall be waived and immediately cease 
and terminate and this Agreement shall be terminated without further action of the 
parties. Thereafter, Grantor shall have the right to sell the Property or any portion 
thereof as Grantor deems appropriate. Time is of the essence with respect to the 
right of first refusal and Section 4 of this Agreement. 

 
5. Notices.  Any notice required or permitted to be given pursuant to the 

terms of this Easement Agreement shall be in writing and personally delivered or sent by 
registered or certified mail, return receipt requested, or delivered by an air courier service 
utilizing return receipts or electronic mail, only to the parties at the following addresses 
(or to such other or further addresses as the parties may designate by like notice similarly 
sent) and such notices shall be deemed given and received for all purposes under this 
instrument and shall be effective only upon receipt or when delivery is attempted and 
refused. 
 

Grantor:      Grantee: 
 
City of Jacksonville    RD River City Brewery, LLC 
C/O Downtown Investment Authority  2850 Tigertail Avenue, Suite 800 
117 W. Duval Street, Suite 310   Miami, Florida 33133 
Jacksonville, Florida 32202   Attention:  Steve Patterson  
Attention:  Lori Boyer     Email: spatterson@relatedgroup.com 
 
With a copy to:    With a copy to: 
 
Office of General Counsel  Greenberg Traurig, P.A. 
117 West Duval Street, Suite 480  333 SE 2nd Avenue  
Jacksonville, Florida 32202  Miami, Florida 33131  
Attn:  General Counsel   Attention:  Kimberly S. LeCompte, Esq.   

Email:  lecomptek@gtlaw.com 
 

The parties hereto shall have the right from time to time to change their respective 
addresses, and each shall have the right to specify as its address any other address within 
the United States of America, by at least ten (10) days written notice to the other party. 
 

6. Miscellaneous.   
 

6.1 Entire Agreement.  This Agreement, including the Exhibit, 
contains the entire agreement between the parties pertaining to the subject matter hereof 
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and fully supersedes all prior agreements and understandings between the parties 
pertaining to such subject matter.  No change in or amendment to this Agreement shall be 
valid unless set forth in writing and signed by all of the parties after the execution of this 
Agreement. 
 

6.2 Applicable Law.  This Agreement shall be governed by and 
construed in accordance with the laws of Florida. 
 

6.3 Attorneys' Fees. In the event of any controversy, claim or dispute 
between the parties affecting or relating to the subject matter or performance of this 
Agreement, the prevailing party shall be entitled to recover from the non-prevailing party 
all of its reasonable expenses, including reasonable attorneys' and accountants' fees. 
 

6.4 Severability.  If any provision of this Agreement is determined by 
a court of competent jurisdiction to be invalid or unenforceable, the remainder of this 
Agreement shall nonetheless remain in full force and effect. 
 
  6.5 Assignment. This Agreement shall not be assigned or otherwise 
transferred by Grantee without the prior written consent of Grantor which consent may be 
withheld in Grantor’s sole and absolute discretion. 
 

6,6  WAIVER OF RIGHT TO TRIAL BY JURY.  TO THE MAXIMUM 
EXTENT PERMITTED UNDER APPLICABLE LAW, THE PARTIES HEREBY 
AGREE NOT TO ELECT A TRIAL BY JURY OF ANY ISSUE TRIABLE OF RIGHT 
BY JURY, AND WAIVE ANY RIGHT TO TRIAL BY JURY FULLY TO THE 
EXTENT THAT ANY SUCH RIGHT SHALL NOW OR HEREAFTER EXIST WITH 
REGARD TO THIS EASEMENT AGREEMENT OR THE RELATIONSHIP OF THE 
PARTIES UNDER THIS EASEMENT AGREEMENT, OR ANY CLAIM, 
COUNTERCLAIM OR OTHER ACTION ARISING IN CONNECTION WITH THIS 
EASEMENT AGREEMENT.   
 

[Remainder of the page is intentionally left blank.] 
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IN WITNESS WHEREOF, the undersigned have executed this Agreement 
effective as of the date first above written. 
 
 
 GRANTOR:  
 
WITNESSES:  CITY OF JACKSONVILLE, a 

body politic and corporate of the 
State of Florida 

 
(Sign) _______________________ 
(Print) _______________________  By: __________________________ 
              Lenny Curry 

       Mayor  
(Sign) _______________________    
(Print) _______________________  
 

     ATTEST: 
  
(Sign) _______________________ 
(Print) _______________________  By: __________________________ 
              James R. McCain, Jr.  

       Corporation Secretary  
(Sign) _______________________     
(Print) _______________________  
 
STATE OF FLORIDA 
COUNTY OF DUVAL 
 
 The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by Lenny 
Curry, Mayor, and James R. McCain, Jr., as Corporation Secretary, of the City of 
Jacksonville, Florida, a body politic and corporate of the  State of Florida, on behalf of the 
City, who [  ] is personally known to me or [ ] has produced 
________________________ as identification. 
 
      ____________________________________ 
      Name: _____________________________ 
      NOTARY PUBLIC, State of Florida 
  (SEAL)   Serial Number (if any) _______________ 
      My Commission Expires: ____________ 
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      GRANTEE: 
 
WITNESSES RD RIVER CITY BREWERY, LLC, a 

Florida limited liability company     
  

 
   
__________________________  By:_________________________________ 
Print Name:_________________  Print Name:__________________________ 
      Title:_______________________________ 
___________________________ 
Print name:__________________ 
       
 
 
STATE OF FLORIDA )  
COUNTY OF  DUVAL ) 
 

The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by 
________________, as ___________ of RD RIVER CITY BREWERY, LLC, a 
Florida limited liability company, on behalf of the company, who [  ] is personally known 
to me or [ ] has produced ________________________ as identification. 
 
             
      Notary Public, State of     
      Printed Name:      
      Commission No.:     
      My commission expires:    
 
                [NOTARIAL SEAL] 
 
 
 
 
 
 
 
 
GC-#1421481-v2-RD_River_City_Brewery_(Maritime)_RDA_-_Right_of_First_Refusal.doc 
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Exhibit A 

 
Legal Description of the Property 

 
(To be inserted after confirmation by survey) 
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EXHIBIT L 
 

Omitted 
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EXHIBIT M 
 

City Marina Improvements Costs Disbursement Agreement  
 
 

CITY MARINA IMPROVEMENTS  
COSTS DISBURSEMENT AGREEMENT 

 
THIS CITY MARINA IMPROVEMENTS COSTS DISBURSEMENT 

AGREEMENT (“Agreement”) is made and entered into this ______day of __________, 
2021 (the “Effective Date”) between the CITY OF JACKSONVILLE, a municipal 
corporation and a political subdivision of the State of Florida (“City”), the 
DOWNTOWN INVESTMENT AUTHORITY, a community redevelopment agency 
on behalf of the City (the “DIA”), and RD RIVER CITY BREWERY, LLC, a Florida 
limited liability company (“Developer”). Capitalized terms not otherwise defined herein 
shall have the meaning a set forth in the RDA, defined below. 

ARTICLE 1 
PRELIMINARY STATEMENTS 

 
1.1 Background; City Marina Improvements.   

 
1.1.1 City, DIA and Developer have previously entered into that 

certain Redevelopment Agreement dated _______________, 2021 (the “RDA”), pursuant 
to which City and DIA will provide certain incentives to Developer to construct certain 
Improvements (as defined in the RDA) consisting in part of 325 multi-family residential 
units, a structured parking facility with 500 parking spaces, a restaurant with 1,800 square 
feet of indoor space and certain outdoor space, as well as the City Marina Improvements 
and Riverwalk City Improvements (each as defined in the RDA) on approximately 3.43 
acres of real property located generally at 835 Museum Circle, Jacksonville, Florida, as 
more particularly described in the RDA.    

 
1.1.2 The Developer has agreed that as part of the Project (as defined 

in the RDA) that it will construct certain City Marina Improvements (as defined in the 
RDA) on City-owned property in accordance with the terms and conditions of this 
Agreement and the RDA and that will be funded by the City in the up-to, maximum 
amount of $1,143,807, with all costs in excess thereof the responsibility of the Developer.   

 
1.1.3 The City has determined that the design, engineering, 

permitting, construction and inspection of the City Marina Improvements can most 
efficiently and cost effectively be completed by Developer simultaneously with its 
Project.  Developer is willing to design, engineer, permit, construct and inspect the City 
Marina Improvements in accordance with applicable Florida law for public projects, 
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including but not limited to pursuant to procedures consistent with Section 287.055, 
Florida Statutes and otherwise generally consistent with Chapter 126 of the City’s 
Ordinance Code provided the City contributes to the cost of the City Marina 
Improvements as provided herein.  

 
1.1.4 The City has requested, and Developer has agreed, that 

Developer will design, engineer, permit, construct and inspect the City Marina 
Improvements as specifically described and depicted on Exhibit A attached hereto and 
incorporated herein by this reference.  The Plans and Specifications for the City Marina 
Improvements shall be incorporated into Exhibit A as set forth below.  The City has 
agreed to fund the design, engineering, permitting, construction and inspection of the 
City Marina Improvements in a maximum amount equal to the lesser of: (i) the actual 
Verified Direct Costs for the construction of the City Marina Improvements; or (ii) ONE 
MILLION ONE HUNDRED FORTY-THREE THOUSAND EIGHT HUNDRED 
SEVEN AND NO/100 DOLLARS ($1,143,807.00), with the balance, if any, being 
funded by Developer.    

1.2 Design, Construction Budget.  A final budget setting forth the costs of the 
City Marina Improvements shall be submitted to the City for its administrative review 
and approval prior to Developer entering into any contracts for such work, and the final, 
approved budget for the City Marina Improvements shall be attached hereto as Exhibit 
C.  The City will provide such approvals within ten (10) business days of receiving the 
final budget. 

1.3 Jacksonville Small and Emerging Businesses.  It is important to the 
economic health of the community that whenever a person/entity receives incentives for 
construction, that the person/entity and its contractors use good faith efforts to provide 
contracting opportunities to small and emerging business enterprises in Duval County, 
pursuant to Section 7.22 hereof.   

1.4 Maximum Indebtedness.  The total maximum indebtedness of City for the 
City Marina Improvements and financial obligations under this Agreement is ONE 
MILLION ONE HUNDRED FORTY-THREE THOUSAND EIGHT HUNDRED 
SEVEN AND NO/100 DOLLARS ($1,143,807.00).         

1.5 Availability of Funds.  Notwithstanding anything to the contrary herein, 
all of City’s financial obligations under this Agreement are subject to and contingent 
upon the availability of lawfully appropriated funds for the City Marina Improvements 
and this Agreement.   

 
NOW, THEREFORE, in consideration of the mutual undertakings and agreements 

herein of City and Developer, and for Ten Dollars ($10.00) and other valuable 
consideration, the receipt and sufficiency of which are acknowledged, City and 
Developer agree that the above preliminary statements are true and correct, and the 
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parties represent, warrant, covenant, and agree as follows: 
 

ARTICLE 2 
DEFINITIONS 

 
The foregoing preliminary statements are true and correct and are hereby 

incorporated herein by this reference.  As used in this Agreement, the following terms 
shall have the following meanings.   

 

2.1 “Budget” means the line-item budget of Direct Costs for the City Marina 
Improvements attached hereto as Exhibit C, and showing the total costs for each line 
item, as the same may be review and approved by the DIA and revised from time to time 
with the written approval of Developer and the DIA, subject to the restrictions and 
limitations contained herein.  The final Budget for the City Improvements shall be subject 
to the review and approval by the City in its reasonable discretion.   

2.2 “City Marina Area” means the area on which the City Marina 
Improvements will be constructed, as further detailed on Exhibit B attached hereto. 

2.3 “City Marina Improvements” shall have the meaning as set forth in the 
RDA and means any portion of the City Marina Improvements or other related 
improvements described herein as determined by the context of the usage of such term.  

2.4 “City Marina Improvements Costs” means the Direct Costs of the 
design, engineering, permitting, construction and inspection of the City Marina 
Improvements to be undertaken by Developer.  

2.5 “City Improvements Documents” means this Agreement and any other 
documents executed in connection herewith between the parties hereto.  

2.6 “Commence Construction” The terms "Commence" or "Commenced" 
or "Commencing" Construction as used herein when referencing the City Marina 
Improvements  means the date when Developer (i) has obtained all Federal, State or 
local permits as required for the construction of such portion of the City Improvements, 
and (ii) has begun physical, material construction (e.g., site demolition, land clearing, 
utility installation, or such other evidence of commencement of construction as may 
be approved by the City in its reasonable discretion) of the City Marina Improvements 
on an ongoing basis without any Impermissible Delays.  Developer shall provide written 
notice to City of the actual Commencement Date with three (3) business days thereof. 

2.7 “Completion of Construction” The terms "Complete Construction" or 
"Completion of Construction" or “Completion” as used herein when referencing the City 
Marina Improvements means Substantial Completion (as defined below in this Article 2) 
of such City Marina Improvements. 
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2.8 “Completion Date” The term “Completion Date” as used herein means 
the completion date described in Section 3.7 hereof.. 

2.9 “Construction Contract” means any contract between Developer and a 
General Contractor for the construction the City Marina Improvements entered into after 
the Effective Date and in accordance with the terms and conditions of this Agreement, 
and any amendments or modifications thereto approved by City and Developer.  For 
purposes of clarity, the Developer may enter into a contract with separate general 
contractors for the City Marina Improvements. 

2.10 “Construction Documents” means the Design Professional’s Contract(s), 
the Construction Contract, all construction, engineering, architectural or other design 
professional contracts and subcontracts, all change orders, all government approvals, the 
Plans and Specifications, and all other drawings, budgets, and agreements relating to the 
construction of the City Marina Improvements. 

2.11 “Construction Management Fees” has the meaning ascribed in Section 
3.4. 

2.12 “Design Professional” means engineers, architects, or other professional 
consultants providing technical advice in accordance with the terms of this Agreement. 

2.13 “Design Professional’s Contract(s)” means any contracts between 
Developer and a Design Professional for the design or construction inspection of any 
portion of the City Marina Improvements, and any amendments or modification thereto. 

2.14 “Direct Costs” means direct design, pre-construction, and construction 
costs Developer incurs after the Effective Date of this Agreement in connection with the 
design, engineering,  permitting, construction and inspection of  the City Marina 
Improvements, including soft costs associated with the design of the City Marina 
Improvements, preliminary engineering, surveys, geotechnical, environmental and 
construction testing, removal of unsuitable soils, as itemized in the Budget, as the same 
may be revised from time to time with the written approval of the City’s Director of 
Public Works and CEO of the DIA.  Direct Costs shall not include any Construction 
Management Fees or other project management or construction fees of Developer 
relating to Developer’ Project which may be constructed contemporaneously with the 
City Marina Improvements. 

2.15 “Disbursement(s)” means disbursements to Developer of sums 
equivalent to Developer’s Verified Direct Costs for the City Marina Improvements as 
approved by the City pursuant to this Agreement for the design, engineering, permitting, 
construction and inspection of the City Marina Improvements, not to exceed the 
Maximum City Marina Improvements Disbursement Amount.  The Disbursements will 
be made at the times and subject to the conditions set forth in this Agreement.  No portion 
of the amounts allocated for the City Marina Improvements as shown in the Budget shall 
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be disbursed to Developer unless such City Marina Improvements comply in all material 
respects with the Plans and Specifications and description of the City Marina 
Improvements attached hereto as Exhibit A (which may be modified from time to time 
pursuant to the terms of this Agreement) and the minimum requirements of the Budget 
for the City Improvements as described in Exhibit C, as reasonably determined by the 
Director of Public Works or his or her designee. 

2.16 “General Contractor” means the person or entity/s licensed as a general 
contractor under Florida law, providing construction management of any portion of the 
City Marina Improvements.   

2.17 “Impermissible Delay” means, subject to the  Force Majeure provisions  
of  Section 11.2,  failure to proceed with reasonable diligence with the construction of 
the City Marina Improvements in the reasonable judgment of the City or DIA, or if the 
City or DIA is of the reasonable opinion that the City Marina Improvements at issue 
cannot be Completed by the Completion Date for such  City Marina Improvements, or 
abandonment of or cessation of work on the City Marina Improvements at any time 
prior to the Completion of any City Marina Improvements for a period of more than 
thirty (30) consecutive business days, except in the case of Force Majeure as set 
forth in Section 11.2, or other casualty which are not the result of Developer' 
negligence, or other causes beyond Developer' control, in which case such period shall 
be the lesser of the actual period of delay or ninety (90) consecutive days.   

2.18 “Maximum City Marina Improvements Disbursement Amount” 
means the maximum disbursement to Developer for the City Marina Improvements as 
approved by the City of sums equivalent to Developer’ Direct Costs for the City Marina 
Improvements for the design and construction of the City Marina Improvements.  The 
Maximum City Marina Improvements Disbursement Amount for the City Marina 
Improvements shall be the lesser of the Verified Direct Costs for the City Marina 
Improvements or $1,143,807, which funds shall only be applied to the eligible costs of 
the City Marina Improvements.  The Disbursements will be made as provided in this 
Agreement. 

2.19 “Payment Bond” and “Performance Bond” have the meanings ascribed 
in Section 7.21.  

2.20  “Plans and Specifications” means the final plans and specifications, 
including without limitation all maps, sketches, diagrams, surveys, drawings and lists of 
materials, for the construction of the City Marina Improvements or any portion thereof, 
prepared by the Design Professional and approved by the DIA, and any and all 
modifications thereof made with the written approval of the City an DIA in accordance 
with this Agreement.   

2.21  “Substantial Completion” means the satisfaction of the City Marina 
Improvements Completion Conditions applicable to the City Marina Improvements, as 
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described in Section 7.13.  The date of Substantial Completion of the City Marina 
Improvements is the date of a letter from the City stating that such City Marina 
Improvements are Substantially Complete. Such letter is referred to herein as the 
“Substantial Completion Letter”.  The one-year warranty as described herein on the 
City Marina Improvements begins on the Substantial Completion date of the City Marina 
Improvements.  

2.22 “Verified Direct Costs” means the Direct Costs actually incurred by 
Developer for Work in place as part of the City Marina Improvements, pursuant to the 
provisions of this Agreement. 

2.23 “Work” means workmanship, materials and equipment necessary to this 
Agreement, and any and all obligations, duties and responsibilities necessary to the 
successful completion of the City Marina Improvements undertaken by Developer under 
this Agreement, including the furnishing of all labor, materials, and equipment, and any 
other construction services related thereto.  

ARTICLE 3 
DISBURSEMENT OF FUNDS BY CITY 

 
3.1 Terms of Disbursement.  Subject to an appropriation of funds therefore, 

City agrees to reimburse Developer for the Verified Direct Costs incurred and paid for 
the design, engineering, permitting, construction and inspection of the City Marina 
Improvements on the terms and conditions hereinafter set forth.  The disbursement 
amount shall be in the maximum amount of up to the Maximum City Marina 
Improvements Disbursement Amount.  Developer shall be responsible for all costs of the 
City Marina Improvements beyond such amount.  Should the total Verified Direct Costs 
incurred by Developer applicable to the City Marina Improvements amount to a sum less 
than the Maximum City Marina Improvements Disbursement Amount, City shall only be 
liable for the actual amount of the Verified Direct Costs for the City Marina 
Improvements up to the Maximum City Marina Improvements Disbursement Amount.   

 
3.2 Use of Proceeds. All funding authorized pursuant to this Agreement shall 

be expended solely for the purpose of reimbursing Developer for the Verified Direct 
Costs for any portion of the City Marina Improvements as authorized by this Agreement 
and for no other purpose.  Upon Substantial Completion of the City Marina 
Improvements, any excess funds budgeted for the City Marina Improvements will be 
retained by the City. 

 
3.3 Disbursements Directly to Contractors and Vendors. Notwithstanding 

anything herein, the City may at its option upon the occurrence of an Event of Default, 
which is not cured within the applicable cure period after notice, and in accordance with  
the disbursement procedures described in this Article III, and in Article IV and Article V, 
disburse directly to the Design Professionals, General Contractor, subcontractors, 
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suppliers, and vendors whom Developer has engaged in connection with the City Marina 
Improvements, the reasonable amounts charged by such persons, upon submission to the 
City of invoices, receipts or other  documents  required  by  the City  showing that the 
services rendered pertain to the City Marina Improvements and are included in the Direct 
Costs.  In the event the City makes any direct Disbursement as described in this Section 
3.3, the City shall, upon request of Developer, deliver to Developer a complete copy of 
any Disbursement documentation for Developer’ records.   

                                                                                                         
3.4 Project Management Fees/Construction Management Fees.  No 

development fees or project management fees or other fees of Developer (collectively, 
the “Project Management Fees”) shall be paid to Developer under this Agreement.  Nor 
are any such fees owed to Developer as of the Effective Date.  Any construction 
management fees to be paid to the General Contractor/s (“Construction Management 
Fees”) shall be paid only after all conditions to the Disbursement have otherwise been 
satisfied, and such fees shall be made pro rata (other than fees for preconstruction work) 
with the progress of the City Marina Improvements and upon approval of the amount of 
such fees by the City.  All requests for Construction Management Fees must be included 
in the Disbursement Request as a separate line item, and the aggregate amount of such 
fees shall be set forth in the General Contractor’s contract, which is subject to the City’s 
approval.     

3.5 Procedures for Payment. All Disbursements shall be made from time to 
time as construction progresses upon written application of Developer pursuant to a 
Disbursement Request in the form as provided by the City and as defined in Section 4.1.  
Subject to Article 5 below and the other terms of this Agreement, Developer shall file 
Disbursement Requests with the City no more frequently than once per month covering 
Work performed since the prior Disbursement Request. Each Disbursement Request shall 
constitute a representation by Developer that the Work done and the materials supplied to 
the date thereof are in accordance with the Plans and Specifications for the City Marina 
Improvements; that the Work and materials for which payment is requested have been 
physically incorporated into the City Marina; that the value is as stated; that the Work 
and materials conform with all applicable rules and regulations of the public authorities 
having jurisdiction; that such Disbursement Request is consistent with the then current 
Budget; that the proceeds of the previous Disbursement have been actually paid by 
Developer in accordance with the approved Disbursement Request for such previous 
Disbursement; and that no Event of Default or event which, with the giving of notice or 
the passage of time, or both, would constitute an Event of Default has occurred and is 
continuing. 

3.6 No Third-Party Beneficiaries.  The parties hereto do not intend for the 
benefits of this Agreement to inure to any third party.  Notwithstanding anything 
contained herein or any conduct or course of conduct by any of the parties hereto, this 
Agreement shall not be construed as creating any rights, claims, or causes of action 
against City, DIA or any of their respective officers, agents, or employees, in favor of any 
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contractor, subcontractor, supplier of labor, materials or services, or any of their 
respective creditors, or any other person or entity other than Developer. 

 
3.7 Performance Schedule.  As set forth in Section 6.1 of the RDA, Developer 

shall commence construction of the City Marina Improvements no later than twelve (12) 
months following the Commencment of construction of the Residential Improvements 
and shall be Substantially Complete by no later than the Completion Date, subject to 
extesnions for Force Majeure (the “Performance Schedule”).  

 
3.8 Progress Reports.  During the period of construction of the City Marina 

Improvements, Developer shall provide to the City on a monthly basis (not later than 
fifteen (15) days after the close of each calendar month) progress reports of the status of 
construction of the City Marina Improvements, which shall include: (i) certification by 
Developer’ engineer of (a) the total dollars spent to date, and (b) the percentage of 
completion of the City Marina Improvements, as well as the estimates of the remaining 
cost to complete such construction; and (ii) evidence of full payment of all invoices or 
draw requests, to include copies of checks for payment and invoice draw requests, 
submitted for payment as to such portion of the City Marina Improvements during such 
monthly reporting period. In addition, on a monthly basis, Developer shall provide to the 
City copies of its internally generated monitoring reports and related documentation as to 
construction of the portion of the City Marina Improvements within fifteen (15) days 
after the close of the month. 

 
3.9 No Warranty by City.  Nothing contained in this Agreement or any other 

City Marina Improvements Document shall constitute or create any duty or warranty by 
City or DIA regarding (a) the accuracy or reasonableness of the Budget or (b) the 
competence or qualifications of the General Contractor or Design Professional or any 
other party furnishing labor or materials in connection with the construction of the City 
Marina Improvements.  Developer acknowledges that Developer has not relied and will 
not rely upon any experience, awareness or expertise of City or DIA regarding the 
aforesaid matters. 

 

ARTICLE 4 
DISBURSEMENT REQUESTS 

4.1 Request for Disbursement; Payment by City.  For each Disbursement 
request, which shall be made no more frequently than monthly, Developer shall submit to 
the City, at least thirty (30) calendar days prior to the requested date of disbursement, a 
completed written disbursement request (each, a “Disbursement Request”) in the form as 
set forth in Exhibit E attached hereto.  Disbursements shall be made on a work 
performed and invoiced basis.  Each Disbursement Request shall certify in detail, 
reasonably acceptable to the City, (a) the unit price schedule of values, that includes the 
cost of the labor that has been performed and the materials that have been incorporated 
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into the City Marina Improvements under construction, and (b) the amount of the 
Disbursement that Developer is seeking in accordance with the amounts set forth in the 
Budget and subject to Section 1.4 above.  Each Disbursement Request shall be 
accompanied by the following supporting data: (i) invoices, waivers of mechanic’s and 
materialmen’s liens obtained for payments made by Developer on account of Direct 
Costs as of the date of the Disbursement Request, and (ii) AlA Forms G702 and G703 
certified by the General Contractor and Design Professional for the completed City 
Marina Improvements under construction (collectively, the “Supporting  
Documentation”).  The City shall pay to Developer the amount of each Disbursement 
Request submitted by Developer in accordance with the applicable requirements of this 
Agreement, within thirty (30) calendar days of the City’s receipt of such Disbursement 
Request, provided, however, that if the City reasonably disputes any portion of the 
Disbursement Request, the City shall provide written notice to Developer of such dispute 
within ten (10) business days of the City’s receipt of such Disbursement Request. 
Thereafter, the parties shall negotiate in good faith to resolve such dispute.  
Notwithstanding the City’s rights to dispute a Disbursement Request as set forth herein, 
in the event of such a dispute, the City shall, within such original fifteen (15) business 
day period, disburse to Developer the non-disputed portion of the funds requested 
pursuant to such Disbursement Request.  Each Disbursement Request shall be 
accompanied by a certification by Developer’s Design Professional of (a) updated 
budgets showing the amount of expenditures for the City Marina Improvements to date, 
(b) the percentage of completion of the City Marina Improvements and (c) estimates of 
the remaining costs to complete the overall City Marina Improvements.  Developer shall 
also promptly furnish to City such other information concerning the City Marina 
Improvements as City may from time-to-time reasonably request. 

4.2 Inspection.  Upon receiving each Disbursement Request, the City will 
determine in its reasonable discretion (a) whether the Work completed to the date of such 
Disbursement Request has been done satisfactorily and in accordance with the Plans and 
Specifications, (b) the percentage of construction of the City Marina Improvements 
completed as of the date of such Disbursement Request for purposes of determining, 
among other things, the Direct Costs actually incurred for Work in place as part of such 
City Marina Improvements as of the date of such Disbursement Request, (d) the actual 
sum necessary to complete construction of such City Marina Improvements in 
accordance with the Plans and Specifications, and (e) the amount of time from the date of 
such Disbursement Request which will be required to complete construction of such City 
Marina Improvements in accordance with the Plans and Specifications until such City 
Marina Improvements are completed.  All inspections by or on behalf of the City shall be 
solely for the benefit of the City, and Developer shall have no right to claim any loss or 
damage against City or DIA arising from any alleged (i) negligence in or failure to 
perform such inspections, or (ii) failure to monitor Disbursements or the progress or 
quality of construction. 
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4.3 Disbursements. The City shall have no obligation after making 
Disbursements in a particular manner to continue to make Disbursements in that manner, 
except that the City shall provide Developer reasonable advance notice of any change in 
the City’s disbursement procedures, and any new disbursement procedures shall be 
commercially reasonable and in conformance with this Agreement.  Notwithstanding the 
foregoing, the City’s records of any Disbursement made pursuant to this Agreement shall, 
in the absence of manifest error, be deemed correct and acceptable and binding upon 
Developer. 

4.4 No Warranty by City or DIA.  Nothing contained in this Agreement or any 
other Project Document shall constitute or create any duty on or warranty by the City or 
DIA regarding (a) the accuracy or reasonableness of the Budget, (b) the proper 
application by Developer of the Disbursement proceeds, (c) the quality of the City 
Marina Improvements, or (d) the competence or qualifications of the General Contractor, 
Design Professional, any other party furnishing labor or materials in connection with the 
construction of the City Marina Improvements.  Developer acknowledges that Developer 
has not relied and will not rely upon any experience, awareness or expertise of the City or 
DIA regarding the aforesaid matters. 

ARTICLE 5 
CONDITIONS TO DISBURSEMENTS 

 

5.1 General Conditions.  Subject to compliance by Developer with the terms 
and conditions of this Agreement, the City shall make Disbursements to Developer for 
Direct Costs of the City Marina Improvements, up to the Maximum Public Infrastructure 
Disbursement Amount, with the Developer responsible for all costs in excess thereof; 
provided, however, that in no event shall the City be obligated to make Disbursements in 
excess of the sum of the Direct Costs applicable to such City Marina Improvements.  The 
City will have no obligation to make any Disbursement (a) unless City is satisfied, in its 
reasonable discretion, that the conditions precedent to the making of such Disbursement 
have been satisfied; or (b) if an Event of Default or an event which, with the giving of 
notice or the passage of time, or both, would constitute an Event of Default has occurred 
and is continuing.  

5.2 Conditions to Initial Disbursement.  The City’s obligation hereunder to 
make the initial Disbursement with respect to the City Marina Improvements is 
conditioned upon the City’s receipt of the following, each in form and substance 
reasonably satisfactory to the City: 

5.2.1 Each of the Project Documents duly executed as necessary to be 
enforceable against the parties thereto, and that no Event of Default or event which, with 
the giving notice or the passage of time, or both, would constitute an Event of Default has 
occurred and is continuing under any of the Project Documents. 
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5.2.2 If City Marina Improvements have been constructed, a 
satisfactory inspection report with respect to the City Marina Improvements from City or 
DIA staff, as applicable. 

5.2.3 The Supporting Documentation described in Section 4.1 above. 

5.3 Conditions to Subsequent Disbursements.  The City’s obligations 
hereunder to make any subsequent Disbursements with respect to the City Marina 
Improvements are conditioned upon City’s receipt of the following, each in form and 
substance reasonably satisfactory to the City: 

5.3.1 Disbursement Request, together with all required Supporting 
Documentation; 

5.3.2 Except for subsequent disbursements for pre-construction costs, 
evidence that Developer has obtained all Governmental Approvals or, after construction 
has commenced, a satisfactory inspection report with respect to the applicable City 
Marina Improvements from the City, which shall be delivered with the applicable 
Disbursement Request; and 

5.3.3 An updated Budget (showing the amount of money spent or 
incurred to date on particular items and the remaining costs for the City Marina 
Improvements under construction). 

5.3.4 Additionally, prior to any  Disbursement hereunder for the costs 
of construction of any portion of the City Marina Improvements, the City must be 
satisfied that all necessary approvals from governmental or quasi-governmental 
authorities (including  without limitation the St. Johns River Water Management  District 
and FDEP) having jurisdiction  over the City Marina Improvements,  including but not 
limited to street openings or closings, zonings and use and occupancy  permits, sewer 
permits, stormwater drainage permits, and environmental permits  and approvals  (the 
“Governmental Approvals”), have been obtained for the applicable City Marina 
Improvements  under construction, and are or will be final, unappealed, and 
unappealable, and remain in full force and effect without restriction or modification. 

5.4 Conditions to Final Disbursement.  The City’s obligation hereunder to 
make the final Disbursement with respect to the City Marina Improvements is 
conditioned upon City’s receipt of all of the following, each in form and substance 
reasonably satisfactory to the City: 

5.5 Disbursement Request, together with all required Supporting 
Documentation. 

5.6 Evidence that Developer has obtained all Governmental Approvals for the 
completed City Marina Improvements and a satisfactory inspection report with respect to 
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the City Marina Improvements from the City, which shall be delivered by Developer with 
the Disbursement Request. 

5.7 An updated Budget, showing the amount of money spent or incurred to 
date on all of the City Marina Improvements. 

5.8 Additionally, prior to any final Disbursement hereunder for the costs of 
construction of any City Marina Improvements, the City must be satisfied that all 
necessary Governmental Approvals have been obtained or will be obtained in due course 
for the City Marina Improvements, and are or will be final, unappealed, and 
unappealable, and remain in full force and effect without restriction or modification. 

5.9 A final as-built survey showing all of the City Marina Improvements and 
applicable easements in compliance with the requirements of Section 7.9. 

5.10 Evidence satisfactory to the City that Developer has completed 
construction of the City Marina Improvements, and each of the items set forth in the City 
Marina Improvements Completion Conditions set forth in Section 7.13 below. 

ARTICLE 6 
REPRESENTATIONS AND WARRANTIES 

 Developer represents and warrants to City that, to its knowledge: 

6.1 Authority; Enforceability.  (a) The execution and delivery hereof has been 
approved by all parties whose approval is required under the terms of the governing 
documents of Developer; (b) this Agreement and any documents executed in connection 
herewith do not violate any of the terms or conditions of such governing documents and 
this Agreement is binding upon Developer and enforceable against it in accordance with 
its terms; (c) the person(s) executing this Agreement on behalf of Developer is (are) duly 
authorized and fully empowered  to  execute  the  same  for  and  on  behalf  of  
Developer; and (d)  Developer  is duly authorized to transact business in the State of 
Florida and has received all necessary permits and authorizations required by appropriate 
governmental agencies as a condition to doing business in the State of Florida. 

6.2 Survival.  All of the representations and warranties of Developer, as set 
forth in this Agreement, shall survive the making of this Agreement and shall be 
continuing for a period of one year after the Completion Date as set forth herein.  

ARTICLE 7 
COVENANTS 

7.1 Construction of the City Marina Improvements. Subject to the provisions 
of Section 11.2 and unless otherwise agreed in writing by City, ongoing physical 
construction of the City Marina Improvements shall commence by the Commencement 
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Date as established pursuant to Section 2.5 and shall be carried on diligently without 
delay or interruption for more than thirty (30) consecutive business days. 

7.2 Manner of Construction of the City Marina Improvements.  The City 
Marina Improvements shall be constructed in a good and workmanlike manner, in 
substantial accordance with the applicable Plans and Specifications and in compliance 
with all state, federal and local laws. 

7.3 Plans and Specifications for the City Marina Improvements.  Prior to the 
Commencement of Construction of the City Marina Improvements and prior to entering 
into any constructions contracts for the same, the City shall have received and approved 
in its reasonable discretion the Plans and Specifications and Budget (for the purposes of 
this Article 7, collectively, the “Plans”) prepared by Developer’s design team for the City 
Marina Improvements.  The Plans (i) will comply with all applicable City/state/federal 
standards, and with provisions of this Agreement, (ii) shall be reviewed by the City and 
DIA within thirty (30) days of submission in form acceptable to the City, and (iii) shall 
be subject to the City's and DIA’s approval.  Developer shall use the approved Plans and 
Specifications to solicit bids and/or proposals for the construction of such City Marina 
Improvements. The City shall be given the opportunity to review all bids and approve the 
final award in its reasonable discretion.  City representatives shall have access to any 
portion of the City Marina Improvements during construction to confirm such City 
Marina Improvements are constructed consistent with the approved Plans. 

7.4 Pre-Construction Surveys.  On or before the Commencement Date, 
Developer shall deliver to the City surveys (meeting Florida minimum technical 
standards) and legal descriptions, which will cover such City Marina Improvements as 
well as the location of utility and drainage easements and utility sites.  The form and 
content of the surveys and legal descriptions shall be reasonably satisfactory to City 
which shall indicate their approval in writing after approving of such form and content in 
accordance with their respective standard practices.  

7.5 Developer Responsibilities; Dedication of City Marina Improvements.   
After the Effective Date, Developer shall be responsible for overseeing the design, 
permitting and construction of the City Marina Improvements under the terms and 
conditions of this Agreement.  Upon Substantial Completion of the City Marina 
Improvements, Developer is responsible for overseeing the dedication and acceptance of 
such City Marina Improvements to and by the City, which shall take title to all of the City 
Marina Improvements.   

7.6 Award of Design Professional’s Contract(s) and Construction Contract(s).   

7.6.1 Developer shall be responsible for competitively and publicly 
soliciting professional services, including design and engineering professionals and to 
conduct the Work in compliance with Section 287.055, Florida Statutes, as applicable, 
and otherwise in compliance with applicable State of Florida law and this Agreement, 
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and in consultation with the City Procurement Department.  Competitive solicitation of 
all professional services, construction services, and/or other equipment and materials for 
the construction of the City Marina Improvements shall be in compliance with Section 
287.055, and Section 255.20, Florida Statutes, as applicable.  All potential bidders shall 
be prequalified to do business with the City pursuant to the requirements and procedures 
set forth by the Chief of Procurement and the Ordinance Code of the City of Jacksonville.  
To the extent competitive solicitation is required for the City Marina Improvements, the 
bidder or bidders selected by Developer in its final award may or may not have submitted 
the absolute lowest bid; provided, however, that prior to the actual bid award to any 
bidder other than the lowest bidder, the City shall be given the opportunity to review and 
approve the bid analysis and award procedures utilized in Developer’ final award.  City 
shall have the right to review the bid analysis and award procedures and subject to such 
bid and award procedures being in compliance with Florida law.  All planning, design 
and construction services shall be conducted by design professionals, construction 
companies and/or equipment and material suppliers licensed or certified to conduct 
business in the State of Florida and the City.  Nothing herein shall be deemed to (1) 
confer any rights on third parties, including any bidders, prospective bidders, contractors 
or subcontractors, or (2) impose any obligations or liability on the City.  Notwithstanding 
anything to the contrary herein, the bidding and contract award procedures for the City 
Marina Improvements must comply with the procurement requirements of Florida law for 
public construction projects, including but not limited to Section 287.055, Florida 
Statutes. 

7.6.2 After awarding the Construction Contract for any portion of the 
City Marina Improvements, Developer shall in a timely manner notify the General 
Contractor to proceed with the Work of constructing such portion of the City Marina 
Improvements.    No notice to proceed shall be given until, and the parties' obligations 
hereunder shall be conditioned upon, satisfaction of the following conditions: 

(a) The City shall have received evidence reasonably 
satisfactory to it that the cost of the City Marina Improvements to be 
constructed will not exceed the amount set forth in the Budget, and that 
such City Marina Improvements will be completed by the Completion 
Date; 

(b) Developer shall provide to the City payment and 
performance bonds in form and content acceptable to the City in 
accordance with this Agreement as set forth in Section 7.21 below;  

(c) The   City   shall   have   received   such   assurances   
as   may reasonably be required that all necessary permits and other 
governmental requirements for construction of the City Marina 
Improvements have been received and satisfied or can be received and 
satisfied in due course. 
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7.6.3 Developer, the Design Professionals and General Contractor, in 
consideration of the fees set forth in the Budget, shall perform construction contract 
management, including obtaining of required testing, inspecting the Work and rendering 
periodic reports to the City on the progress of the City Marina Improvements in 
compliance with procedures reasonably satisfactory to the City.  The City shall be 
entitled to review and approve the General Contractor's (or construction manager's) draw 
requests (to be submitted in a City approved format). 

7.7 Prosecution of Work.  Developer, the Design Professionals and General 
Contractor, in consideration of the fees set forth in the Budget, shall perform construction 
contract management, including obtaining of required testing, inspecting the Work and 
rendering monthly reports to City on the progress of the City Marina Improvements if 
requested by City.  Developer shall work diligently to complete construction of the City 
Marina Improvements in a timely and reasonable manner. 

7.8 Liens and Lien Waivers.  Developer shall take all action necessary to have 
any mechanic’s and materialmen’s liens, judgment liens or other liens or encumbrances 
related to the City Marina Improvements released or transferred to bond within ten 
business (10) days of the date Developer receives notice of the filing of such lines or 
encumbrances.  Neither the City nor the DIA shall be responsible for any lien or 
encumbrance related to the City Marina Improvements but City shall work cooperatively 
with Developer for Developer to bond over or remove any such lien or encumbrance.  
Developer shall be responsible for assuring compliance in all respects whatsoever with 
the applicable mechanic’s and materialmen’s lien laws.   

7.9 As-Built and Other Surveys.  Developer shall deliver to City, in 
compliance with City’s survey requirements, an as-built survey of the City Marina 
Improvements within sixty (60) after Substantial Completion of construction thereof.  

7.10 Compliance with Laws and Restrictions.  All construction of any portion 
of the City Marina Improvements shall be performed in accordance with all applicable 
statutes, ordinances, codes, regulations and restrictions.  All contractors, subcontractors, 
mechanics or laborers or other persons providing labor or material in construction of any 
portion of the City Marina Improvements shall have or be covered by worker’s 
compensation insurance, if required by applicable law. 

7.11 Ownership of Construction Documents.  As security for the obligations of 
Developer under this Agreement, Developer hereby grants, transfers and assigns to City 
all of Developer’ right, title, interest (free of any security interests of third parties) and 
benefits in or under the Construction Documents, including any copyrights thereto.  
Developer represents and warrants that is has permission and authority to convey 
ownership of the Construction Documents as set forth herein.  

7.12 Authority of City/DIA to Monitor Compliance.  During all periods of 
design and construction, Developer shall permit the City’s Director of Public Works, 
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Director of Parks, Recreation and Community Services, or their respective designated 
personnel, to monitor compliance by Developer with the provisions of this Agreement, 
the Construction Documents and the City Marina Improvements Documents.  During the 
period of construction and with prior notice to Developer, representatives of City shall 
have the right of access to Developer’ records and employees, as they relate to City 
Marina Improvements, during normal business hours, provided, however, that Developer 
shall have the right to have a representative of Developer present during any such 
inspection. 

7.13 Completion of the City Marina Improvements.  Subject to the terms of this 
Agreement and to the Force Majeure provisions of Section 11.2, Developer shall 
Complete Construction of the City Marina Improvements by no later than the Completion 
Date.  For purposes of this Agreement, completion of the City Marina Improvements 
shall be deemed to have occurred only when the following conditions (the “City Marina 
Improvements Completion Conditions”) shall have been satisfied:  

7.13.1 Upon Completion of the City Marina Improvements, Developer 
shall submit to City a proper contractor’s final affidavit and releases of liens from each 
contractor, subcontractor and supplier, or other proof satisfactory to City, confirming that 
payment has been made for all materials supplied and labor furnished in connection with 
such City Marina Improvements through the date of Substantial Completion reflected in 
the Disbursement Request; 

7.13.2 The City Marina Improvements shall have been finally 
completed in all material respects in substantial accordance with the applicable Plans and 
Specifications, as verified by a final inspection report satisfactory to City from 
Developer’s construction inspector, certifying that the City Marina Improvements have 
been constructed in a good and workmanlike manner and are in satisfactory condition and 
are ready for immediate use;  

7.13.3 The City shall have issued the Substantial Completion Letter as 
to the City Marina Improvements stating that the City Marina Improvements are 
Substantially Complete and may be used for their intended purpose; and 

7.13.4 Developer shall cause the General Contractor to provide a one-
year warranty on the City Marina Improvements, with said warranty commencing on 
Substantial Completion and acceptance by the City of the City Marina Improvements. 

7.14 Change Orders.  In connection with any portion of the City Marina 
Improvements, no material amendment shall be made to the Plans and Specifications, the 
Design Professional's Contract(s) or the Construction Contract, nor shall any change 
orders be made thereunder, without the prior written consent of the City and DIA in their 
reasonable discretion.  Developer shall notify the City in writing of any requested 
changed condition/change order, which shall describe the changed scope of work, all 
related costs, and any necessary delay in the Completion Date ("Developer Change Order 
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Request").  Within five (5) business days after receipt of a Developer Change Order 
Request, the City will determine if the Developer Change Order Request is justified and 
will respond to Developer in writing as to whether or not the City and DIA approve the 
Developer Change Order Request and whether the City and DIA are willing to authorize 
any associated delay in the Completion Date set forth therein.   If the City and DIA do 
not approve the Developer Change Order Request, the City and DIA will have an 
additional ten (10) business days to evaluate and respond to Developer in writing.  Once a 
Developer Change Order Request has been agreed upon by Developer, City and DIA, a 
formal Change Order, describing the agreed scope of work, and applicable extension of 
the Completion Date, will be executed by both parties within ten (10) business days 
("Approved Change Order").  The parties acknowledge that the Work that is the subject 
of a Developer Change Order Request will not proceed during the City/DIA change order 
response period, but other Work that will not affect or be affected by the Work that is the 
subject of a Developer Change Order Request will not be stopped during the City/DIA 
change order response period.  Notwithstanding anything herein, any increased costs in 
excess of the Maximum Disbursement Amount for the City Marina Improvements 
resulting from any and all Approved Change Orders during the construction of the City 
Marina Improvements shall be the responsibility of Developer.  For the purposes of this 
Section 7.14, “material” amendment to the Plans and Specifications, the Design 
Professional’s Contract(s) or the Construction Contract is defined as an amendment with 
related costs in excess of $10,000 and/or that change the scope of the City Marina 
Improvements or associated delays in the Completion Date.  

7.15 Subcontractors.  Developer agrees that it will not engage or permit the 
General Contractor to engage or continue to employ any contractor, subcontractor or 
materialman who may be reasonably objectionable to City.  If requested by City, 
Developer shall deliver to City a fully executed copy of each of the agreements between 
Developer and such contractors and between the General Contractor and its 
subcontractors, each of which shall be in form and substance reasonably satisfactory to 
City. City's approval of a construction contract is specifically conditioned upon the 
following:  (a) the total contract price thereof does not exceed the fair and reasonable cost 
of the Work to be performed thereunder, (b) the contractor or subcontractor is of 
recognized standing in the trade, and is otherwise reasonably acceptable to City, and (c) 
approval of the City's Procurement Department based on its standard prequalification 
criteria for construction work on City property, provided such contractors or 
subcontractors are determined by Developer to be qualified and experienced in the design 
and construction of the City Marina Improvements. 

7.16 Discrimination.  Developer shall not discriminate against any person, or 
group of persons on account of race, color, creed, sex, age, religion, national origin, 
marital status, handicap, having children or ancestry in the sale, lease, sublease, transfer, 
use, occupancy, tenure or enjoyment of all or any part of the City Marina Improvements 
nor shall Developer or any person claiming under or  through it establish or permit any 
such practice or practices of discrimination or segregation with the reference to the 
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selection, location, number, use of occupancy of tenants, lessees, subtenants, sublessees 
or vendees thereof. 

7.17 Indemnification.    

Developer shall indemnify the City, the DIA and their respective employees, 
agents, representatives, successors, assigns, contractors and subcontractors (collectively 
“Indemnified Parties”) against and from all liabilities, damages, losses, costs, and 
expenses of whatsoever kind or nature, including, but not limited to, reasonable 
attorney’s fees, reasonable expert witness fees and court costs (all of which are 
collectively referred to as “Damages”), arising out of or in connection with any negligent 
act or omission or willful misconduct of Developer, the General Contractor or any of 
their respective employees, contractors, agents or representatives (collectively, the 
“Developer Parties”) in connection with the Developer Parties’ construction of the City 
Marina Improvements, which Damages are not paid or reimbursed by or through the 
Payment and Performance Bond or Insurance as required under this Agreement.  This 
indemnification shall survive the expiration or termination of this Agreement.  The term 
“Indemnified Parties” as used in this Section shall include the DIA, the City, and all 
officers, board members, DIA Board members, City Council members, employees, 
representatives, agents, successors and assigns of DIA or the City.  This Section 7.17 
shall survive the expiration, earlier termination or completion of this Agreement for a 
period of five (5) years. 

7.18 Insurance and Bond Requirements. See Exhibit G attached hereto and 
incorporated herein by this reference for the insurance and bond requirements of the 
General Contractor. 

7.19 Materials and Workmanship.  All workmanship, equipment, materials and 
articles incorporated in the Work are to be new and in accordance with City’s Standards, 
Specification and Details to be provided by City.  Developer shall furnish the City with 
certified copies of test results made of the materials or articles which are to be 
incorporated in the Work for approval.  When so directed, samples of materials shall be 
submitted for approval.  Machinery, equipment, materials and articles installed or used 
without such approval shall be at the risk of subsequent rejection, removal and 
replacement at Developer’ expense.  If not otherwise provided, material or Work called 
for in this Agreement shall be furnished and performed in accordance with the 
manufacturer’s instructions and established practice and standards recognized by 
architects, engineers and the trade. 

7.20 Warranty and Guarantee of Work. 

7.20.1 Developer warrants to the City that all Work will be of good 
quality, and substantially in compliance with this Agreement and in accordance with the 
provisions of Section 7.19.  All Work not in conformance to the requirements of this 
Agreement, including substitutions not properly approved and authorized, may be 
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considered defective.  If required by City, Developer shall provide satisfactory evidence 
as to the quality, type and kind of equipment and materials furnished.  This warranty is 
not limited by, nor limits any other warranty-related provision in this Agreement. 

7.20.2 If, within one year of acceptance of the City Marina 
Improvements by City, or within such longer period of time prescribed by law or by the 
terms of any special warranty provision of this Agreement, any of the Work is found to 
be defective or not in conformance with this Agreement, Developer shall cause the 
General Contractor to correct it promptly after notice of such defect or nonconformance.  
Corrective Work during the warranty period shall also be warranted for a period of one 
year, with each corrective effort in turn being warranted for a period of one year of 
satisfactory performance.  This obligation shall survive termination, expiration or 
completion of the Agreement.  City shall give notice to Developer promptly after 
discovery of the condition. 

7.20.3 Developer shall bear the cost of correcting or removing all 
defective or nonconforming Work, including the cost for correcting any damage caused 
to equipment, materials or other Work by such defect or the correcting thereof. 

7.20.4 Developer shall correct any defective or nonconforming Work 
to the reasonable satisfaction of City, and any of the Work, equipment or materials 
damaged as a result of such condition or the correcting of such condition, within thirty 
(30) calendar days of notice of such condition.  Should Developer fail to timely correct 
defective or non-conforming Work under warranty, City, or a third party contractor on 
behalf of City, may correct such Work itself and Developer shall reimburse City for the 
costs of such corrective Work promptly and no later than thirty (30) days after receipt of 
an invoice from City pertaining to such corrective Work undertaken by City.  If 
Developer fails to correct the nonconforming or defective Work, Developer will be in 
default hereunder.  

7.20.5 Nothing contained herein shall be construed to establish a 
period of limitation with respect to any other obligation which Developer may have under 
this Agreement.  The establishment of the time period of one year after the date of 
Substantial Completion, or such longer period of time as may be prescribed by law or by 
the items of any warranty required by this Agreement, relates only to the specific 
obligation of Developer to correct the Work and has no relationship to the time within 
which its obligation to comply with this Agreement may be sought to be enforced, nor the 
time within which proceedings may be commenced to establish Developer’ liability with 
respect to its obligations other than specifically to correct the Work. 

7.21 Payment and Performance Bonds. 

7.21.1 Developer shall cause the General Contractor to furnish 
Performance and Payment Bonds consistent with the requirements of Section 255.05, 
Florida Statutes, as security for its faithful performance under this Agreement.  The 
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Bonds shall be in an amount at least equal to the amount of the Direct Costs for the 
construction of the City Marina Improvements.  The Bonds shall be in a form acceptable 
to the City, and with a surety that is acceptable to the City's Division of Insurance and 
Risk Management. The cost thereof shall be included in the applicable Budget. 

7.21.2 The Performance and Payment Bonds for the City Marina 
Improvements shall accompany the Budget and Plans and Specifications submitted to the 
City for approval. The Performance and Payment Bonds shall be recorded and delivered 
prior to Commencement of the City Marina Improvements. 

7.21.3 If any surety upon any bond furnished in connection with this 
Agreement becomes unacceptable to the City, or if any such surety fails to furnish reports 
as to its financial condition from time to time as requested by the City, Developer shall, at 
its own expense, promptly furnish such additional security as may be required from time 
to time to protect the interests of the City and of persons supplying labor or materials in 
the prosecution of the Work contemplated by this Agreement and as permitted in the 
Budget. 

7.22 Jacksonville Small and Emerging Businesses (JSEB) Program. 

Developer, in further recognition of and consideration for the public funds 
provided to assist Developer pursuant to this Agreement, hereby acknowledges the 
importance of affording to small and emerging vendors and contractors the full and 
reasonable opportunity to provide materials and services (“Opportunity”).  Therefore, 
Developer hereby agrees as follows: 

7.22.1  Developer  shall  obtain  from  City’s  Procurement  Division  
the  list  of certified Jacksonville Small and Emerging Businesses (“JSEB”), and shall, in 
accordance with Jacksonville Ordinance Code (“Code”) Sections 126.601 et seq., use 
good faith efforts to enter into contracts with City certified JSEBs to provide materials or 
services in an aggregate amount of twenty percent (20%) of the total Verified Direct 
Costs of the construction of the City Marina Improvements or the City’s maximum 
contribution to the City Marina Improvements, whichever is less, provided such JSEBs 
are determined by Developer to be qualified and experienced in the design and 
construction of the City Marina Improvements.   

7.22.2 Developer shall submit a JSEB report regarding Developer’ 
actual use of City certified JSEBs for design, engineering, permitting, construction and 
inspection of the City Marina Improvements.  A JSEB report shall be submitted on a 
quarterly basis until Substantial Completion of Construction of the City Marina 
Improvements. The form of the report to be used for the purposes of this Section is 
attached hereto as Exhibit H (the “JSEB Reporting Form”). 

7.23 Indemnification by Contractors. 
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Developer agrees to include the indemnification provisions set forth in Exhibit I, 
attached hereto and incorporated herein, in all contracts with contractors, subcontractors, 
consultants, and subconsultants who perform work in connection with this Agreement. 

ARTICLE 8 
NO ASSIGNMENT OR CONVEYANCE; 
RESTRICTIONS ON ENCUMBRANCE 

8.1 Assignment; Limitation on Conveyance.  Developer agrees that it shall 
not, without the prior written consent of City and DIA (except for assignment to affiliates 
of Developer of which Developer has a managing interest) assign, transfer or convey this 
Agreement or the City Marina Improvements Documents or any provision hereof or 
thereof.  The provisions of this section shall not apply to any assignment, transfer or 
conveyance as collateral or to the sale or conveyance to the holder of any mortgage 
encumbering all or any portion of Developer’ property.  Any such sale, assignment or 
conveyance in violation of this section shall constitute a default hereunder, and City may 
continue to look to Developer to enforce all of the terms and conditions of this 
Agreement as if such purported sale, assignment or conveyance had not occurred.  Any 
authorized assignment hereunder shall be pursuant to an assignment and assumption 
agreement in form and content acceptable to the City and DIA in their reasonable 
discretion.   

ARTICLE 9 
EVENTS OF DEFAULT AND REMEDIES 

9.1 Event of Default.  The following shall constitute an event of default 
(each, an “Event of Default”) hereunder:   

9.1.1 A breach by any party of any other term, covenant, condition, 
obligation or agreement under this Agreement, and the continuance of such breach for a 
period of thirty (30) days after written notice thereof shall have been given to such party, 
provided, however, that if such breach is not reasonably susceptible to cure within thirty 
(30) days, then the time to cure such breach shall be extended to ninety (90) days so long 
as the defaulting party is diligently and in good faith pursing such cure; 

9.1.2 Any representation or warranty made by any party in this 
Agreement or the City Marina Improvements Documents shall prove to be false, 
incorrect or misleading in any material respect as of the Effective Date, which is not 
cured as provided in Section 9.1.1; 

9.1.3 A continuing default after any applicable cure period under the 
City Marina Improvements Documents;  

9.1.4 The  termination  of,  or  default  under,  the  Construction  
Contract  by Developer  or the  General Contractor, provided, however, that in the event 
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the Construction Contract is terminated, Developer shall have up to ninety (90) days in 
which to enter into a replacement Construction Contract, on  such terms  and  with such 
other General Contractor as  shall be reasonably acceptable to City; 

9.1.5 Failure of Developer to complete the City Marina 
Improvements in accordance with the Plans and Specifications which, in the reasonable 
judgment of the City Director of Public Works, results in a City Marina Improvements 
which will not adequately serve the City;  

9.1.6 Failure of Developer to Complete Construction of the City 
Marina Improvements, or abandonment of or cessation of Work on any portion of the 
City Marina Improvements at any time prior to completion for a period of more than 
thirty (30) consecutive business days, except on account of Force Majeure, in which case 
such period shall be the lesser of the actual period of delay or ninety (90) consecutive 
days; 

9.1.7 The entry of a decree or order by a court having jurisdiction in 
the premises adjudging the defaulting party bankrupt or insolvent, or approving as 
properly filed a petition seeking reorganization, arrangement, adjustment or composition 
of or in respect of the such party under the United States Bankruptcy Code or any other 
applicable federal or state law, or appointing a receiver, liquidator, custodian, assignee, or 
sequestrator (or other similar official) of such party or of any substantial part of its 
property, or ordering the winding up or liquidation of its affairs, and the continuation of 
any such decree or order unstayed and in effect for a period of ninety (90) consecutive 
days; or  

9.1.8 The institution by any party of proceedings to be adjudicated 
bankrupt or insolvent, or the consent by it to the institution of bankruptcy or insolvency 
proceedings against it, or the filing by it to the institution of bankruptcy or insolvency 
proceedings against it, or the filing of a petition or answer or consent seeking 
reorganization or relief under the United States Bankruptcy Code or any other similar 
applicable federal or state law, or the consent by it to the filing of any such petition or to 
the appointment of a receiver, liquidator, custodian, assignee, trustee or sequestrator (or 
other similar official) of such party of any substantial part of its property, or the making 
by it of an assignment for the benefit of creditors, or the admission by it in writing of its 
inability to pay its debts generally as they become due.    

9.2 Disbursements.  Upon or at any time after the occurrence of an Event of 
Default, subject to the notice and cure requirements set forth in Section 9.1.1, the City 
may refuse to make the Disbursement and terminate City's commitment to make any 
portion of the Disbursement hereunder, except for Verified Direct Costs for work actually 
performed prior to the date giving rise to the Event of Default. 

9.2.1 In the event Developer' action giving rise to an Event of Default 
pertains to any failure by Developer to commence with or complete construction of the 
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City Marina Improvements within the time periods required herein, the City shall be 
entitled (but not obligated) to (i) complete the applicable the City Marina Improvements, 
and (ii) terminate the City's obligation to pay for any other City Marina Improvements 
costs hereunder.  Developer shall remain obligated to the City for any amounts owed by 
Developer hereunder as a result of such default.  

(a) Provided however, if the Event of Default and failure of 
Developer to cure described above is caused by unforeseen events, Force 
Majeure (as set forth in Section 11.2) or third party actions which are 
outside the control of Developer, then in such event the City shall meet 
with Developer to consider alternative resolutions and shall use reasonable 
efforts and reasonably cooperate with Developer to reach a mutually 
acceptable amendment to this Agreement.    

(b) In the event that the Event of Default and failure of 
Developer to cure is caused by Developer’ acts or omissions, then upon 
termination the City may use an alternative general contractor or 
development manager selected in its sole discretion provided however 
such general contractor or development manager shall complete the City 
Marina Improvements in accordance with the terms and conditions of this 
Agreement and all Exhibits hereto. 

9.2.2 Developer agrees that an Event of Default under this Agreement 
shall constitute a default under the Project Documents as to which no additional notice or 
right to cure shall apply. 

9.2.3 Notwithstanding anything herein, upon any breach by the City 
or DIA hereunder, Developer’s maximum damages hereunder (including prejudgment 
interest) shall be limited to the undisbursed Direct Costs required for the completion of 
the construction of the  City Marina Improvements previously Commenced and then 
under construction in accordance with this Agreement.  Any such damages amount will 
be used by Developer only for the construction of the City Marina Improvements then 
under construction in accordance with the costs in the Budget and pursuant to the Plans 
and Specifications, and shall be disbursed periodically in partial amounts by the City 
pursuant to the Disbursement terms and conditions of this Agreement so that a particular 
Disbursement will only be made after receipt by the City of a Disbursement Request and 
the  completion by  Developer of the portion City Marina Improvements to which such 
Disbursement Request applies. 

ARTICLE 10 
ENVIRONMENTAL MATTERS 

 
10.1 Environmental Laws.  “Environmental Laws” or “Environmental Law” 

shall mean any federal, state or local statute, regulation or ordinance or any judicial or 
administrative decree or decision, whether now existing or hereinafter enacted, 
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promulgated or issued, with respect to any Hazardous Materials, drinking water, 
groundwater, wetlands, landfills, open dumps, storage tanks, underground storage tanks, 
solid waste, waste-water, storm water runoff, retention ponds, storm water systems, waste 
emissions or wells.  Without limiting the generality of the foregoing, the term shall 
encompass each of the following statutes, regulations, orders, decrees, permits, licenses 
and deed restrictions (including but not limited to the Gefen Park deed restriction) now or 
hereafter promulgated thereunder, and amendments and successors to such statutes and 
regulations as may be enacted and promulgated from time to time:  (i) the Comprehensive 
Environmental Response, Compensation and Liability Act (42 U.S.C. Section 9601 et 
seq.) (“CERCLA”); (ii) the Resource Conservation and Recovery Act (42 U.S.C. Section 
6901 et seq.) (“RCRA”); (iii) the Hazardous Materials Transportation Act (49 U.S.C. 
Section 5101  et seq.); (iv) the Toxic Substances Control Act (15 U.S.C. Section 2061 et 
seq.); (v) the Clean Water Act (33 U.S.C. Section 1251 et seq.); (vi) the Clean Air Act 
(42 U.S.C. Section 7401 et seq.); (vii) the Safe Drinking Water Act (42 U.S.C. Section 
300f et seq.); (viii) the National Environmental Policy Act (42 U.S.C. Section 4321 et 
seq.); (ix) the Superfund Amendments and Reauthorization Act of 1986 (codified in 
scattered sections of 10 U.S.C., 29 U.S.C., 33 U.S.C. and 42 U.S.C.); (x) Title III of the 
Superfund Amendments and Reauthorization Act (42 U.S.C. Section 11001 et seq.); (xi) 
the Uranium Mill Tailings Radiation Control Act (42 U.S.C. Section 7901 et seq.); (xii) 
the Occupational Safety and Health Act (29 U.S.C. Section 651 et seq.); (xiii) the Federal 
Insecticide, Fungicide and Rodenticide Act (7 U.S.C. Section 136 et seq.); (xiv) the Noise 
Control Act (42 U.S.C. Section 4901 et seq.); (xv) Chapter 62-780, Florida 
Administrative Code (FAC) Contaminated Site Cleanup Criteria; and (xvi) the 
Emergency Planning and Community Right to Know Act (42 U.S.C. Section 11001 et 
seq.). 

10.2 Hazardous Materials.  “Hazardous Materials” means each and every 
element, compound, chemical mixture, contaminant, pollutant, material, waste or other 
substance which is defined, determined or identified as hazardous or toxic under any 
Environmental Law.  Without limiting the generality of the foregoing, the term shall 
mean and include: (a) “Hazardous Substance(s)” as defined in CERCLA, the Superfund 
Amendments and Reauthorization Act of 1986, or Title III of the Superfund Amendments 
and Reauthorization Act, each as amended, and regulations promulgated thereunder 
including, but not limited to, asbestos or any substance containing asbestos, 
polychlorinated biphenyls, any explosives, radioactive materials, chemicals known or 
suspected to cause cancer or reproductive toxicity, pollutants, effluents, contaminants, 
emissions, infectious wastes; (b) any petroleum or petroleum-derived waste or product or 
related materials, and any items defined as hazardous, special or toxic materials, 
substances or waste; (c) “Hazardous Waste” as defined in the Resource Conservation and 
Recovery Act of 1976, as amended, and regulations promulgated thereunder; (d) 
“Materials” as defined as “Hazardous Materials” in the Hazardous Materials 
Transportation Act, as amended, and regulations promulgated thereunder; (e) “Chemical 
Substance” or “Mixture” as defined in the Toxic Substances Control Act, as amended, 
and regulations promulgated thereunder; and (f) mold, microbial growth, moisture 
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impacted building material, lead-based  paint or lead-containing coatings, components, 
materials, or debris,  and self-illuminated tritium containing structures, including but not 
limited to tritium containing exit signs. 

10.3 Release of Liability.  In the event that Hazardous Materials are discovered 
within the City Marina Improvements Area that affect the construction of the City Marina 
Improvements, any increased cost for such work shall be the responsibility of the City.  
In the event the Florida Department of Environmental Protection or other governmental 
entity having jurisdiction regarding Hazardous Materials compels remediation work to be 
undertaken within the City Marina Improvements Area, as between Developer and the 
City, such work in excess of the Maximum City Marina Improvements Disbursement 
Amount will be the responsibility of the City except as described in Section 10.4 of this 
Agreement.  In the event Developer handles Hazardous Materials attendant to 
construction of the City Marina Improvements, it shall do so in compliance with all 
applicable Environmental Laws and shall be responsible for the health and safety of its 
workers in handling these materials.  

10.4 Developer Release of Hazardous Materials.  Developer shall be 
responsible for any new release of Hazardous Materials within the City Marina 
Improvements Area directly caused by the actions of Developer occurring after the 
Effective Date of this Agreement or the RDA (“New Release”).  For purposes of clarity, 
any migration of Hazardous Materials within, into or out of the City Marina 
Improvements Area shall not constitute a New Release caused by Developer, provided, 
however, the Developer shall be responsible to the extent of any increased liability or 
financial costs incurred by the City for the spreading, worsening, or exacerbation of a 
release if directly caused by the negligence, recklessness or intentional wrongful conduct 
of Developer.  Developer shall indemnify and hold the City and its members, officials, 
officers, employees, and agents harmless from and against any and all claims, costs, 
damages, or other liability, incurred by the City in connection with New Releases or the 
spreading, worsening, or exacerbation of a release directly caused by the Developer to the 
extent of and due to Developer's negligence, recklessness, or intentional wrongful 
misconduct.   

ARTICLE 11 
GENERAL PROVISIONS 

11.1 Non-Liability.  No member, official or employee of City shall be 
personally liable to Developer or to any person with whom Developer shall have entered 
into any contract, or to any other person in the event of any default or breach of City or 
for any amount which may become due to Developer or any other person under the terms 
of this Agreement. 

No director, officer or employee of Developer shall be personally liable to 
City or to any person with whom City shall have entered into any contract, or to any other 
person in the event of any default or breach of Developer, or for any amount which may 
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become due to City or any other person under the terms of this Agreement. 
11.2 Force Majeure.  No party to this Agreement shall be deemed in default 

hereunder where such a default is based on a delay in performance as a result of war, 
insurrection, strikes, lockouts, riots, floods, earthquakes, fires, casualty, declared state of 
emergency, acts of God, acts of public enemy, epidemic, quarantine restrictions, freight 
embargo, shortage of labor or materials, interruption of utilities service, lack of 
transportation, severe weather and other acts or failures beyond the control or without the 
control of any party (collectively, a “Force Majeure Event”); provided, however, that the 
extension of time granted for any delay caused by any of the foregoing shall not exceed 
the actual period of such delay. A party affected by a Force Majeure Event (the “Affected 
Party”) shall immediately notify the other party (“Non-Affected Party”) in writing of the 
event, giving sufficient details thereof and the likely duration of the delay. The Affected 
Party shall use all commercially reasonable efforts to recommence performance of its 
obligations under this Agreement as soon as reasonably possible.  In no event shall any of 
the foregoing excuse any financial liability of a party. 

11.3 Notices.  All notices to be given hereunder shall be in writing and 
personally delivered or sent by registered or certified mail, return receipt requested, or 
delivered by a courier service utilizing return receipts, to the party at the following 
addresses (or to such other or further addresses as the parties may designate by like notice 
similarly sent) and such notice shall be deemed given and received for all purposes under 
this Agreement three (3) business days after the date same are deposited in the United 
States mail, if sent by registered or certified mail, or the date actually received if sent by 
personal delivery or courier service, except that notice of a change in address shall be 
effective only upon receipt. 

11.3.1 DIA and City: 

Department of Parks, Recreation and Community Services 
214 N. Hogan Street, 4th Flr. 
Jacksonville, FL 32202 
Attn: Daryl Joseph 

 
Downtown Investment Authority 
117 W. Duval St., Suite 300 
Jacksonville, FL  32202 
Attn: Lori Boyer, CEO  

 
With a copy to: 

General Counsel 
Office of the General Counsel 
City Hall – St. James Building 
117 West Duval Street, Suite 480 
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Jacksonville, FL  32202 

11.3.2 Developer: 

 RD River City Brewery, LLC 
315 S. Biscayne Blvd., 4th FL 
Miami, FL 33131 
Attn: _________________ 
 
With a copy to: 
 
______________________  
______________________  
______________________  
 

11.4 Time is of the Essence.  Time is of the essence in the performance by any 
party of its obligations hereunder. 

11.5 Entire Agreement.  This Agreement constitutes the entire understanding 
and agreement between the parties and supersedes all prior negotiations and agreements 
between them with respect to all or any of the matters contained herein. 

11.6 Amendment.  No amendment or modification of this Agreement shall be 
effective or binding upon any party hereto unless such amendment of modification is in 
writing, signed by an authorized officer of the party claimed to be bound and delivered to 
the other party. 

11.7 Waivers.  All waivers, amendments or modifications of this Agreement 
must be in writing and signed by all parties.  Any failures or delays by either party in 
asserting any of its rights and remedies as to any default shall not constitute a waiver of 
any other default or of any such rights or remedies.  Except with respect to rights and 
remedies expressly declared to be exclusive in this Agreement, the rights and remedies of 
the parties hereto are cumulative, and the exercise by either party of one or more of such 
rights or remedies shall not preclude the exercise by it, at the same or different times, or 
any other rights or remedies for the same default or any other default by the other party. 

11.8 Severability.  The invalidity, illegality or inability to enforce any one or 
more of the provisions of this Agreement shall not affect any other provisions of this 
Agreement, but this Agreement will be construed as if such invalid illegal or 
unenforceable provision had never been contained herein. 

11.9 Independent Contractor.  In the performance of this Agreement, Developer 
will be acting in the capacity of an independent contractor and not as an agent, employee, 
partner, joint venture or association of City.  Developer and its employees or agents or 
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contractors shall be solely responsible for the means, method, technique, sequences and 
procedures utilized by Developer in performance of this Agreement. 

11.10 Exemption of City/DIA.  Neither this Agreement nor the obligations 
imposed upon City or DIA hereunder shall be or constitute an indebtedness of City or 
DIA within the meaning of any constitutional, statutory or charter provisions requiring 
City or DIA to levy ad valorem taxes nor a lien upon any properties of City. 

11.11 Parties to Agreement.  This is an agreement solely between City, DIA and 
Developer.  The execution and delivery hereof shall not be deemed to confer any rights or 
privileges on any person not a party hereto other than and the permitted successors or 
assigns of City, DIA and Developer.  This Agreement shall be binding upon Developer, 
and Developer’s successors and assigns, and shall inure to the benefit of City, DIA and 
their respective successors and assigns; provided, however, Developer shall not assign, 
transfer or encumber its rights or obligations hereunder or under any document executed 
in connection herewith, except in accordance with the terms and conditions of Section 8.1 
above. 

11.12 Venue: Applicable Law; Attorneys’ Fees.  Venue for the purposes of any 
and all legal actions arising out of or related to this Agreement shall lie solely and 
exclusively in the Circuit Court of Duval County, Florida, or in the U.S. District Court 
for the Middle District of Florida, Jacksonville Division.  The laws of the State of Florida 
shall govern the interpretation and enforcement of this Agreement.  Each party shall be 
responsible for its own attorneys’ fees and costs related to this Agreement and the City 
Marina Improvements Documents. 

11.13 Contract Administration.  The City’s Director of Public Works, or his 
respective designees, shall act as the designated representatives of the City to coordinate 
communications between the City and Developer regarding the administration of this 
Agreement and to otherwise coordinate and facilitate the performance of the obligations 
of the City under this Agreement.  

11.14 Further Authorizations.  The Mayor, or his designee, and the Corporation 
Secretary, are authorized to execute any and all contracts and documents and otherwise 
take all necessary or appropriate actions in connection with this Agreement, and to 
negotiate and execute all necessary and appropriate changes and amendments and 
supplements to this Agreement and other contracts and documents in furtherance of the 
City Marina Improvements, without further City Council action, provided any such 
changes and amendments are limited to “technical amendments” and do not change the 
total financial commitments or the performance schedule, and further provided that all 
such amendments and changes shall be subject to legal review by the Office of General 
Counsel and by all other appropriate official action required by law.  The term “technical 
amendments” as used herein includes, without limitation, changes in legal descriptions 
and surveys, description of infrastructure and/or City Marina Improvements, ingress and 
egress and utility easements and rights of way, design standards, vehicle access and site 
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plans, to the extent the same have no material financial impact, and to the extent that the 
Office of General Counsel concurs that no further City Council action would be required 
to effect such technical amendment. 

11.15 Civil Rights.  Developer agrees to comply with all of the terms and 
requirements of the Civil Rights Act of 1964, as amended, and the Civil Rights Act of 
1968, as amended, and the antidiscrimination provisions of Chapter 126, Part 4, of the 
Code, and further agrees that in its operation under this Agreement it will not 
discriminate against anyone on the basis of race, color, age, disability, sex or national 
origin. 

11.16 Further Assurances.  Developer will, upon the City’s request:  (a) 
promptly correct any defect, error or omission in this Agreement or any of the City 
Marina Improvements Documents; (b) execute, acknowledge, deliver, procure, record or 
file such further instruments and do such further acts deemed necessary, desirable or 
proper by the City to carry out the purposes of such City Marina Improvements 
Documents and to identify (subject to the liens of the City Marina Improvements 
Documents) any property intended to be covered thereby, including any renewals, 
additions, substitutions, replacements, or appurtenances to the subject property; (c) 
execute, acknowledge, deliver, procure, file or record any documents or instruments 
deemed necessary, desirable or proper by City or DIA to protect the liens or the security 
interest under the City Marina Improvements Documents against the right or interests of 
third persons; and (d) provide such certificates, documents, reports, information, 
affidavits or other instruments and do such further acts deemed necessary, desirable or 
proper by City to carry out the purposes of the City Marina Improvements Documents. 

11.17 Exhibits.  In the event of a conflict between any provisions of this 
Agreement and any exhibit attached to or referenced in this Agreement, the provisions of 
this Agreement shall govern.  

11.18 Construction.  All parties acknowledge that they have had meaningful 
input into the terms and conditions contained in this Agreement.  Developer further 
acknowledges that it has had ample time to review this Agreement and related documents 
with counsel of choice.  Any doubtful or ambiguous provisions contained herein shall not 
be construed against the party who drafted this Agreement.  Captions and headings in this 
Agreement are for convenience of reference only and shall not affect the construction of 
this Agreement. 

11.19 Counterparts.  This Agreement may be executed in counterparts, which 
when later combined shall constitute one and the same document as if originally executed 
together.  Scanned or faxed signatures shall suffice as original signatures, and the parties 
may exchange executed counterparts by fax or email, which shall be valid for all 
purposes. 
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11.20 Limitations on Governmental Liability.  Nothing in this Agreement shall 
be deemed as a waiver of the City’s sovereign immunity or the limits of liability as set 
forth in Section 768.28, Florida Statutes or other law, and nothing in this Agreement shall 
inure to the benefit of any third party for the purpose of allowing any claim which would 
otherwise be barred under such limitations of liability or by operation of law. 

IN WITNESS WHEREOF, the parties have executed and delivered this 
Agreement, to be effective on the Effective Date. 

ATTEST: 
 
 
By:      
James R. McCain, Jr. 
Corporation Secretary 
 

CITY OF JACKSONVILLE 
 
 
By:      
Lenny Curry, Mayor 
 

 

 

DOWNTOWN INVESTMENT 
AUTHORITY 

 

      By: ________________________________  
      Lori N. Boyer 
      Chief Executive Officer 
 

Form Approved: 

_________________________ 
Office of General Counsel 
 
  

IN COMPLIANCE WITH the Ordinance Code of the City of Jacksonville, I do 
hereby certify that there is or will be an unexpended, unencumbered and unimpounded 
balance in the appropriation sufficient to cover the foregoing Agreement in accordance 
with the terms and conditions thereof and that provision has been made for the payment 
of monies provided therein to be paid. 

_________________________ 
Director of Finance 
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Signed, sealed and delivered 
in the presence of: 
 
____________________________________ 
(Printed Name)__________________________ 
 
 
___________________________________ 
(Printed Name)__________________________ 
 

RD RIVER CITY BREWERY, LLC, 
a Florida limited liability company 
 
 
By:        
Name:       
Its:        

 

GC-#1417575-v5-Related_Development_(Maritime)_Disbursement_Agreement_-_Riverwalk_and_Marina.docx
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LIST OF EXHIBITS 
 
EXHIBIT A  Description of City Marina Improvements/Plans and Specifications 
 
EXHIBIT B    City Marina Improvements Area 
 
EXHIBIT C  Budget for City Marina Improvements 
 
EXHIBIT D Omitted  
 
EXHIBIT E  Disbursement Request Forms 
 
EXHIBIT F  Omitted 
 
EXHIBIT G   Insurance and Bond Requirements 
 
EXHIBIT H  JSEB Reporting Form 
 
EXHIBIT I  Indemnification Requirements of Contractors 
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EXHIBIT A 

 
Description of City Marina Improvements 

 
[To be inserted once prepared] 
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EXHIBIT B 

 
City Marina Improvements Area 

 
[To be inserted after confirmation by survey] 

On File 
Page 148 of 242



 
 

 
126 

ACTIVE 55669592v11 

 
EXHIBIT C 

 
City Marina Improvements Budget Estimate 

 
[To be inserted once prepared] 
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EXHIBIT D 

 
Omitted
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EXHIBIT E 
 

Disbursement Request Form 
 
Name:        Request/Draw Number:     
Address:       Document Number:      
        
Phone:        Date Submitted:     
Tax ID #:        
 
 

1. Amount of this request: $_______________ 

2. Funds received to date: $_______________ 

3. Funds disbursed to date: $_______________ 

4. Funds previously requested but not yet received: $_______________ 

 
Disbursements will be provided based on Verified Direct Costs of the City Marina 
Improvements.   

 
GRANTEE PAYMENT REQUEST 

 

Grantee Signature:         Date:       
 

Project   Payment #_________ =     100  % Complete 
Address:   
  Total Project Cost: $_____________________ 

 
  Amount Requested in this Draw: $___________ 

 
Grantee:  Including this Draw 

Total Disbursements To Date: $____________ 
 

Grantee: I hereby request an inspection to receive Payment #______ for the amount of $ _________.  I certify 
that I have satisfactorily completed the necessary work to justify this request and that all bills incurred 
for labor used and materials furnished in making said repairs and improvements have been paid in full 
to this date. 
 
Attached is a description of the work completed, the amount of payment requested by work item and  
such invoices, receipts, cancelled checks (or evidence that payment has cleared grantee’s 
banking account), and other documents required by the City evidencing that the costs and 
expenses were actually incurred and paid for by the Grantee and were expended on and pertain 
to the Work. 
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EXHIBIT F 

 
Omitted  
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EXHIBIT G 

 
Insurance Requirements 

 
The Developer shall at all times during the term of this Agreement procure prior to 
commencement of work and maintain at its sole expense during the life of this 
Agreement (and Developer shall require its General Contractor, Designers, 
subcontractors, laborers, materialmen and suppliers to provide, as applicable), insurance 
of the types and limits not less than amounts stated below: 

Insurance Coverages 

Schedule Limits 

Worker's Compensation 
Employer's Liability 

Florida Statutory Coverage 
$1,000,000 Each Accident  
$1,000,000 Disease Policy Limit 
$1,000,000 Each Employee/Disease 

This insurance shall cover the Developer (and, to the extent they are not otherwise 
insured, their General Contractor, Contractors and subcontractors) for those sources of 
liability which would be covered by the latest edition of the standard Workers’ 
Compensation policy, as filed for use in the State of Florida by the National Council on 
Compensation Insurance (NCCI), without any restrictive endorsements other than the 
Florida Employers Liability Coverage Endorsement (NCCI Form WC 09 03), those 
which are required by the State of Florida, or any restrictive NCCI endorsements which, 
under an NCCI filing, must be attached to the policy (i.e., mandatory endorsements).  In 
addition to coverage for the Florida Workers’ Compensation Act, where appropriate, 
coverage is to be included for the Federal Employers’ Liability Act, USL&H and Jones, 
and any other applicable federal or state law. 

Commercial General Liability $2,000,000  General Aggregate 
$2,000,000  Products & Comp.  Ops. 
Agg. 
$1,000,000   Personal/Advertising Injury 
$1,000,000 Each Occurrence  
$50,000   Fire Damage  
$5,000    Medical Expenses 

Developer shall continue to maintain products/completed operations coverage for a 
period of ten (10) years after the final completion of the project.  The amount of 
products/completed operations coverage maintained during the ten year period shall be 
not less than the combined limits of Products/ Completed Operations coverage required 
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to be maintained by Developer in the combination of the Commercial General Liability 
coverage and Umbrella Liability Coverage  during the performance of the  Work. 

Such insurance shall be no more restrictive than that provided by the most recent version 
of the standard Commercial General Liability Form (ISO Form CG 00 01) as filed for use 
in the State of Florida without any restrictive endorsements other than those reasonably 
required by the City’s Office of Insurance and Risk Management. 

Automobile Liability    $1,000,000 Combined Single Limit 
(Coverage for all automobiles, owned, hired or non-owned used in performance of the 
Agreement) 

Such insurance shall be no more restrictive than that provided by the most recent version 
of the standard Business Auto Coverage Form (ISO Form CA0001) as filed for use in the 
State of Florida without any restrictive endorsements other than those which are required 
by the State of Florida, or equivalent manuscript form, must be attached to the policy 
equivalent endorsement as filed with ISO (i.e., mandatory endorsement). 

Design Professional Liability $2,000,000 per Claim  
$2,000,000 Aggregate 

Any entity hired to perform professional services as a part of this Agreement shall 
maintain professional liability coverage on an Occurrence Form or a Claims Made Form 
with a retroactive date to at least the first date of this Agreement and with a ten (10) year 
reporting option beyond the annual expiration date of the policy. 

Builders Risk     %100 Completed Value of the Project 

Such insurance shall be on a form acceptable to the City’s Office of Insurance and Risk 
Management.  The Builder’s Risk policy shall include the SPECIAL FORM/ALL RISK 
COVERAGES.  The Builder’s Risk and/or Installation policy shall not be subject to a 
coinsurance clause.  A maximum $10,000 deductible for other than windstorm and hail. 
For windstorm and hail coverage, the maximum deductible applicable shall be 2% of the 
completed value of the City Improvements.  Named insured’s shall be: Developer, 
General Contractor, the City, and respective members, officials, officers, employees and 
agents, the Engineer, and the Program Management Firms(s) (when program 
management services are provided).  The City of Jacksonville, its members, officials, 
officers, employees and agents are to be named as a loss payee. 

Pollution Liability $1,000,000 per Loss 
$2,000,000 Annual Aggregate 

Any entity hired to perform services as part of this Agreement for environmental or 
pollution related concerns shall maintain Contractor’s Pollution Liability coverage.  Such 
Coverage will include bodily injury, sickness, and disease, mental anguish or shock 
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sustained by any person, including death; property damage including physical injury to 
destruction of tangible property including resulting loss of use thereof, cleanup costs, and 
the loss of use of tangible property that has not been physically injured or destroyed; 
defense including costs charges and expenses incurred in the investigation, adjustment or 
defense of claims for such compensatory damages; coverage for losses caused by 
pollution conditions that arises from the operations of the contractor including 
transportation. 

Pollution Legal Liability $1,000,000 per Loss 
$2,000,000 Aggregate 

Any entity hired to perform services as a part of this Agreement that require disposal of 
any hazardous material off the job site shall maintain Pollution Legal Liability with 
coverage for bodily injury and property damage for losses that arise from the facility that 
is accepting the waste under this Agreement. 

Umbrella Liability      $2,000,000 Each Occurrence/ 
Aggregate. 

The Umbrella Liability policy shall be in excess of the above limits without any gap. The 
Umbrella coverage will follow-form the underlying coverages and provides on an 
Occurrence basis all coverages listed above. 

Additional Insurance Provisions 

A. Additional Insured:  All insurance except Worker’s Compensation and 
Professional Liability shall be endorsed to name the City of Jacksonville, and 
their respective members, officials, officers, directors, employees, representatives 
and agents as Additional Insured.  Additional Insured for General Liability shall 
be in a form no more restrictive than CG2010 and CG2037, Automobile Liability 
CA2048. 

B. Waiver of Subrogation.  All required insurance policies shall be endorsed to 
provide for a waiver of underwriter’s rights of subrogation in favor of the City of 
Jacksonville, and their respective members, officials, officers, directors, 
employees, representatives and agents. 

C. Developers Insurance Primary.  The insurance provided by Developer shall apply 
on a primary basis to, and shall not require contribution from, any other insurance 
or self-insurance maintained by the City, or any of their respective members, 
officials, officers, directors, employees, representatives and agents. 

Carrier Qualifications.  The above insurance shall be written by an insurer holding a 
current certificate of authority pursuant to chapter 624, Florida State or a 
company that is declared as an approved Surplus Lines carrier under Chapter 626 
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Florida Statutes.  Such Insurance shall be written by an insurer with an A.M. Best 
Rating of A- VII or better. 

D. Deductible or Self-Insured Retention Provisions.  All deductibles and self-insured 
retentions associated with coverages required for compliance with this Agreement 
shall remain the sole and exclusive responsibility of the named insured.  Under no 
circumstances will the City of Jacksonville, and their respective members, 
officials, officers, directors, employees, representatives, and agents be responsible 
for paying any deductible or self-insured retentions related to this Agreement. 

E. Insurance Additional Remedy.  Compliance with the insurance requirements of 
this Agreement shall not limit the liability of Developer, Contractors, 
Subcontractors, employees or agents to the City or others.  Any remedy provided 
to City, or City of Jacksonville, and their respective members, officials, officers, 
directors, employees and agents shall be in addition to and not in lieu of any other 
remedy available under this Agreement or otherwise. 

F. Waiver/Estoppel.  Neither approval by City nor failure to disapprove the 
insurance furnished by Developer and/or General Contractor shall relieve 
Developer and/or General Contractor of full responsibility to provide insurance as 
required under this Agreement. 

G. Certificates of Insurance.  Developer shall provide the City Certificates of 
Insurance that shows the corresponding City Agreement Number in the 
Description, if known, Additional Insureds as provided above and waivers of 
subrogation. The certificates of insurance shall be mailed to the City of 
Jacksonville (Attention: Chief of Risk Management), 117 W. Duval Street, Suite 
335, Jacksonville, Florida 32202.  

H. Notice.  Developer shall provide an endorsement issued by the insurer to provide 
the City thirty (30) days prior written notice of any change in the above insurance 
coverage limits or cancellation, including expiration or non-renewal.  If such 
endorsement is not provided, Developer shall provide a thirty (30) days written 
notice of any change in the above coverages or limits, coverage being suspended, 
voided, cancelled, including expiration or non-renewal. 

I. Survival.  Anything to the contrary notwithstanding, the liabilities of Developer 
shall survive and not be terminated, reduced or otherwise limited by any 
expiration or termination of insurance coverage. 

J. Additional Insurance.  Depending upon the nature of any aspect of any project 
and its accompanying exposures and liabilities, the City may reasonably require 
additional insurance coverages in amounts responsive to those liabilities, which 
may or may not require that the City also be named as an additional insured. 
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K. Special Provisions:  Prior to executing this Agreement, Developer shall present 
this Agreement and this Exhibit  G to its Insurance Agent affirming: 1) That 
the Agent has personally reviewed the insurance requirements of the Project 
Documents, and(2) That the Agent is capable (has proper market access) to 
provide the coverages and limits of liability required on behalf of Developer. 

Bonds and Other Performance Security.  Developer shall not perform or commence 
any construction services for the City Improvements until the following performance 
bond and labor and material payment bond or other performance security have been 
delivered to City.   

Bonds - In accordance with the provisions of Section 255.05, Florida Statutes, Developer 
shall provide to City on forms furnished by the City, a 100% Performance Bond and a 
100% Labor and Material Payment Bond for the City Improvements performed under this 
Agreement, each in an amount not less than an amount at least equal to the amount of the 
Direct Costs for the construction of the City Improvements no qualification or 
modifications to the Bond forms are permitted. 

To be acceptable to City, as Surety for Performance Bonds and Labor and Material 
Payment Bonds, a Surety Company shall comply with the following provisions: 

1. The Surety Company shall have a currently valid Certificate of Authority, issued 
by the State of Florida, Department of Insurance, authorizing it to write surety bonds in 
the State of Florida. 

2. The Surety Company shall have a currently valid Certificate of Authority issued 
by the United States Department of Treasury under Sections 9304 to 9308 of Title 31 of 
the United States Code. 

3. The Surety Company shall be in full compliance with the provisions of the 
Florida Insurance Code. 

4. The Surety Company shall have at least twice the minimum surplus and capital 
required by the Florida Insurance Code during the life of this agreement. 

5. If the Contract Award Amount exceeds $200,000, the Surety Company shall also 
comply with the following provisions: 

a. The Surety Company shall have at least the following minimum ratings in the 
latest issue of A.M. Best’s Key Rating Guide. 

CONTRACT AMOUNT RATING RATING 

$   500,000 TO $1,000,000 A- CLASS IV 
$1,000,000 TO $2,500,000 A- CLASS V 
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$2,500,000 TO $5,000,000 A- CLASS VI 
$5,000,000 TO $10,000,000 A- CLASS VII 
$10,000,000 TO $25,000,000 A-  CLASS VIII 
$25,000,000 TO $50,000,000 A- CLASS IX 
$50,000,000 TO $75,000,000 A- CLASS X 

 

b. The Surety Company shall not expose itself to any loss on any one risk in an 
amount exceeding ten (10) percent of its surplus to policyholders, provided: 

1) Any risk or portion of any risk being reinsured shall be deducted in determining 
the limitation of the risk as prescribed in this section.  These minimum requirements shall 
apply to the reinsuring carrier providing authorization or approval by the State of Florida, 
Department of Insurance to conduct business in this state have been met. 

2) In the case of the surety insurance company, in addition to the deduction for 
reinsurance, the amount assumed by any co-surety, the value of any security deposited, 
pledged or held subject to the consent of the surety and for the protection of the surety 
shall be deducted. 
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EXHIBIT H 

JSEB Reporting Form 

Business:   
Goal:  $ 
Contact:    
Date:     
Date 
Contract 
Awarded 

Contractor 
Name 

Ethnicity 
(1) 

Scope of 
Work (2) 

Contract 
Amount 

Amount 
Paid to 
Date 

% of Work 
Completed 
to Date 

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
  (1) AA – African 

American 
(2) Examples:  Masonry  

  HANA – Hispanic, Asian, 
Native American 

Painting  

  WBE – Women Site Clearing  
  C - Caucasian Electrical  
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EXHIBIT I 

Indemnification by Developer 

Developer shall hold harmless, indemnify, and defend the City of Jacksonville and 
City’s members, officers, officials, employees and agents (collectively the “Indemnified 
Parties”) from and against, without limitation, any and all claims, suits, actions, losses, 
damages, injuries, liabilities, fines, penalties, costs and expenses of whatsoever kind or 
nature, which may be incurred by, charged to or recovered from any of the foregoing 
Indemnified Parties for: 
 
 1.  General Tort Liability, for any negligent act, error or omission, recklessness or 
intentionally wrongful conduct on the part of the Developer that causes injury (whether 
mental or corporeal) to persons (including death) or damage to property, whether arising out 
of or incidental to the Developer’s performance of the Agreement, operations, services or 
work performed hereunder; and 
 
 2. Environmental Liability, to the extent this Agreement contemplates environmental 
exposures, arising from or in connection with any environmental, health and safety liabilities, 
claims, citations, clean-up or damages whether arising out of or relating to the operation or 
other activities performed in connection with the Agreement; and  
 
 3. Intellectual Property Liability, to the extent this Agreement contemplates 
intellectual property exposures, arising directly or indirectly out of any allegation that the 
Work, any product generated by the Work, or any part of the Work as contemplated in this 
Agreement, constitutes an infringement of any copyright, patent, trade secret or any other 
intellectual property right.  If in any suit or proceeding, the Work, or any product generated 
by the Work, is held to constitute an infringement and its use is permanently enjoined, the 
Developer shall, immediately, make every reasonable effort to secure within 60 days, for the 
Indemnified Parties a license, authorizing the continued use of the Work or product.  If the 
Developer fails to secure such a license for the Indemnified Parties, then the Developer shall 
replace the Work or product with a non-infringing Work or product or modify such Work or 
product in a way satisfactory to Buyer, so that the Work or product is non-infringing. 
  
If Developer exercises its rights under this Agreement, the Developer will (1) provide 
reasonable notice to the Indemnified Parties of the applicable claim or liability, and (2) allow 
Indemnified Parties, at their own expense, to participate in the litigation of such claim or 
liability to protect their interests.  The scope and terms of the indemnity obligations herein 
described are separate and apart from, and shall not be limited by any insurance 
provided pursuant to this Agreement or otherwise.  Such terms of indemnity shall 
survive the expiration or termination of this Agreement. 
 
In the event that any portion of the scope or terms of this indemnity is in derogation of 
Section 725.06 or 725.08 of the Florida Statutes, all other terms of this indemnity shall 
remain in full force and effect.  Further, any term which offends Section 725.06 or 725.08 of 
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the Florida Statutes will be modified to comply with said statutes.  The City is an intended 
third-party beneficiary of the indemnifications set forth herein, which indemnifications shall 
survive the expiration or earlier termination of Developer’s agreement with General 
Contractor or its contractors and consultants. 
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EXHIBIT N 
 

Marina Temporary Construction Easement 
 
 
 

THIS INSTRUMENT PREPARED BY 
AND RECORD AND RETURN TO: 
 
 
John C. Sawyer, Jr. 
Chief, Gov. Operations Dept. 
City of Jacksonville 
117 W. Duval St., Suite 480 
Jacksonville, FL 32202 
 
 

 

 
 

TEMPORARY CONSTRUCTION EASEMENT 
 
 

 THIS TEMPORARY CONSTRUCTION EASEMENT (this 
“Easement Agreement”) is made as of _____, 2021, by and between the CITY OF 
JACKSONVILLE, a body politic and municipal corporation existing under the laws of 
the State of Florida, whose mailing address is c/o Downtown Investment Authority, 117 
W. Duval Street, Suite 310, Jacksonville, Florida 32202, hereinafter called the Grantor, to 
RD RIVER CITY BREWERY, LLC, a Florida limited liability company, whose 
address is 2850 Tigertail Avenue, Suite 800, Miami, Florida 33133, hereinafter called the 
Grantee. 
 
 WITNESSETH: in consideration of Ten and No/100 Dollars ($10.00) and other 
good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the parties intending to be mutually bound do hereby agree as follows: 
 

1. Grant of Easement.  Grantor does hereby grant and convey to Grantee, its 
successors and assigns a temporary, non-exclusive easement for the purposes of 
constructing and installing the City Marina Improvements (as such term is defined in that 
certain Redevelopment Agreement between Grantor and Grantee dated _____), to be 
undertaken by Grantee on, over, under, through, and across the following described land 
in Duval County, Florida: 
 

See Exhibit A attached hereto and incorporated herein (the “Easement Premises”). 
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2. Term of Easement.  This Easement Agreement shall automatically expire 
and terminate upon the earlier of: (x) completion of the City Marina Improvements, or (y) 
April 30, 2025; provided however that upon the written request of the Grantor, Grantee 
shall execute and deliver for recordation a termination of this Easement Agreement. 
 

3. Indemnification.  Grantee hereby agrees to indemnify, defend and save 
Grantor and its members, officers, employees, agents, successors-in-interest and assigns 
(the “Indemnified Parties”) harmless from and against any and all claims, action, losses, 
damage, injury, liability, cost and expense of whatsoever kind or nature (including but 
not by way of limitation, attorneys’ fees and court costs) arising out of injury or death to 
persons or damage to or loss of property arising out of or alleged to have arisen out of or 
occasioned by exercise by Grantee or its successors, assigns, contractors, employees, 
representatives, directors, officers, invitees or agents of the easement rights hereunder 
granted, except to the extent such injury or death to persons or damage to or loss of 
property shall have been caused by the gross negligence or intentional act of the 
Indemnified Parties. In addition, prior to any entry upon the Easement Premises, Grantee 
will cause its third party contractors performing work on the Project to provide a separate 
indemnification agreement which indemnifies the Indemnified Parties and holds the 
Indemnified Parties harmless from all cost and expense, claims and damages, both 
mechanics’ liens or tort, or otherwise, including reasonable attorneys’ fees, resulting from 
said third party contractor’s work on the Easement Premises. The provisions of this 
paragraph shall survive termination of this Easement Agreement. 

 
4. Insurance.  See Exhibit B attached hereto and incorporated herein by this 

reference for the insurance requirements of Grantee.   
 

5. Successors and Assigns.  The burdens of this Easement Agreement shall 
run with title to the Easement Premises, and all benefits and rights granted hereunder 
shall be appurtenant to the interest of the parties hereto.  This Easement shall be binding 
upon and inure to the benefit of the parties and their respective successors and assigns. 
 

6. Use; Compliance with Laws.  Subject to the provisions hereof, Grantee 
shall have the right to use the Easement Premises for the purpose stated in paragraph 1 
above and for no other purpose without the prior written consent of Grantor (which 
consent may be withheld in Grantor’s sole discretion). Grantor shall continue to enjoy the 
use of the Easement Premises for any and all purposes not inconsistent with Grantee’s 
rights hereunder.  Grantee shall comply with all laws, rules and regulations, orders and 
decisions of all governmental authorities, respecting the use of and operations and 
activities on the Easement Premises, including, but not limited to, environmental, zoning 
and land use regulations.  Grantee shall not make, suffer or permit any unlawful use of 
the Easement Premises, or any part thereof. 
 

7. Severability.  The invalidity of any provision contained in this Easement 
Agreement shall not affect the remaining portions of this Easement Agreement, provided 
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that such remaining portions remain consistent with the intent of this Easement 
Agreement and do not violate Florida law, which law shall govern this Easement 
Agreement. 
 

8. Construction.  The parties acknowledge that each party has reviewed and 
revised this Easement Agreement and that the normal rule of construction to the effect 
that any ambiguities are to be resolved against the drafting party shall not be employed in 
the interpretation of this Easement Agreement. 
 

9. Notices.  Any notice, demand, consent, authorization, request, approval or 
other communication (collectively, “Notice”) that any party is required, or may desire, to 
give to or make upon the other party pursuant to this Agreement shall be effective and 
valid only if in writing, signed by the parties giving such Notice, and delivered personally 
to the other parties or sent by express 24-hour guaranteed courier or delivery service, by 
facsimile transmission, with confirmed receipt, electronic mail, or by registered or 
certified mail of the United States Postal Service, postage prepaid and return receipt 
requested, addressed to the other parties and sent simultaneously as follows (or to such 
other place as any party may by Notice to the other specify): 

 
To Grantor:  City of Jacksonville 
   C/O Downtown Investment Authority 

117 W. Duval Street, Suite 310 
Jacksonville, Florida 32202 
Attn: Lori Boyer 
 

 
With a copy to: Office of General Counsel 

117 West Duval Street, Suite 480 
Jacksonville, Florida 32202 
Attn:  Corporation Secretary 
Fax: (904) 255-5120  

 
To Grantee:   RD River City Brewery, LLC 
   2850 Tigertail Avenue, Suite 800  

Miami, Florida 33133 
   Attn:  Steve Patterson 
   Email:  spatterson@relatedroup.com 
 
With a copy to: Greenberg Traurig, P.A.  

    333 SE 2nd Avenue 
    Miami, Florida 33131  
    Attn:  Kimberly S. LeCompte, Esq.  
    Email:  lecomptek@gtlaw.com 
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 Notices shall be deemed given when received, except that if delivery is not 
accepted, Notice shall be deemed given on the date of such non-acceptance. The parties 
hereto shall have the right from time to time to change their respective addresses, and 
each shall have the right to specify as its address any other address within the United 
States of America, by at least ten (10) days written notice to the other party. 
 
 10. Modification and Waiver.  This Agreement shall not be modified or 
amended and no waiver of any provision shall be effective unless set forth in writing and 
signed by both parties. 

 
11. Jurisdiction.  This Agreement shall be construed and enforced in 

accordance with the laws of the State of Florida.  Any action or proceeding arising out of 
or relating to this Agreement shall be brought in Duval County, Florida, either in the 
State or Federal courts.  Both parties hereby waive any objections to the laying of venue 
in any such courts. 

 
12. WAIVER OF RIGHT TO TRIAL BY JURY.  TO THE MAXIMUM 

EXTENT PERMITTED UNDER APPLICABLE LAW, THE PARTIES HEREBY 
AGREE NOT TO ELECT A TRIAL BY JURY OF ANY ISSUE TRIABLE OF RIGHT 
BY JURY, AND WAIVE ANY RIGHT TO TRIAL BY JURY FULLY TO THE 
EXTENT THAT ANY SUCH RIGHT SHALL NOW OR HEREAFTER EXIST WITH 
REGARD TO THIS EASEMENT AGREEMENT OR THE RELATIONSHIP OF THE 
PARTIES UNDER THIS EASEMENT AGREEMENT, OR ANY CLAIM, 
COUNTERCLAIM OR OTHER ACTION ARISING IN CONNECTION WITH THIS 
EASEMENT AGREEMENT. 
 
 

[Signatures on following page.] 
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 IN WITNESS WHEREOF, the Grantor and Grantee have signed and sealed these 
presents to be effective the day and year first written above. 
 
ATTEST:      CITY OF JACKSONVILLE 
     
 
By:____________________________ 
 ___________________________________ 
 James R. McCain, Jr.      Lenny Curry, Mayor 
 Corporation Secretary 
 
Form Approved:  
 
 
By:_____________________________  
 Office of General Counsel 
 
 
STATE OF FLORIDA 
COUNTY OF DUVAL 
 
 The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by Lenny 
Curry, Mayor, and James R. McCain, Jr., as Corporation Secretary, of the City of 
Jacksonville, Florida, a body politic and corporate of the  State of Florida, on behalf of the 
City, who [  ] is personally known to me or [ ] has produced 
________________________ as identification. 
 
      ____________________________________ 
      Name: _____________________________ 
      NOTARY PUBLIC, State of Florida 
  (SEAL)   Serial Number (if any) _______________ 
      My Commission Expires: ____________ 
 
 
GC-#1421543-v1-Temporary_Construction_Easement_-_Riverwalk_Improvements_(Maritime_Concepts).docx
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 RD RIVER CITY BREWERY, LLC, a 
Florida limited liability company 
 
By:      
  
Name:       
Its:      
  
 
 

  
  
 
STATE OF FLORIDA )  
COUNTY OF  ____________) 
 

The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by 
________________, as ___________ of RD RIVER CITY BREWERY, LLC, a 
Florida limited liability company, on behalf of the company, who [  ] is personally known 
to me or [ ] has produced ________________________ as identification. 
 
             
      Notary Public, State of     
      Printed Name:      
      Commission No.:     
      My commission expires:    
 
                [NOTARIAL SEAL] 
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EXHIBIT A to Temporary Construction Easement  

 
[To be inserted after confirmation by survey] 
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EXHIBIT B to Temporary Construction Easement 
 

Grantee Insurance Requirements 
 

Without limiting its liability under this Easement Agreement, Grantee shall at all times during 
the term of this Easement Agreement procure prior to commencement of work and maintain at 
its sole expense during the life of this Easement Agreement (and Grantee shall require its, 
contractor, subcontractors, laborers, materialmen and suppliers to provide, as applicable), 
insurance of the types and limits not less than amounts stated below: 
 

Insurance Coverages 
 

Schedule     Limits 
 
Worker’s Compensation    Florida Statutory Coverage 
Employer’s Liability     $ 1,000,000 Each Accident 
       $ 1,000,000 Disease Policy Limit 
       $ 1,000,000 Each Employee/Disease 
 
This insurance shall cover the Grantee (and, to the extent they are not otherwise insured, its 
contractors and subcontractors) for those sources of liability which would be covered by the latest 
edition of the standard Workers’ Compensation policy, as filed for use in the State of Florida by 
the National Council on Compensation Insurance (NCCI), without any restrictive endorsements 
other than the Florida Employers Liability Coverage Endorsement (NCCI Form WC 09 03), those 
which are required by the State of Florida, or any restrictive NCCI endorsements which, under an 
NCCI filing, must be attached to the policy (i.e., mandatory endorsements).  In addition to 
coverage for the Florida Workers’ Compensation Act, where appropriate, coverage is to be 
included for the Federal Employers’ Liability Act, USL&H and Jones, and any other applicable 
federal or state law. 
 
Commercial General Liability    $2,000,000  General Aggregate 

$2,000,000  Products & Comp.  Ops. 
Agg. 
$1,000,000   Personal/Advertising 

Injury 
 $1,000,000 Each Occurrence 

$     50,000   Fire Damage  
$       5,000    Medical Expenses   

 
The policy shall be endorsed to provide a separate aggregate limit of liability applicable to the 
Work via a form no more restrictive than the most recent version of ISO Form CG 2503 
 
Grantee will require Contractor to continue to maintain products/completed operations coverage 
for a period of three (3) years after the final completion of the project. The amount of 
products/completed operations coverage maintained during the three year period shall be not 
less than the combined limits of Products/ Completed Operations coverage required to be 
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maintained by Contractor in the combination of the Commercial General Liability coverage and 
Umbrella Liability Coverage during the performance of the Work. 
 
Such insurance shall be no more restrictive than that provided by the most recent version of the 
standard Commercial General Liability Form (ISO Form CG 00 01) as filed for use in the State of 
Florida without any restrictive endorsements other than those reasonably required by the City’s 
Office of Insurance and Risk Management. 
 
 
 
 
Automobile Liability     $1,000,000 Combined Single Limit 
(Coverage for all automobiles, owned, hired or non-owned used in performance of the Easement 
Agreement) 
 
Such insurance shall be no more restrictive than that provided by the most recent version of the 
standard Business Auto Coverage Form (ISO Form CA0001) as filed for use in the State of Florida 
without any restrictive endorsements other than those which are required by the State of Florida, 
or equivalent manuscript form, must be attached to the policy equivalent endorsement as filed 
with ISO (i.e., mandatory endorsement).  
 
Design Professional Liability     $1,000,000 per Claim 

 $2,000,000 Aggregate 
 
Any entity hired to perform professional services as a part of this Easement Agreement shall 
maintain professional liability coverage on an Occurrence Form or a Claims Made Form with a 
retroactive date to at least the first date of this Easement Agreement and with a three year 
reporting option beyond the annual expiration date of the policy.   
 
Builders Risk/Installation Floater     %100 Completed Value 
of the Project 
 
Grantee will purchase or cause the General Contractor to purchase Builders Risk/Installation 
Floater coverage. Such insurance shall be on a form acceptable to the City’s Office of Insurance 
and Risk Management.  The Builder’s Risk policy shall include the SPECIAL FORM/ALL RISK 
COVERAGES.  The Builder’s Risk and/or Installation policy shall not be subject to a coinsurance 
clause.  A maximum $10,000 deductible for other than windstorm and hail. For windstorm and 
hail coverage, the maximum deductible applicable shall be 2% of the completed value of the 
project.  Named insured’s shall be: Grantee, Contractor, the City, and their respective members, 
officials, officers, employees and agents, the Engineer, and the Program Management Firms(s) 
(when program management services are provided).  The City of Jacksonville, its members, 
officials, officers, employees and agents are to be named as a loss payee. 
 
Pollution Liability     $2,000,000 per Loss  
      $2,000,000 Annual Aggregate 
 
Any entity hired to perform services as part of this Easement Agreement for environmental or 
pollution related concerns shall maintain Contractor’s Pollution Liability coverage.  Such 
Coverage will include bodily injury, sickness, and disease, mental anguish or shock sustained by 
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any person, including death; property damage including physical injury to destruction of 
tangible property including resulting loss of use thereof, cleanup costs, and the loss of use of 
tangible property that has not been physically injured or destroyed; defense including costs 
charges and expenses incurred in the investigation, adjustment or defense of claims for such 
compensatory damages; coverage for losses caused by pollution conditions that arises from the 
operations of the contractor including transportation. 
 
Pollution Legal Liability   $2,000,000 per Loss 
      $2,000,000 Aggregate 
 
Any entity hired to perform services as a part of this Easement Agreement that require disposal 
of any hazardous material off the job site shall maintain Pollution Legal Liability with coverage 
for bodily injury and property damage for losses that arise from the facility that is accepting the 
waste under this Easement Agreement.  
 
 
Umbrella Liability     $1,000,000 Each Occurrence/ Aggregate. 
 
The Umbrella Liability policy shall be in excess of the above limits without any gap. The 
Umbrella coverage will follow-form the underlying coverages and provides on an Occurrence 
basis all coverages listed above and shall be included in the Umbrella policy 
 
In the event that any part of the work to be performed hereunder shall require the Contractor or 
its Subcontractors to enter, cross or work upon or beneath the property, tracks, or right-of-way of 
a railroad or railroads, the Contractor shall, before commencing any such work, and at its 
expense, procure and carry liability or protective insurance coverage in such form and amounts 
as each railroad shall require. 
 
The original of such policy shall be delivered to the railroad involved, with copies to the City, 
and their respective members, officials, officers, employee and agents,  Engineer, and Program 
Management Firm(s) (when program management services are provided). 
 
The Contractor shall not be permitted to enter upon or perform any work on the railroad's 
property until such insurance has been furnished to the satisfaction of the railroad.  The 
insurance herein specified is in addition to any other insurance which may be required by the 
City, and shall be kept in effect at all times while work is being performed on or about the 
property, tracks, or right-of-way of the railroad. 
 
 

Additional Insurance Provisions 
 
M. Additional Insured:  All insurance except Worker’s Compensation and Professional Liability 

shall be endorsed to name the City of Jacksonville and City’s members, officials, officers, 
employees and agents as Additional Insured.  Additional Insured for General Liability shall 
be in a form no more restrictive than CG2010 and CG2037, Automobile Liability CA2048.  
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N. Waiver of Subrogation.  All required insurance policies shall be endorsed to provide for a 
waiver of underwriter’s rights of subrogation in favor of the City of Jacksonville and its 
members, officials, officers employees and agents. 

O. Grantee’s Insurance Primary.  The insurance provided by the Grantee shall apply on a 
primary basis to, and shall not require contribution from, any other insurance or self-
insurance maintained by the City or any City members, officials, officers, employees and 
agents. 

P. Deductible or Self-Insured Retention Provisions.  All deductibles and self-insured retentions 
associated with coverages required for compliance with this Easement Agreement shall 
remain the sole and exclusive responsibility of the named insured Grantee.  Under no 
circumstances will the City of Jacksonville and its members, officers, directors, employees, 
representatives, and agents be responsible for paying any deductible or self-insured 
retentions related to this Easement Agreement. 

Q. Grantee’s Insurance Additional Remedy.  Compliance with the insurance requirements of 
this Easement Agreement shall not limit the liability of the Grantee or its Subcontractors, 
employees or agents to the City or others.  Any remedy provided to City or City’s members, 
officials, officers, employees or agents shall be in addition to and not in lieu of any other 
remedy available under this Easement Agreement or otherwise. 

 

R. Waiver/Estoppel.  Neither approval by City nor failure to disapprove the insurance 
furnished by Grantee shall relieve Grantee of Grantee’s full responsibility to provide 
insurance as required under this Easement Agreement. 

S. Certificates of Insurance.  Grantee shall provide the City Certificates of Insurance that shows 
the corresponding City Contract Number in the Description, if known, Additional Insureds 
as provided above and waivers of subrogation. The certificates of insurance shall be mailed 
to the City of Jacksonville (Attention: Chief of Risk Management), 117 W. Duval Street, Suite 
335, Jacksonville, Florida 32202. 

T. Carrier Qualifications.  The above insurance shall be written by an insurer holding a current 
certificate of authority pursuant to chapter 624, Florida State or a company that is declared as 
an approved Surplus Lines carrier under Chapter 626 Florida Statutes.   Such Insurance shall 
be written by an insurer with an A.M. Best Rating of A- VII or better.   

U. Notice.  The Grantee shall provide an endorsement issued by the insurer to provide the City 
thirty (30) days prior written notice of any change in the above insurance coverage limits or 
cancellation, including expiration or non-renewal.   If such endorsement is not provided, the 
Grantee shall provide a thirty (30) days written notice of any change in the above coverages 
or limits, coverage being suspended, voided, cancelled, including expiration or non-renewal. 
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V. Survival.  Anything to the contrary notwithstanding, the liabilities of the Grantee under this 
Easement Agreement shall survive and not be terminated, reduced or otherwise limited by 
any expiration or termination of insurance coverage.  

W. Additional Insurance.  Depending upon the nature of any aspect of any project and its 
accompanying exposures and liabilities, the City may reasonably require additional 
insurance coverages in amounts responsive to those liabilities, which may or may not require 
that the City also be named as an additional insured. 

X. Special Provisions:  Prior to executing this Easement Agreement, Grantee shall present this 
Easement Agreement and Exhibit J to its Insurance Agent affirming: 1) that the Agent 
has personally reviewed the insurance requirements of the Easement Agreement, and (2) that 
the Agent is capable (has proper market access) to provide the coverages and limits of 
liability required on behalf of Grantee. 
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EXHIBIT O 
 

Riverwalk Temporary Construction Easement 
 
 
 

THIS INSTRUMENT PREPARED BY 
AND RECORD AND RETURN TO: 
 
 
John C. Sawyer, Jr. 
Chief, Gov. Operations Dept. 
City of Jacksonville 
117 W. Duval St., Suite 480 
Jacksonville, FL 32202 
 
 

 

 
 

TEMPORARY CONSTRUCTION EASEMENT 
 
 

 THIS TEMPORARY CONSTRUCTION EASEMENT (this 
“Easement Agreement”) is made as of _________, 2021, by and between the CITY OF 
JACKSONVILLE, a body politic and municipal corporation existing under the laws of 
the State of Florida, whose mailing address is c/o Downtown Investment Authority, 117 
W. Duval Street, Suite 310, Jacksonville, Florida 32202, hereinafter called the Grantor, to 
RD RIVER CITY BREWERY, LLC, a Florida limited liability company, whose 
address is 2850 Tigertail Avenue, Suite 800, Miami, Florida 33133, hereinafter called the 
Grantee. 
 
 WITNESSETH: in consideration of Ten and No/100 Dollars ($10.00) and other 
good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the parties intending to be mutually bound do hereby agree as follows: 
 

1. Grant of Easement.  Grantor does hereby grant and convey to Grantee, its 
successors and assigns a temporary, non-exclusive easement for the purposes of 
constructing and installing the Riverwalk Improvements (as such term is defined in that 
certain Redevelopment Agreement between Grantor and Grantee dated _____), to be 
undertaken by Grantee on, over, under, through, and across the following described land 
in Duval County, Florida: 
 

See Exhibit A attached hereto and incorporated herein (the “Easement Premises”). 
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2. Term of Easement.  This Easement Agreement shall automatically expire 
and terminate upon the earlier of: (x) completion of the Riverwalk Improvements, or (y) 
April 30, 2025; provided however that upon the written request of the Grantor, Grantee 
shall execute and deliver for recordation a termination of this Easement Agreement. 
 

3. Indemnification.  Grantee hereby agrees to indemnify, defend and save 
Grantor and its members, officers, employees, agents, successors-in-interest and assigns 
(the “Indemnified Parties”) harmless from and against any and all claims, action, losses, 
damage, injury, liability, cost and expense of whatsoever kind or nature (including but 
not by way of limitation, attorneys’ fees and court costs) arising out of injury or death to 
persons or damage to or loss of property arising out of or alleged to have arisen out of or 
occasioned by exercise by Grantee or its successors, assigns, contractors, employees, 
representatives, directors, officers, invitees or agents of the easement rights hereunder 
granted, except to the extent such injury or death to persons or damage to or loss of 
property shall have been caused by the gross negligence or intentional act of the 
Indemnified Parties. In addition, prior to any entry upon the Easement Premises, Grantee 
will cause its third party contractors performing work on the Project to provide a separate 
indemnification agreement which indemnifies the Indemnified Parties and holds the 
Indemnified Parties harmless from all cost and expense, claims and damages, both 
mechanics’ liens or tort, or otherwise, including reasonable attorneys’ fees, resulting from 
said third party contractor’s work on the Easement Premises. The provisions of this 
paragraph shall survive termination of this Easement Agreement. 
 

4. Insurance.  See Exhibit B attached hereto and incorporated herein by this 
reference for the insurance requirements of Grantee.   

 
5. Successors and Assigns.  The burdens of this Easement Agreement shall 

run with title to the Easement Premises, and all benefits and rights granted hereunder 
shall be appurtenant to the interest of the parties hereto.  This Easement shall be binding 
upon and inure to the benefit of the parties and their respective successors and assigns. 
 

6. Use; Compliance with Laws.  Subject to the provisions hereof, Grantee 
shall have the right to use the Easement Premises for the purpose stated in paragraph 1 
above and for no other purpose without the prior written consent of Grantor (which 
consent may be withheld in Grantor’s sole discretion). Grantor shall continue to enjoy the 
use of the Easement Premises for any and all purposes not inconsistent with Grantee’s 
rights hereunder.  Grantee shall comply with all laws, rules and regulations, orders and 
decisions of all governmental authorities, respecting the use of and operations and 
activities on the Easement Premises, including, but not limited to, environmental, zoning 
and land use regulations.  Grantee shall not make, suffer or permit any unlawful use of 
the Easement Premises, or any part thereof. 
 

7. Severability.  The invalidity of any provision contained in this Easement 
Agreement shall not affect the remaining portions of this Easement Agreement, provided 
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that such remaining portions remain consistent with the intent of this Easement 
Agreement and do not violate Florida law, which law shall govern this Easement 
Agreement. 
 

8. Construction.  The parties acknowledge that each party has reviewed and 
revised this Easement Agreement and that the normal rule of construction to the effect 
that any ambiguities are to be resolved against the drafting party shall not be employed in 
the interpretation of this Easement Agreement. 
 

9. Notices.  Any notice, demand, consent, authorization, request, approval or 
other communication (collectively, “Notice”) that any party is required, or may desire, to 
give to or make upon the other party pursuant to this Agreement shall be effective and 
valid only if in writing, signed by the parties giving such Notice, and delivered personally 
to the other parties or sent by express 24-hour guaranteed courier or delivery service, by 
facsimile transmission, with confirmed receipt, electronic mail, or by registered or 
certified mail of the United States Postal Service, postage prepaid and return receipt 
requested, addressed to the other parties and sent simultaneously as follows (or to such 
other place as any party may by Notice to the other specify): 

 
To Grantor:  City of Jacksonville 
   C/O Downtown Investment Authority 

117 W. Duval Street, Suite 310 
Jacksonville, Florida 32202 
Attn: Lori Boyer 

 
With a copy to: Office of General Counsel 

117 West Duval Street, Suite 480 
Jacksonville, Florida 32202 
Attn:  Corporation Secretary 
Fax: (904) 255-5120  

 
To Grantee:   RD River City Brewery, LLC 
   2850 Tigertail Avenue, Suite 800 

Miami, Florida 33133 
   Attn:  Steve Patterson 
   Email:  spatterson@relatedroup.com 
 
With a copy to: Greenberg Traurig, P.A.  

    333 SE 2nd Avenue 
    Miami, Florida 33131  
    Attn:  Kimberly S. LeCompte, Esq.  
    Email:  lecomptek@gtlaw.com 
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 Notices shall be deemed given when received, except that if delivery is not 
accepted, Notice shall be deemed given on the date of such non-acceptance. The parties 
hereto shall have the right from time to time to change their respective addresses, and 
each shall have the right to specify as its address any other address within the United 
States of America, by at least ten (10) days written notice to the other party. 
 
 10. Modification and Waiver.  This Agreement shall not be modified or 
amended and no waiver of any provision shall be effective unless set forth in writing and 
signed by both parties. 

 
11. Jurisdiction.  This Agreement shall be construed and enforced in 

accordance with the laws of the State of Florida.  Any action or proceeding arising out of 
or relating to this Agreement shall be brought in Duval County, Florida, either in the 
State or Federal courts.  Both parties hereby waive any objections to the laying of venue 
in any such courts. 
 

12. WAIVER OF RIGHT TO TRIAL BY JURY.  TO THE MAXIMUM 
EXTENT PERMITTED UNDER APPLICABLE LAW, THE PARTIES HEREBY 
AGREE NOT TO ELECT A TRIAL BY JURY OF ANY ISSUE TRIABLE OF RIGHT 
BY JURY, AND WAIVE ANY RIGHT TO TRIAL BY JURY FULLY TO THE 
EXTENT THAT ANY SUCH RIGHT SHALL NOW OR HEREAFTER EXIST WITH 
REGARD TO THIS EASEMENT AGREEMENT OR THE RELATIONSHIP OF THE 
PARTIES UNDER THIS EASEMENT AGREEMENT, OR ANY CLAIM, 
COUNTERCLAIM OR OTHER ACTION ARISING IN CONNECTION WITH THIS 
EASEMENT AGREEMENT.   

 
[Signatures on following page.] 

On File 
Page 177 of 242



 
 

 
155 

ACTIVE 55669592v11 

 

 IN WITNESS WHEREOF, the Grantor and Grantee have signed and sealed these 
presents to be effective the day and year first written above. 
 
ATTEST:      CITY OF JACKSONVILLE 
     
 
By:____________________________ ___________________________________ 
 James R. McCain, Jr.     Lenny Curry, Mayor 
 Corporation Secretary 
 
Form Approved:  
 
 
By:_____________________________  
 Office of General Counsel 
 
 
STATE OF FLORIDA 
COUNTY OF DUVAL 
 
 The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by Lenny 
Curry, Mayor, and James R. McCain, Jr., as Corporation Secretary, of the City of 
Jacksonville, Florida, a body politic and corporate of the  State of Florida, on behalf of the 
City, who [  ] is personally known to me or [ ] has produced 
________________________ as identification. 
 
      ____________________________________ 
      Name: _____________________________ 
      NOTARY PUBLIC, State of Florida 
  (SEAL)   Serial Number (if any) _______________ 
      My Commission Expires: ____________ 
 
 
GC-#1421543-v1-Temporary_Construction_Easement_-_Riverwalk_Improvements_(Maritime_Concepts).docx
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 RD RIVER CITY BREWERY, LLC, a 
Florida limited liability company 
 
By:       
Name:       
Its:       
 
 

  
  
 
STATE OF FLORIDA )  
COUNTY OF _________ ) 
 

The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by 
________________, as ___________ of RD RIVER CITY BREWERY, LLC, a 
Florida limited liability company, on behalf of the company, who [  ] is personally known 
to me or [ ] has produced ________________________ as identification. 
 
             
      Notary Public, State of     
      Printed Name:      
      Commission No.:     
      My commission expires:    
 
               [NOTARIAL SEAL] 
 

On File 
Page 179 of 242



 
 

 
157 

ACTIVE 55669592v11 

 
EXHIBIT A to Temporary Construction Easement  

 
[To be inserted after confirmation by survey] 
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EXHIBIT B to Temporary Construction Easement 
 

Grantee Insurance Requirements 
 

Without limiting its liability under this Easement Agreement, Grantee shall at all times during 
the term of this Easement Agreement procure prior to commencement of work and maintain at 
its sole expense during the life of this Easement Agreement (and Grantee shall require its, 
contractor, subcontractors, laborers, materialmen and suppliers to provide, as applicable), 
insurance of the types and limits not less than amounts stated below: 
 

Insurance Coverages 
 

Schedule     Limits 
 
Worker’s Compensation    Florida Statutory Coverage 
Employer’s Liability     $ 1,000,000 Each Accident 
       $ 1,000,000 Disease Policy Limit 
       $ 1,000,000 Each Employee/Disease 
 
This insurance shall cover the Grantee (and, to the extent they are not otherwise insured, its 
contractors and subcontractors) for those sources of liability which would be covered by the latest 
edition of the standard Workers’ Compensation policy, as filed for use in the State of Florida by 
the National Council on Compensation Insurance (NCCI), without any restrictive endorsements 
other than the Florida Employers Liability Coverage Endorsement (NCCI Form WC 09 03), those 
which are required by the State of Florida, or any restrictive NCCI endorsements which, under an 
NCCI filing, must be attached to the policy (i.e., mandatory endorsements).  In addition to 
coverage for the Florida Workers’ Compensation Act, where appropriate, coverage is to be 
included for the Federal Employers’ Liability Act, USL&H and Jones, and any other applicable 
federal or state law. 
 
Commercial General Liability    $2,000,000  General Aggregate 

$2,000,000  Products & Comp.  Ops. 
Agg. 
$1,000,000   Personal/Advertising 

Injury 
 $1,000,000 Each Occurrence 

$     50,000   Fire Damage  
$       5,000    Medical Expenses   

 
The policy shall be endorsed to provide a separate aggregate limit of liability applicable to the 
Work via a form no more restrictive than the most recent version of ISO Form CG 2503 
 
Grantee will require Contractor to continue to maintain products/completed operations coverage 
for a period of three (3) years after the final completion of the project. The amount of 
products/completed operations coverage maintained during the three year period shall be not 
less than the combined limits of Products/ Completed Operations coverage required to be 
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maintained by Contractor in the combination of the Commercial General Liability coverage and 
Umbrella Liability Coverage during the performance of the Work. 
 
Such insurance shall be no more restrictive than that provided by the most recent version of the 
standard Commercial General Liability Form (ISO Form CG 00 01) as filed for use in the State of 
Florida without any restrictive endorsements other than those reasonably required by the City’s 
Office of Insurance and Risk Management. 
 
 
 
 
Automobile Liability     $1,000,000 Combined Single Limit 
(Coverage for all automobiles, owned, hired or non-owned used in performance of the Easement 
Agreement) 
 
Such insurance shall be no more restrictive than that provided by the most recent version of the 
standard Business Auto Coverage Form (ISO Form CA0001) as filed for use in the State of Florida 
without any restrictive endorsements other than those which are required by the State of Florida, 
or equivalent manuscript form, must be attached to the policy equivalent endorsement as filed 
with ISO (i.e., mandatory endorsement).  
 
Design Professional Liability     $1,000,000 per Claim 

 $2,000,000 Aggregate 
 
Any entity hired to perform professional services as a part of this Easement Agreement shall 
maintain professional liability coverage on an Occurrence Form or a Claims Made Form with a 
retroactive date to at least the first date of this Easement Agreement and with a three year 
reporting option beyond the annual expiration date of the policy.   
 
Builders Risk/Installation Floater     %100 Completed Value 
of the Project 
 
Grantee will purchase or cause the General Contractor to purchase Builders Risk/Installation 
Floater coverage. Such insurance shall be on a form acceptable to the City’s Office of Insurance 
and Risk Management.  The Builder’s Risk policy shall include the SPECIAL FORM/ALL RISK 
COVERAGES.  The Builder’s Risk and/or Installation policy shall not be subject to a coinsurance 
clause.  A maximum $10,000 deductible for other than windstorm and hail. For windstorm and 
hail coverage, the maximum deductible applicable shall be 2% of the completed value of the 
project.  Named insured’s shall be: Grantee, Contractor, the City, and their respective members, 
officials, officers, employees and agents, the Engineer, and the Program Management Firms(s) 
(when program management services are provided).  The City of Jacksonville, its members, 
officials, officers, employees and agents are to be named as a loss payee. 
 
Pollution Liability     $2,000,000 per Loss  
      $2,000,000 Annual Aggregate 
 
Any entity hired to perform services as part of this Easement Agreement for environmental or 
pollution related concerns shall maintain Contractor’s Pollution Liability coverage.  Such 
Coverage will include bodily injury, sickness, and disease, mental anguish or shock sustained by 
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any person, including death; property damage including physical injury to destruction of 
tangible property including resulting loss of use thereof, cleanup costs, and the loss of use of 
tangible property that has not been physically injured or destroyed; defense including costs 
charges and expenses incurred in the investigation, adjustment or defense of claims for such 
compensatory damages; coverage for losses caused by pollution conditions that arises from the 
operations of the contractor including transportation. 
 
Pollution Legal Liability   $2,000,000 per Loss 
      $2,000,000 Aggregate 
 
Any entity hired to perform services as a part of this Easement Agreement that require disposal 
of any hazardous material off the job site shall maintain Pollution Legal Liability with coverage 
for bodily injury and property damage for losses that arise from the facility that is accepting the 
waste under this Easement Agreement.  
 
 
Umbrella Liability     $1,000,000 Each Occurrence/ Aggregate. 
 
The Umbrella Liability policy shall be in excess of the above limits without any gap. The 
Umbrella coverage will follow-form the underlying coverages and provides on an Occurrence 
basis all coverages listed above and shall be included in the Umbrella policy 
 
In the event that any part of the work to be performed hereunder shall require the Contractor or 
its Subcontractors to enter, cross or work upon or beneath the property, tracks, or right-of-way of 
a railroad or railroads, the Contractor shall, before commencing any such work, and at its 
expense, procure and carry liability or protective insurance coverage in such form and amounts 
as each railroad shall require. 
 
The original of such policy shall be delivered to the railroad involved, with copies to the City, 
and their respective members, officials, officers, employee and agents,  Engineer, and Program 
Management Firm(s) (when program management services are provided). 
 
The Contractor shall not be permitted to enter upon or perform any work on the railroad's 
property until such insurance has been furnished to the satisfaction of the railroad.  The 
insurance herein specified is in addition to any other insurance which may be required by the 
City, and shall be kept in effect at all times while work is being performed on or about the 
property, tracks, or right-of-way of the railroad. 
 
 

Additional Insurance Provisions 
 
Y. Additional Insured:  All insurance except Worker’s Compensation and Professional Liability 

shall be endorsed to name the City of Jacksonville and City’s members, officials, officers, 
employees and agents as Additional Insured.  Additional Insured for General Liability shall 
be in a form no more restrictive than CG2010 and CG2037, Automobile Liability CA2048.  
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Z. Waiver of Subrogation.  All required insurance policies shall be endorsed to provide for a 
waiver of underwriter’s rights of subrogation in favor of the City of Jacksonville and its 
members, officials, officers employees and agents. 

AA. Grantee’s Insurance Primary.  The insurance provided by the Grantee shall apply on a 
primary basis to, and shall not require contribution from, any other insurance or self-
insurance maintained by the City or any City members, officials, officers, employees and 
agents. 

BB. Deductible or Self-Insured Retention Provisions.  All deductibles and self-insured retentions 
associated with coverages required for compliance with this Easement Agreement shall 
remain the sole and exclusive responsibility of the named insured Grantee.  Under no 
circumstances will the City of Jacksonville and its members, officers, directors, employees, 
representatives, and agents be responsible for paying any deductible or self-insured 
retentions related to this Easement Agreement. 

CC. Grantee’s Insurance Additional Remedy.  Compliance with the insurance requirements of 
this Easement Agreement shall not limit the liability of the Grantee or its Subcontractors, 
employees or agents to the City or others.  Any remedy provided to City or City’s members, 
officials, officers, employees or agents shall be in addition to and not in lieu of any other 
remedy available under this Easement Agreement or otherwise. 

 

DD.Waiver/Estoppel.  Neither approval by City nor failure to disapprove the insurance 
furnished by Grantee shall relieve Grantee of Grantee’s full responsibility to provide 
insurance as required under this Easement Agreement. 

EE. Certificates of Insurance.  Grantee shall provide the City Certificates of Insurance that shows 
the corresponding City Contract Number in the Description, if known, Additional Insureds 
as provided above and waivers of subrogation. The certificates of insurance shall be mailed 
to the City of Jacksonville (Attention: Chief of Risk Management), 117 W. Duval Street, Suite 
335, Jacksonville, Florida 32202. 

FF. Carrier Qualifications.  The above insurance shall be written by an insurer holding a current 
certificate of authority pursuant to chapter 624, Florida State or a company that is declared as 
an approved Surplus Lines carrier under Chapter 626 Florida Statutes.   Such Insurance shall 
be written by an insurer with an A.M. Best Rating of A- VII or better.   

GG. Notice.  The Grantee shall provide an endorsement issued by the insurer to provide the City 
thirty (30) days prior written notice of any change in the above insurance coverage limits or 
cancellation, including expiration or non-renewal.   If such endorsement is not provided, the 
Grantee shall provide a thirty (30) days written notice of any change in the above coverages 
or limits, coverage being suspended, voided, cancelled, including expiration or non-renewal. 
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HH. Survival.  Anything to the contrary notwithstanding, the liabilities of the Grantee under this 
Easement Agreement shall survive and not be terminated, reduced or otherwise limited by 
any expiration or termination of insurance coverage.  

II. Additional Insurance.  Depending upon the nature of any aspect of any project and its 
accompanying exposures and liabilities, the City may reasonably require additional 
insurance coverages in amounts responsive to those liabilities, which may or may not require 
that the City also be named as an additional insured. 

JJ. Special Provisions:  Prior to executing this Easement Agreement, Grantee shall present this 
Easement Agreement and Exhibit J to its Insurance Agent affirming: 1) that the Agent 
has personally reviewed the insurance requirements of the Easement Agreement, and (2) that 
the Agent is capable (has proper market access) to provide the coverages and limits of 
liability required on behalf of Grantee. 
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EXHIBIT P 
 

Disbursement Request Form 
 

Name:        Request/Draw Number:     
Address:       Document Number:      
        
Phone:        Date Submitted:     
Tax ID #:        
 
 

1. Amount of this request: $_______________ 

2. Funds received to date: $_______________ 

3. Funds disbursed to date: $_______________ 

4. Funds previously requested but not yet received: $_______________ 

 
Disbursements will be provided based on Verified Direct Costs of the City Marina 
Improvements.   

 
GRANTEE PAYMENT REQUEST 

 

Grantee Signature:         Date:       
 

Project   Payment #_________ =     100  % Complete 
Address:   
  Total Project Cost: $_____________________ 

 
  Amount Requested in this Draw: $___________ 

 
Grantee:  Including this Draw 

Total Disbursements To Date: $____________ 
 

Grantee: I hereby request an inspection to receive Payment #______ for the amount of $ _________.  I certify 
that I have satisfactorily completed the necessary work to justify this request and that all bills incurred 
for labor used and materials furnished in making said repairs and improvements have been paid in full 
to this date. 
 
Attached is a description of the work completed, the amount of payment requested by work item and  
such invoices, receipts, cancelled checks (or evidence that payment has cleared grantee’s 
banking account), and other documents required by the City evidencing that the costs and 
expenses were actually incurred and paid for by the Grantee and were expended on and pertain 
to the Work. 

 

On File 
Page 186 of 242



 
 

 
164 

ACTIVE 55669592v11 

EXHIBIT Q 
 

Restaurant Improvements 
 

A no less than 1,800 sq. ft. building which is no greater than 25’ in height, with an 
additional outdoor dining and restaurant amenity space of not less than 3,200 sq. ft. in 
size, to be constructed and located on the Restaurant Parcel, excluding tenant 
improvements.  All delivery, trash storage and pick-up, and similar uses will be designed 
to have minimal impact on public park spaces. The restaurant will be a park front facility 
accessible and visible from the park. The restaurant is modeled after Glass & Vine in 
Coconut Grove, Florida (glassandvine.com). 
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EXHIBIT R 
 

Omitted 
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EXHIBIT S 
 

Loading Area Easement 
 

Prepared by: 
John C. Sawyer, Jr. 
Assistant General Counsel 
Office of General Counsel 
117 West Duval Street, Suite 480 
Jacksonville, Florida 32202 
 
 

 
 

NON-EXCLUSIVE PEDESTRIAN AND VEHICULAR  
ACCESS EASEMENT AGREEMENT 

 
 This NON-EXCLUSIVE PEDESTRIAN AND VEHICULAR ACCESS 
EASEMENT AGREEMENT (“Easement Agreement”) is made as of the _____ day of 
________, 2021, by and between CITY OF JACKSONVILLE, a body politic and 
municipal corporation existing under the laws of the State of Florida (“Grantor”), whose 
mailing address is c/o Downtown Investment Authority, 117 W. Duval Street, Suite 310, 
Jacksonville, Florida 32202, hereinafter called the Grantor and RD RIVER CITY 
BREWERY, LLC, a Florida limited liability company, (“Grantee”) whose address is 
2850 Tigertail Avenue, Suite 800, Miami, Florida 33133. 
 

RECITALS: 
 

 A. Grantor owns certain property described on Exhibit A attached hereto and 
made a part hereof (the “Easement Area”). 
 
 B. Grantee has constructed that certain structured parking facility containing 
no less than five hundred (500) spaces (the “Parking Garage”) located on the property set 
forth on Exhibit B (the “Benefited Parcel”), which lies adjacent to the Easement Area. 
 
 C. Grantee has requested, and Grantor has agreed to provide, a non-exclusive 
vehicular and pedestrian access easement to benefit only the Benefited Parcel, according 
to the terms and conditions more particularly set forth herein. 
 
 NOW, THEREFORE, in consideration of Ten and no/100 Dollars ($10.00) and 
other good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the parties agree as follows:  
 
 1. Grant of Easement Rights.  Grantor hereby bargains, sells, grants and 
conveys unto Grantee, its successors and assigns, a perpetual non-exclusive easement 
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over and across the Easement Area for the purpose of pedestrian and vehicular ingress, 
egress and passage, but in no event parking, for the sole and limited purposes of loading 
and unloading of passengers and property, accessing the Parking Garage, and commercial 
vehicle turn-around; provided that, the easement rights granted herein shall not include 
any right to park vehicles or otherwise obstruct the driveways, entries and exits located 
on the Easement Area. The easement rights granted herein are only for the benefit of and 
appurtenant to the Benefited Parcel. 
 
 2. Reserved Rights.  Notwithstanding anything in this Agreement to the 
contrary or the foregoing grant of easement rights, Grantor, for itself and its successors 
and assigns, hereby reserves and retains the right to (a) use, and to grant to others the 
right to use the Easement Area for any lawful purpose or use not inconsistent with the 
grants made herein, (b) grant additional easements and licenses to others over, across, and 
under the Easement Area, (c) alter, modify or replace all or part of the sidewalks, 
driveways and other improvements located within the Easement Area in such a manner 
which does not materially diminish or prevent the access and use provided as of the date 
of this Easement Agreement, and (d) construct and install additional or substitute 
improvements within the Easement Area at any location and in any configuration that 
Grantor determines. Grantee acknowledges and agrees that the Easement Area is a public 
area and Grantee’s rights granted herein are co-equal to the rights of the public to use the 
Easement Area as a public throughway.  Without limiting the foregoing, (i) Grantor 
reserves the right to gate or otherwise block Grantee’s access to the Easement Area 
during times of high activity when recommended by the Jacksonville Sheriff’s Office, 
and (ii) Grantor and the JEA may exclusively use the Easement Area to place piping, 
pumps and other equipment used in connection with the maintenance or repair of any 
utilities, during such times as the JEA or Grantor deems necessary for undertaking any 
such utilities maintenance or repair.  
 

3. Restrictions on Use of Easement Area.  Grantee agrees that in utilizing 
the Easement Area, Grantee will not unreasonably interfere with any existing or future 
use of the Easement Area by the Grantor, its successors and assigns.  Any property of 
Grantor disturbed by the Grantee in the exercise of the rights granted herein will be 
restored as soon as reasonably practical following such activity to its previously existing 
condition by the Grantee, at its sole cost and expense.  Grantee shall not place or allow 
the placement of any items, structures or anything else on the Easement Area at any time 
without prior written permission from the Grantor, which permission may be denied in 
the Grantor’s sole discretion.   
 
 5. Indemnification.  Grantee shall indemnify, defend and hold harmless 
Grantor, its officers, agents, servants, employees, successors and assigns (the 
“Indemnified Parties”) against any claim, action, loss, damage, injury, liability, cost and 
expense of whatsoever kind or nature (including, but not by way of limitation, attorney’s 
fees and court costs) arising out of injury (whether mental or corporeal) to persons, 
including death, or damage to property, arising out of or incidental to the rights granted 

On File 
Page 190 of 242



 
 

 
168 

ACTIVE 55669592v11 

herein, except to the extent such claim, action, loss, damage, injury, liability, cost or 
expense shall have been caused by the gross negligence or intentional act of the 
Indemnified Parties. 
 
 6. Notices.  Any notice required or permitted to be given pursuant to the 
terms of this Easement Agreement shall be in writing and personally delivered or sent by 
registered or certified mail, return receipt requested, or delivered by an air courier service 
utilizing return receipts or electronic mail only to the parties at the following addresses 
(or to such other or further addresses as the parties may designate by like notice similarly 
sent) and such notices shall be deemed given and received for all purposes under this 
instrument and shall be effective only upon receipt or when delivery is attempted and 
refused. 
 
Grantor:     Grantee: 
 
City of Jacksonville    RD River City Brewery, LLC 
C/O Downtown Investment Authority 2850 Tigertail Avenue, Suite 800 
117 W. Duval Street, Suite 310  Miami, Florida 33133 
Jacksonville, Florida 32202   Attention:  Steve Patterson  
Attention:  Lori Boyer    Email: spatterson@relatedgroup.com 
 
With a copy to:    With a copy to: 
 
Office of General Counsel   Greenberg Traurig, P.A. 
117 West Duval Street, Suite 480  333 SE 2nd Avenue  
Jacksonville, Florida 32202   Miami, Florida 33131  
Attn:  General Counsel   Attention:  Kimberly S. LeCompte, Esq.   
Email:  lecomptek@gtlaw.com 
 
The parties hereto shall have the right from time to time to change their respective 
addresses, and each shall have the right to specify as its address any other address within 
the United States of America, by at least ten (10) days written notice to the other party. 
 
 7. Attorneys Fees.  In connection with any litigation, including appellate 
proceedings, arising out of this Easement Agreement, each party shall be responsible for 
its own attorneys’ fees and costs incurred in any action or proceeding against the other 
party to enforce the provisions of this Agreement. 
 
 8. Miscellaneous.  This Easement Agreement shall be construed under the 
laws of the State of Florida.  Venue for any action for the interpretation or enforcement of 
this Easement Agreement shall lie only in Duval County, Florida.  This Easement 
Agreement may only be modified or supplemented in writing signed by the parties, or 
their heirs, successors and assigns, and any modification shall take effect only upon 
recordation of the signed instrument in the Public Records of Duval County, Florida 
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 9. Beneficiaries.  The terms of this Easement Agreement shall be binding 
and enforceable by Grantor, Grantee, and their respective successors and assigns who 
own the Riverwalk Parcel or the Benefited Property, respectively; it being understood 
that the rights and obligations herein shall run with the land. 
 

10. WAIVER OF RIGHT TO TRIAL BY JURY.  TO THE MAXIMUM 
EXTENT PERMITTED UNDER APPLICABLE LAW, THE PARTIES HEREBY 
AGREE NOT TO ELECT A TRIAL BY JURY OF ANY ISSUE TRIABLE OF RIGHT 
BY JURY, AND WAIVE ANY RIGHT TO TRIAL BY JURY FULLY TO THE 
EXTENT THAT ANY SUCH RIGHT SHALL NOW OR HEREAFTER EXIST WITH 
REGARD TO THIS EASEMENT AGREEMENT OR THE RELATIONSHIP OF THE 
PARTIES UNDER THIS EASEMENT AGREEMENT, OR ANY CLAIM, 
COUNTERCLAIM OR OTHER ACTION ARISING IN CONNECTION WITH THIS 
EASEMENT AGREEMENT.   
  

IN WITNESS WHEREOF, the parties have executed this instrument as of the 
date first written above. 

 
[signatures begin on next page] 
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 GRANTOR:  
 
WITNESSES:  CITY OF JACKSONVILLE, a 

body politic and corporate of the 
State of Florida 

 
(Sign) _______________________ 
(Print) _______________________   By: __________________________ 
              Lenny Curry 

       Mayor  
(Sign) _______________________    
(Print) _______________________  
 

     ATTEST: 
  
(Sign) _______________________ 
(Print) _______________________   By: __________________________ 
              James R. McCain, Jr.  

       Corporation Secretary  
(Sign) _______________________     
(Print) _______________________  
 
STATE OF FLORIDA 
COUNTY OF DUVAL 
 
 The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by Lenny 
Curry, Mayor, and James R. McCain, Jr., as Corporation Secretary, of the City of 
Jacksonville, Florida, a body politic and corporate of the  State of Florida, on behalf of the 
City, who [  ] is personally known to me or [ ] has produced 
________________________ as identification. 
 
      ____________________________________ 
      Name: _____________________________ 
      NOTARY PUBLIC, State of Florida 
  (SEAL)   Serial Number (if any) _______________ 
      My Commission Expires: ____________ 
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      GRANTEE: 
 
WITNESSES RD RIVER CITY BREWERY, LLC, a 

Florida limited liability company     
  

 
   
__________________________  By:_________________________________ 
Print Name:_________________  Print Name:__________________________ 
      Title:_______________________________ 
___________________________ 
Print name:__________________ 
       
 
 
STATE OF FLORIDA )  
COUNTY OF  DUVAL ) 
 

The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by 
________________, as ___________ of RD RIVER CITY BREWERY, LLC, a 
Florida limited liability company, on behalf of the company, who [  ] is personally known 
to me or [ ] has produced ________________________ as identification. 
 
             
      Notary Public, State of     
      Printed Name:      
      Commission No.:     
      My commission expires:    
 
                [NOTARIAL SEAL] 
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EXHIBIT A 
 

Easement Area 
 

[To be inserted after confirmation by survey] 
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EXHIBIT B 
 

Benefited Parcel 
 

[To be inserted after confirmation by survey] 
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EXHIBIT T 
 

Riverwalk Access Easement 
 

Prepared by: 
John C. Sawyer, Jr. 
Assistant General Counsel 
Office of General Counsel 
117 West Duval Street, Suite 480 
Jacksonville, Florida 32202 
 
 

 
 

NON-EXCLUSIVE PEDESTRIAN ACCESS EASEMENT AGREEMENT 
 

 This NON-EXCLUSIVE PEDESTRIAN ACCESS EASEMENT AGREEMENT 
(“Easement Agreement”) is made as of the _____ day of ________, 2021, by and 
between CITY OF JACKSONVILLE, a body politic and municipal corporation 
existing under the laws of the State of Florida (“Grantor”), whose mailing address is c/o 
Downtown Investment Authority, 117 W. Duval Street, Suite 310, Jacksonville, Florida 
32202, hereinafter called the Grantor and RD RIVER CITY BREWERY, LLC, a 
Florida limited liability company, (“Grantee”) whose address is 2850 Tigertail Avenue, 
Suite 800, Miami, Florida 33133. 
 

RECITALS: 
 

 A. Grantor owns certain property known as the Southbank Riverwalk and a 
portion of such property is described on Exhibit A attached hereto and made a part 
hereof (the “Riverwalk Parcel”). 
 
 B. Concurrent with this Easement Agreement, Grantor has sold and conveyed 
to Grantee the land described in Exhibit B attached hereto and made a part hereof (the 
“Benefited Parcel”), which lies adjacent to the Riverwalk Parcel. 
 
 C. Grantee has requested, and Grantor has agreed to provide, a non-exclusive 
easement for pedestrian ingress, egress and passage over and across the Riverwalk Parcel, 
to benefit only the Benefited Parcel, according to the terms and conditions more 
particularly set forth herein. 
 
 NOW, THEREFORE, in consideration of Ten and no/100 Dollars ($10.00) and 
other good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the parties agree as follows:  
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 1. Grant of Easement Rights.  Grantor hereby bargains, sells, grants and 
conveys unto Grantee, its successors and assigns, a perpetual non-exclusive easement 
over and across the Riverwalk Parcel for the purpose of pedestrian ingress, egress and 
passage only.  The easement rights granted herein are only for the benefit of and 
appurtenant to the Benefited Parcel. 
 
 2. Reserved Rights.  Notwithstanding anything in this Agreement to the 
contrary or the foregoing grant of easement rights, Grantor, for itself and its successors 
and assigns, hereby reserves and retains the right to (a) use, and to grant to others the 
right to use the Riverwalk Parcel for any lawful purpose or use not inconsistent with the 
grants made herein, (b) grant additional easements and licenses to others over, across, and 
under the Riverwalk Parcel, (c) alter, modify or replace all or part of the sidewalks and 
other improvements located within the Riverwalk Parcel in such a manner which does not 
materially diminish or prevent the access and use provided by the sidewalks as of the date 
of this Easement Agreement, and (d) construct and install additional or substitute 
improvements within the Riverwalk Parcel at any location and in any configuration that 
Grantor determines. Grantee acknowledges and agrees that the Riverwalk Parcel is a 
public walkway and Grantee’s rights granted herein are co-equal to the rights of the 
public to use the Riverwalk Parcel as a public walkway.  Without limiting the foregoing, 
(i) Grantor reserves the right to gate or otherwise block Grantee’s access to the Riverwalk 
Parcel during times of high pedestrian activity when recommended by the Jacksonville 
Sheriff’s Office, and (ii) Grantor and the JEA may exclusively use the Riverwalk Parcel 
to place piping, pumps and other equipment used in connection with the maintenance or 
repair of any utilities, during such times as the JEA or Grantor deems necessary for 
undertaking any such utilities maintenance or repair.  
 

3. Restrictions on Use of Riverwalk Parcel.  Grantee agrees that in 
utilizing the Riverwalk Parcel, Grantee will not unreasonably interfere with any existing 
or future use of the Riverwalk Parcel by the Grantor, its successors and assigns.  Any 
property of Grantor disturbed by the Grantee in the exercise of the rights granted herein 
will be restored as soon as reasonably practical following such activity to its previously 
existing condition by the Grantee, at its sole cost and expense.  Grantee shall not place or 
allow the placement of any items, structures or anything else on the Riverwalk Parcel or 
any other portion of the Southbank Riverwalk (including without limitation portable 
toilets) at any time without prior written permission from the Grantor, which permission 
may be denied in the Grantor’s sole discretion.  Grantee shall only use the Riverwalk 
Parcel for pedestrian ingress and egress, and Grantor shall not at anytime interfere with 
the rights of the public to use the Riverwalk Parcel as a public walkway. 

 
4. Restrictions on Riverwalk Parcel Improvements. For so long as there 

are a minimum of three hundred twenty five (325) Class A multi-family residential units 
on the Benefited Parcel, Grantor agrees not to construct, erect or build any structures or 
other improvements greater than six (6) feet in height on the Riverwalk Parcel, provided 
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that the foregoing restriction shall not apply to any landscaping, cultural pieces, lighting 
fixtures, shade devices or signage. 

 
5. Maintenance; Self-Help.  Grantor shall maintain the Riverwalk Parcel in 

good condition and repair consistent with the standard of maintenance of the other areas 
of the Southbank Riverwalk. If Grantor shall default in the performance of its 
maintenance obligations hereunder, and shall not commence to cure such default within 
thirty (30) days after notice in writing delivered by Grantee specifying the default and 
proceed with reasonable due diligence to cure such default, then Grantee may at any time 
thereafter cure such default, and Grantor shall reimburse Grantee for any reasonable 
amount actually paid by Grantee to cure such default.  The self-help remedy described 
above in this paragraph shall be Grantee’s sole and exclusive remedy for any default by 
Grantor for failure to maintain the Riverwalk Parcel as required under this Agreement. 
No default by Grantor shall limit or affect the rights of the public to access and use the 
Riverwalk Parcel as described herein.   
 
 6. Indemnification.  Grantee shall indemnify, defend and hold harmless 
Grantor, its officers, agents, servants, employees, successors and assigns (the 
“Indemnified Parties”) against any claim, action, loss, damage, injury, liability, cost and 
expense of whatsoever kind or nature (including, but not by way of limitation, attorney’s 
fees and court costs) arising out of injury (whether mental or corporeal) to persons, 
including death, or damage to property, arising out of or incidental to the rights granted 
herein, except to the extent such claim, action, loss, damage, injury, liability, cost or 
expense shall have been caused by the gross negligence or intentional act of the 
Indemnified Parties. 
 
 7. Notices.  Any notice required or permitted to be given pursuant to the 
terms of this Easement Agreement shall be in writing and personally delivered or sent by 
registered or certified mail, return receipt requested, or delivered by an air courier service 
utilizing return receipts or electronic mail, only to the parties at the following addresses 
(or to such other or further addresses as the parties may designate by like notice similarly 
sent) and such notices shall be deemed given and received for all purposes under this 
instrument and shall be effective only upon receipt or when delivery is attempted and 
refused. 
 
City of Jacksonville    RD River City Brewery, LLC 
C/O Downtown Investment Authority 2850 Tigertail Avenue, Suite 800 
117 W. Duval Street, Suite 310  Miami, Florida 33133 
Jacksonville, Florida 32202   Attention:  Steve Patterson  
Attention:  Lori Boyer    Email: spatterson@relatedgroup.com 
 
With a copy to:    With a copy to: 
 
Office of General Counsel   Greenberg Traurig, P.A. 
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117 West Duval Street, Suite 480  333 SE 2nd Avenue  
Jacksonville, Florida 32202   Miami, Florida 33131  
Attn:  General Counsel   Attention:  Kimberly S. LeCompte, Esq.   
Email:  lecomptek@gtlaw.com 
 
The parties hereto shall have the right from time to time to change their respective 
addresses, and each shall have the right to specify as its address any other address within 
the United States of America, by at least ten (10) days written notice to the other party. 
 
 8. Attorneys Fees.  In connection with any litigation, including appellate 
proceedings, arising out of this Easement Agreement, each party shall be responsible for 
its own attorneys’ fees and costs incurred in any action or proceeding against the other 
party to enforce the provisions of this Agreement. 
 
 9. Miscellaneous.  This Easement Agreement shall be construed under the 
laws of the State of Florida.  Venue for any action for the interpretation or enforcement of 
this Easement Agreement shall lie only in Duval County, Florida.  This Easement 
Agreement may only be modified or supplemented in writing signed by the parties, or 
their heirs, successors and assigns, and any modification shall take effect only upon 
recordation of the signed instrument in the Public Records of Duval County, Florida 
 
 10. Beneficiaries.  The terms of this Easement Agreement shall be binding 
and enforceable by Grantor, Grantee, and their respective successors and assigns who 
own the Riverwalk Parcel or the Benefited Property, respectively; it being understood 
that the rights and obligations herein shall run with the land. 
 
 11. WAIVER OF RIGHT TO TRIAL BY JURY.  TO THE MAXIMUM 
EXTENT PERMITTED UNDER APPLICABLE LAW, THE PARTIES HEREBY 
AGREE NOT TO ELECT A TRIAL BY JURY OF ANY ISSUE TRIABLE OF RIGHT 
BY JURY, AND WAIVE ANY RIGHT TO TRIAL BY JURY FULLY TO THE 
EXTENT THAT ANY SUCH RIGHT SHALL NOW OR HEREAFTER EXIST WITH 
REGARD TO THIS EASEMENT AGREEMENT OR THE RELATIONSHIP OF THE 
PARTIES UNDER THIS EASEMENT AGREEMENT, OR ANY CLAIM, 
COUNTERCLAIM OR OTHER ACTION ARISING IN CONNECTION WITH THIS 
EASEMENT AGREEMENT.   
 

[the remainder of this page is intentionally left blank] 
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IN WITNESS WHEREOF, the parties have executed this instrument as of the 
date first written above. 

 
 
 GRANTOR:  
 
WITNESSES:  CITY OF JACKSONVILLE, a 

body politic and corporate of the 
State of Florida 

 
(Sign) _______________________ 
(Print) _______________________   By: __________________________ 
              Lenny Curry 

       Mayor  
(Sign) _______________________    
(Print) _______________________  
 

     ATTEST: 
  
(Sign) _______________________ 
(Print) _______________________   By: __________________________ 
              James R. McCain, Jr.  

       Corporation Secretary  
(Sign) _______________________     
(Print) _______________________  
 
STATE OF FLORIDA 
COUNTY OF DUVAL 
 
 The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by Lenny 
Curry, Mayor, and James R. McCain, Jr., as Corporation Secretary, of the City of 
Jacksonville, Florida, a body politic and corporate of the  State of Florida, on behalf of the 
City, who [  ] is personally known to me or [ ] has produced 
________________________ as identification. 
 
      ____________________________________ 
      Name: _____________________________ 
      NOTARY PUBLIC, State of Florida 
  (SEAL)   Serial Number (if any) _______________ 
      My Commission Expires: ____________ 
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      GRANTEE: 
 
WITNESSES RD RIVER CITY BREWERY, LLC, a 

Florida limited liability company     
  

 
   
__________________________  By:_________________________________ 
Print Name:_________________  Print Name:__________________________ 
      Title:_______________________________ 
___________________________ 
Print name:__________________ 
       
 
 
STATE OF FLORIDA )  
COUNTY OF  DUVAL ) 
 

The foregoing instrument was acknowledged before me by means of [_] physical 
presence or [  ] online notarization, this ____ day of ___________, 2021, by 
________________, as ___________ of RD RIVER CITY BREWERY, LLC, a 
Florida limited liability company, on behalf of the company, who [  ] is personally known 
to me or [ ] has produced ________________________ as identification. 
 
             
      Notary Public, State of     
      Printed Name:      
      Commission No.:     
      My commission expires:    
 
                [NOTARIAL SEAL] 
 
 
 
 
 
 
 
 
 
 
 
 
 

On File 
Page 202 of 242



 
 

 
180 

ACTIVE 55669592v11 

EXHIBIT A 
 

Riverwalk Parcel 
 

[To be inserted after confirmation by survey] 
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EXHIBIT B 
 

Benefited Parcel 
 

[To be inserted after confirmation by survey] 
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EXHIBIT U 
 

Marina Agreement 
 

MARINA OPERATING AND MAINTENANCE AGREEMENT 

 
 THIS MARINA OPERATING AND MAINTENANCE AGREEMENT (this 
“Agreement”) is effective as of ___________, 2021 (the “Effective Date”) and is by and 
between RD RIVER CITY BREWERY, LLC, a Florida limited liability company 
authorized to do business in Florida (“Manager”), with an address of _______________ 
and the CITY OF JACKSONVILLE, Florida, a consolidated State of Florida county 
and municipal corporation, (“City”), with an address of 117 W. Duval Street, 
Jacksonville, Florida 32202. City and Manager are collectively known as the “Parties” or 
singularly as a “Party”. 

RECITALS 
WHEREAS, pursuant to that certain Sovereignty Submerged Lands Lease No. 

_____________ which was recorded on ___________, in Official Records Book ___, 
Page __, Public Records of Duval County between City and the Board of Trustees of the 
Internal Improvement Trust Fund of the State of Florida (as amended and renewed from 
time to time, the “Lease”), City is the lessee of certain submerged lands as more 
particularly described on Exhibit A attached hereto (the “Marina Parcel”); 

WHEREAS, it is the intention of City that the improvements located or to be 
located on and about the Marina Parcel serve as a first class public docking facility 
providing marine supplies and services required for boating, including, without 
limitation, wet slips, a boat ramp and sundry store for the use of and by the general public 
(collectively, the “Marina”);  

WHEREAS, Manager is in the business of providing professional marina 
services; 

WHEREAS, City has engaged Manager to, and Manager has agreed to, manage, 
operate, maintain, and repair the Marina in accordance with the terms and conditions of 
this Agreement; 

WHEREAS, City's intent in retaining Manager is to have a vital, financially 
successful and selfsupporting marina by engaging Manager pursuant to the terms of this 
Agreement;  

WHEREAS, City is the owner of that certain parcel of land more particularly 
described on Exhibit B attached hereto, a portion of which is the location of two (2) 
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above ground storage tanks (the “Storage Tanks”) to be used by Manager in connection 
with the operation of the Marina fuel service (the “Storage Tank Parcel” and together 
with the Marina Parcel, the “Property”); and 

WHEREAS, City finds that this Agreement serves both a public purpose and a 
municipal purpose. 

NOW, THEREFORE, in consideration for the mutual covenants herein 
contained, Manager and City agree as follows: 

AGREEMENT 
 
1. Recitals. The recitals set forth above are true and correct and are incorporated by 

reference into this Agreement as if fully set forth herein. 

2. Authority of Manager. Manager shall have the authority to fully and completely 
supervise and direct the operations of the Marina and matters associated or related 
to the day-to-day operation of the Marina, in accordance with the terms of this 
Agreement.  

3. Term. The term of this Agreement (“Term”) shall commence on the Effective 
Date and continue to the date that is the _____ (__) anniversary of the Effective 
Date, unless it is sooner terminated. Notwithstanding anything in this Agreement 
to the contrary, the City may terminate this Agreement for convenience at any 
time within one hundred twenty (120) days prior written notice to Manager.  

4. City's Ownership of Improvements. Notwithstanding anything herein to the 
contrary, City is and shall remain the sole and exclusive owner of all of the 
improvements located or to be located on the Marina Parcel from time to time.  
Upon the expiration of this Agreement, for any reason, all existing and any future 
installed fixtures, equipment, improvements and appurtenances attached to or 
built into the Marina Parcel in such a manner as to become part of the freehold 
estate whether or not by the expense of Manager, shall become and remain a part 
of and be surrendered to City at the expiration or earlier termination of this 
Agreement. Any furniture, furnishings, equipment or other articles of moveable 
personal property owned by Manager and located at the Marina shall be and 
remain the property of Manager and may be removed by it at any time during the 
term of this Agreement so long as Manager is not in default of any obligations 
under this Agreement and the same has not become part of the freehold estate. 

5. Services. Manager hereby agrees to provide City with all of the duties and 
services typically associated with the management and operation of a first-class 
public Marina including, without limitation, those services set forth on Exhibit C 
attached hereto (collectively, the “Services”), for use of and by the general public. 
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Manager shall provide the Services in compliance with the terms and conditions 
of this Agreement and all applicable Laws (as hereinafter defined). Manager shall 
provide the Services in a first-class professional manner in accordance with 
customary industry standards for guests, patrons and visitors of the Marina 
(collectively “Patrons”). Without limiting the foregoing, Manager shall provide 
the Services in conformity with good commercial practices that are customary 
within the industry. Manager shall perform its obligations under this Agreement 
consistent with the Marina Standards attached hereto as Exhibit F and 
incorporated herein by this reference. 

6. Revenue. As compensation for the Services, Manager shall be entitled to retain 
all revenues generated by the Marina, including all amounts collected from 
Patrons for rentals and related services. 

7. Renting of the Marina. Manager shall use its reasonable discretion in 
recommending and establishing the terms and conditions of occupancy of wet 
slips in the Marina to City; provided that, at all times Manager shall maintain a 
minimum of twenty (20) boat slips for public transient boat rental (the “Transient 
Slips”). Ten (10) of the Transient Slips shall be allocated for use not to exceed 
forty-eight (48) hours and the remaining ten (10) Transient Slips shall be allocated 
for use not to exceed four (4) hours. The Transient Slips shall be in a location 
approved by City. Manager shall enter into written rental agreements (the form of 
which shall be reviewed and approved in advance and in writing by City) with 
such tenants and Manager will collect rent from such tenants and shall be 
responsible for all rental receipts. Manager will set the rates for the wet slip 
rentals and linear feet space rentals based on commercially fair and marketable 
rates. The form of rental agreement shall be prepared, reviewed, as appropriate by 
Manager and recommended to and provided by City for approval. Manager shall 
maintain all rental records of the Marina and provide a monthly summary report 
to City.  

8. Marketing and Advertising. Manager shall establish the policies and procedures 
which it deems necessary or advisable for directing the marketing activities 
relating to the Marina. All advertising of the Marina, including signs, may be 
carried under Manager's name; provided that, Manager may not use the name of 
City without City’s prior written consent. All advertising and marketing costs 
shall be borne solely by Manager. 

9. Repair, Maintenance and Improvements. Manager shall make and execute, or 
supervise and have control over the making and executing of, all decisions 
concerning the acquisition of furniture, fixtures and supplies for the Marina, and 
the purchase, lease or other acquisition of the same. Manager shall make and 
execute, or supervise and have control over the making and executing of, all 
decisions concerning the routine day-to-day maintenance, repair and landscaping 
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of the Marina, in connection with performance of routine day-to-day maintenance, 
repair and landscaping. Manager shall negotiate, supervise and pay for the 
installation of all routine maintenance and capital improvements related to the 
Marina which Manager, in its reasonable discretion, deems necessary or 
appropriate or which may be required by Law, subject to City’s prior written 
approval of the plans and specifications for any such capital improvements.  

10. Personnel.  

(a) Manager will recruit, employ, train, and properly supervise all employees 
necessary for the smooth and efficient operation of the Services pursuant 
to this Agreement and in a manner that is customary within the industry. 
All personnel employed by Manager will at all times and for all purposes 
be solely in the employment of Manager. All matters pertaining to the 
employment, supervision, compensation, and discharge of such 
employees are and will be the responsibility of Manager. 

(b) Manager's employees and Contractors in contact with the public shall 
perform their duties in an efficient and courteous manner. Manager shall 
insure all its personnel are courteous and cooperative and present a neat, 
clean and professional appearance at all times. Failure of an employee to 
do so shall be grounds for City to demand his or her removal from duties 
on the Marina property.  

(c) Manager shall employ a qualified, full-time, on-site manager (“Marina 
Manager”) having experience in the management of a marina similar to 
the Marina who must be available during normal business hours and be 
delegated sufficient authority to ensure competent performance and 
fulfillment of the responsibility of the Services. Manager shall provide 
City with the name and telephone number of the Marina Manager who 
will be on call at all times for emergencies or other matters related to the 
operations under this Agreement. 

(d) Manager will ensure that all personnel have badges, logoed shirts, or 
uniforms with the name of the Marina and identifying them as personnel 
of Manager. No product or service advertisements will be included on 
such materials, although Manager’s name or logo may be included. 

11. Regulations and Permits. Manager will observe and comply with, and cause its 
employees and Contractors to observe and comply with, all federal, state and local 
laws, ordinances, rules, regulations, permits and policies, including, without 
limitation, as adopted by any governmental units or agencies having lawful 
jurisdiction (collectively, “Laws”), which may be applicable to the Marina, the 
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Services, or this Agreement. Manager shall procure, at its sole cost and expense, 
all permits, licenses and approvals required with respect to the Services and the 
performance of this Agreement.  

12. City Approval. Manager agrees it will obtain prior written approval from City 
prior to implementing changes on the following matters: 

(1) Changes from the original approved plans, activities, signage and 
graphics; 

(2) Equipment installation requiring any facility modifications; 
(3) Any use of City's name; 
(4) Any improvements to be constructed on the Marina Parcel; 
(5) Hours of daily operation; 
(6) Uniforms to be used by the employees; and 
(7) The decor of the Marina and all signs to be installed directed or 

displayed in or on the Marina property and any changes thereto. 
13. Reporting Requirements. Manager shall submit a monthly written report to City 

containing the following information: 

(1) Capital improvements status report; 
(2) All maintenance records; 
(3) Insurance claims; 
(4) Litigation;  
(5) Safety and environmental incidents; 
(6) Customer services issues (Manager shall promptly respond to 

customers);  
(7) All leasing information as to boat slips; 
(8) Any other information reasonably requested by City.  

 
14. Duties of City. City shall cooperate with Manager in the performance of its duties 

under this Agreement and to that end execute such documents and instruments as 
Manager, in its reasonable judgment, deems necessary or advisable to enable it to 
carry out its management of the Marina and which have been approved by the 
City’s Office of General Counsel. 

15. Impositions. Manager shall pay, prior to delinquency at its sole cost and expense, 
all taxes and assessments, general and special, of any kind or nature whatsoever, 
related to the Marina, the Storage Tanks, or any improvements, personal property, 
equipment or other facility used in the operation or maintenance thereof; all utility 
rates and charges including those for water and sewer; all other governmental and 
non-governmental charges and any interest or costs or penalties with respect to 
any of the foregoing; and any taxes or assessments related to the revenue or 
income received from Manager’s operation of the Marina, or any use or 
occupancy thereof, including, without limitation, the prevailing State of Florida 
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sales and use tax. 

16. Special Events. In the event that City hosts any festival or other special event 
drawing boaters to the Marina, Manager will cooperate with City and its 
committees with respect to planning activities and providing other support with 
respect to the Marina, which at the direction of the City may include an advance 
reservation system.  

17. Lease.  

(a) Manager shall timely comply with all of the provisions of the Lease that 
are to be observed or performed by City as lessee thereunder, including, 
without limitation, the payment of any fees or other charges. Manager 
shall not, by any act or omission, cause City to be in violation of or in 
default under the Lease. 

(b) To the extent that the Lease does not conflict with specific provisions 
hereof, they and each of them are incorporated by this reference into this 
Agreement as fully as if completely restated herein. Manager shall be 
bound to City by all of the provisions of the Lease and shall perform all of 
the obligations and responsibilities that City by the Lease undertakes 
toward the lessor under the Lease with respect to the Marina. \ 

(c) This Agreement is subject to and subordinate in all respects to the Lease. 
Manager represents that it has read and is familiar with all of the 
provisions of the Lease. 

18. Storage Tanks.  

(a) City shall provide the Storage Tanks in the location shown on Exhibit A, 
which have been relocated by City from their previous underground 
location. Manager agrees that it accepts the Storage Tanks in their as-is, 
where-is condition and shall use the Storage Tanks solely for the purpose 
of using, operating, and maintaining and repairing the Storage Tanks in 
connection with providing fuel service at the Marina (the “Permitted 
Use”). Manager covenants and agrees that it will comply with all Laws 
and Environmental Laws concerning the operation, maintenance, use and 
inspection of the Storage Tanks including financial responsibility 
requirements. City agrees to repair any damage to the Storage Tanks, 
provided that Manager shall at its sole cost and expense repair any 
damage related to the acts or omissions of Manager or Manager’s 
employees, Contractors, agents, representatives (“Manager’s Agents”).  

(b) Manager shall have a non-exclusive right of entry upon and ingress and 
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egress over and across that portion of the Storage Tank Parcel that is 
necessary to access the Storage Tanks for the Permitted Use.  

(c) City shall remain the sole and exclusive owner of the Storage Tank Parcel, 
the Storage Tanks and all other improvements, fixtures, equipment and 
property located on the Storage Tank Parcel.  

19. Environmental Liability. 

(a) Definitions. The following terms, whenever used in this Agreement, shall 
have the following definitions:  

“Environmental Laws” means any one or all of the laws and/or 
regulations of the Environmental Protection Agency or any other federal, 
state or local agencies, including, but not limited to, the Comprehensive 
Environmental Response, Compensation and Liability Act of 1980, as 
amended, 42 U.S.C. § 9601 et seq. ("CERCLA"); Public Law No. 96 510; 
94 Stat. 1613; the Resource Conservation and Recovery Act of 1976, as 
amended, 42 U.S.C. § 6901 et seq. ("RCRA"); the National Environmental 
Policy Act of 1969, as amended (42 U.S.C. § 4321 et seq.); the Solid 
Waste Disposal Act (42 U.S.C. § 6901 et seq.); the Hazardous Material 
Transportation Act, as amended (49 U.S.C. § 1801 et seq.); the Federal 
Insecticide, Fungicide, and Rodenticide Act, as amended (7 U.S.C. §§ 135 
et seq.); the Toxic Substance Control Act, as amended (15 U.S.C. § 2601 
et seq.); the Clean Water Act; the Clean Air Act, as amended (42 U.S.C. § 
7401 et seq.); the Federal Water Pollution Control Act, as amended (33 
U.S.C. §§ 1251 et seq.); the Federal Coastal Zone Management Act, as 
amended (16 U.S.C. §§ 1451 et seq.); the Occupational Safety and Health 
Act, as amended (29 U.S.C. §§ 651 et seq.); the Safe Drinking Water Act, 
as amended (42 U.S.C. §§ 300(f) et seq.), and any other federal, state, or 
local law, statute, ordinance, and regulation, now or hereafter in effect, 
and in each case as amended or supplemented from time to time, and any 
applicable judicial or administrative interpretation thereof, including, 
without limitation, any applicable judicial or administrative order, consent 
decree, or judgment applicable to the Property relating to the regulation 
and protection of human health and safety and/or the environment and 
natural resources (including, without limitation, ambient air, surface 
water, groundwater, wetlands, land surface or subsurface strata, wildlife, 
aquatic species, and/or vegetation), including all amendments thereto, and 
any and all regulations promulgated thereunder, and all analogous local or 
state counterparts or equivalents, and any federal, state or local statute, 
law, ordinance, code, rule, regulation, order or decree, regulating, relating 
to or imposing liability or standards of conduct concerning any petroleum, 
petroleum byproduct (including but not limited to, crude oil, diesel oil, 
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fuel oil, gasoline, lubrication oil, oil refuse, oil mixed with other waste, oil 
sludge, and all other liquid hydrocarbons, regardless of specific gravity) 
natural or synthetic gas, products and/or hazardous substance or material, 
toxic or dangerous waste, substance or material, pollutant or contaminant, 
as may now or at any time hereafter be in effect. 

“Environmental Requirement” means any Environmental Law, agreement 
or restriction (including but not limited to any condition or requirement 
imposed by any insurance or surety company or any governmental 
authority), as the same now exists or may be changed or amended or come 
into effect in the future, which pertains to health, safety, any Hazardous 
Substances, or the environment, including but not limited to ground or air 
or water or noise pollution or contamination, and underground or above 
ground tanks. 

“Hazardous Substances” means any (a) any oil, flammable substance, 
explosives, radioactive materials, hazardous wastes or substances, toxic 
wastes or substances or any other wastes, materials or pollutants which 
(i) pose a hazard to the Property or to persons on or about the Property or 
(ii) cause the Property to be in violation of any Environmental Law; 
(b) asbestos in any form which is or could become friable, urea 
formaldehyde foam insulation, transformers or other equipment which 
contain dielectric fluid containing levels of polychlorinated biphenyls, or 
radon gas; (c) any chemical, material or substance defined as or included 
in the definition of "waste," "hazardous substances," "hazardous wastes," 
"hazardous materials," "extremely hazardous waste," "restricted hazardous 
waste," or "toxic substances" or words of similar import under any 
Environmental Law including, but not limited to, CERCLA; RCRA; the 
Hazardous Materials Transportation Act, as amended, (49 USC § 1801 et 
seq.); the Federal Water Pollution Control Act, as amended (33 USC §§ 
1251 et seq.); (d) any other chemical, material or substance, exposure to 
which is prohibited, limited or regulated by any governmental authority or 
agency or may or could pose a hazard to the health and safety of the 
occupants of the Property or the owners and/or occupants of property 
adjacent to or surrounding the Property, or any other person coming upon 
the Property or adjacent property; or (e) any other chemical, materials or 
substance which may or could pose a hazard to the environment. 

“Release” and “Released” mean the presence of or any spilling, leaking, 
pumping, pouring, emitting, emptying, discharging, injecting, escaping, 
leaching, seeping, migrating, dumping or disposing of any Hazardous 
Substances (including the abandonment or discarding of barrels, drums, 
tanks, and other similar containers, containing any Hazardous Substances) 
into the indoor or outdoor environment. 
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(b) Violation of Environmental Requirements. Manager will not cause or 
permit any Hazardous Substances to be Released on, under or about the 
Property by Manager or its agents, employees, Contractors, and 
subcontractors in quantities or concentrations that violate any 
Environmental Requirement. 

(c) Reporting. If, at any time, Manager becomes aware, or has reasonable 
cause to believe, that any Release or threatened Release of any Hazardous 
Substances has occurred or will occur at the Property, or Manager 
identifies or otherwise becomes aware of any noncompliance or alleged 
non-compliance with any Environmental Requirement by Manager at the 
Property, any threatened or pending claim related to the Property or any 
event or condition which could result in an claim, Manager shall notify 
City immediately in writing of such circumstance and shall include a full 
description of all relevant information. Manager shall, upon receipt, 
promptly deliver to City a copy of any report, audit, summary or 
investigation, of any kind or character, whether prepared by or on behalf 
of Manager or by any other person or entity, related to environmental 
conditions at the Property or the compliance status of the Property with 
respect to any Environmental Requirement. 

(d) Contamination of Property. Manager shall, in compliance with all 
Environmental Requirements, promptly undertake and complete any and 
all investigations, testing, or abatement, clean up, remediation, response 
or other corrective action necessary or recommended to remove, 
remediate, clean up or abate any Release or threatened Release of any 
Hazardous Substances at or from the Property in violation of this Section. 
Manager shall not be allowed to use institutional or engineering controls 
as part of such action without the prior written consent of City. 

(e) Remediation Plan. Manager will submit to City a written plan for 
completing all work required under this Section. City may review and 
inspect all such work at any time using consultants and/or representatives 
of its choice, at Manager’s cost and expense. In the course of performing 
any work required of Manager under this Section, Manager shall also 
comply with any and all Environmental Requirements pertaining to such 
work on the Property. 

 
20. Indemnity. The indemnification obligations of Manager under this Agreement 

are as set forth on Exhibit D attached hereto and incorporated herein by this 
reference.  

21. Insurance. Manager shall maintain, at Manager's sole cost and expense, the 
insurance coverages set forth on Exhibit E attached hereto and incorporated 
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herein by reference in its entirety in full force and effect at all times throughout 
the term of this Agreement.  

22. Risk of Loss. Manager expressly assumes all risk of damage or loss to its own 
property for any cause whatsoever, including, without limitation, any damage or 
loss that may occur to its merchandise, goods, or equipment by fire, theft, rain, 
water, hurricane or any act of God, or any act of negligence of any Patron or any 
person whomsoever. 

23. Hours of Operation. The Marina property will be required to operate seven (7) 
days a week, three hundred sixty-five (365) days per year, including holidays, 
during those hours approved by City. The fuel dock shall be open during the same 
hours as the retail store located at the Marina selling sundries, ice and other 
necessities for Patrons, which at a minimum shall be daily from 8:00 a.m. to 6:00 
p.m. City may require change in hours of operation if in the reasonable discretion 
of City such a change is desirable for providing the best service to the public.  

24. Termination of this Agreement. This Agreement may be terminated by City 
immediately in the event of a default in the performance of this Agreement by 
Manager, which default shall remain uncured for thirty (30) days after such 
written notice of default which specifies the nature of such default. In the event of 
a termination of this Agreement or upon the expiration of the Term, Manager 
agrees to take any and all actions requested by City in order to facilitate an 
orderly termination of the management of the Marina to a successor operator. 
Following the termination of this Agreement by either party within fifteen (15) 
calendar days, or earlier if determined by City, Manager shall remove all of its 
personal property not acquired by City under the terms of this Agreement. Any 
personal property of Manager not removed in accordance with this paragraph may 
be removed by City for storage at the cost of Manager or shall constitute a 
gratuitous transfer of title thereof to City for whatever disposition is deemed to be 
in the best interests of City. City shall not be liable to Manager for safekeeping for 
Manager's personal property during or after termination of this Agreement. 

25. Limiting Legislative or Judicial Action. 

In the event that any municipal, county, state or federal body of competent 
jurisdiction passes any law, ordinance or regulation in any way restricting or 
prohibiting the use of the Marina for purposes of this Agreement, this Agreement 
may be terminated by either Party upon thirty (30) days written notice to the other 
Party. In the event that any court or legislative body of competent jurisdiction 
issues an injunction substantially restricting or prohibiting the use of the Marina 
for the purposes of this Agreement, this Agreement may be terminated by either 
Party upon thirty (30) days written notice to the other Party.  
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26. Public Records. 

To the extent that the Manager is acting on behalf of the City, Manager will 
comply with the requirements pursuant to Florida Statutes Section 119.0701, 
which include the following: 

(a) The Manager will keep and maintain public records that ordinarily and 
necessarily would be required by the City in order to perform the service provided 
herein. 

(b) The Manager will provide the public with access to public records on the same 
terms and conditions that the City would provide the records and at a cost that 
does not exceed the cost provided in Ch. 119, Florida Statutes, or as otherwise 
provided by law. 

(c) The Manager will ensure that public records that are exempt or confidential 
and exempt from public records disclosure requirements are not disclosed except 
as authorized by law. 

(d) The Manager will meet all requirements for retaining public records and 
transfer, at no cost, to the City all public records in possession of Manager upon 
termination of this Agreement for any reason, and destroy any duplicate public 
records that are exempt or confidential and exempt from public records disclosure 
requirements. When such records are stored electronically, Manager will provide 
the City all records stored electronically in a format that is compatible with the 
City's information technology systems. 

 
27. Retention of Records/Audit.  

The Manager agrees: 
 

(a) To establish and maintain books, records and documents 
(including electronic storage media) sufficient to reflect all income and 
expenditures of funds provided by the City under this Agreement. 

 
(b) To retain, all client records, financial records, supporting 

documents, statistical records, and any other documents (including electronic 
storage media) pertinent to this Agreement for a period of  six (6) years after 
completion of the date of final payment under this Agreement with respect to such 
project.  If an audit has been initiated and audit findings have not been resolved at 
the end of six (6) years, the records shall be retained until resolution of the audit 
findings or any litigation which may be based on the terms of this Agreement, at 
no additional cost to the City. 
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(c) Upon demand, at no additional cost to the City, to facilitate the 

duplication and transfer of any records or documents during the required retention 
period. 

 
(d) To assure that these records shall be subject at all reasonable times 

to inspection, review, copying, or audit by personnel duly authorized by the City, 
including but not limited to the City Council Auditors. 

 
(e) At all reasonable times for as long as records are maintained, to 

allow persons duly authorized by the City, including but not limited to the City 
Council Auditors, full access to and the right to examine any of the Manager’s 
Agreements and related records and documents, regardless of the form in which 
kept. 

 
(f) To ensure that all related party transactions are disclosed to the 

City. 
 

(g) To include the aforementioned audit, inspections, investigations 
and record keeping requirements in all subcontracts and assignments of this 
Agreement. 

 
(h) To permit persons duly authorized by the City, including but not 

limited to the City Council Auditors, to inspect and copy any records, papers, 
documents, facilities, goods and services of the Manager which are relevant to 
this Agreement, and to interview any employees and subcontractor employees of 
the Manager to assure the City of the satisfactory performance of the terms and 
conditions of this Agreement.  Following such review, the City will deliver to the 
Manager a written report of its findings and request for development by the 
Manager of a corrective action plan where appropriate.  The Manager hereby 
agrees to timely correct all deficiencies identified in the corrective action plan. 

(i) Additional monies due as a result of any audit or annual 
reconciliation shall be paid within thirty (30) days of date of the City’s invoice.  

(j) Should the annual reconciliation or any audit reveal that the 
Manager owe the City or DIA additional monies, and the Manager do not make 
restitution within thirty (30) days from the date of receipt of written notice from 
the City, then, in addition to any other remedies available to the City, the City 
may terminate this Agreement, solely at its option, by written notice to the 
Manager. 

28. Storm Preparedness. Manager shall follow City's emergency evacuation and 
storm plan and protocols as may be supplemented by Manager, subject to City's 
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approval. 

29. Rights Reserved to City. All rights not specifically granted to Manager by this 
Agreement are reserved to City, and the designation of any particular remedy for 
City is without prejudice to any other relief available in law or equity and all such 
relief is reserved to City. 

30. Compliance with City's Internal Control Processes. Manager agrees to comply 
with all applicable laws regarding procurement policies and procedures, budget 
policies and other policies.  

31. Signage. Manager shall abide by City's sign codes and ordinances. Any exterior 
signage must meet applicable City codes and ordinances.  Manager shall install 
signage regarding method of communication with the dockmaster and availability 
of transient slips. 

32. Condemnation. 

(a) Total Condemnation. If during the Term or any extension or renewal 
thereof, all of the Marina is taken for any public or quasi-public use under 
any governmental law, ordinance, or regulation, or by right of eminent 
domain, or are sold to the condemning authority under threat of 
condemnation, this Agreement will terminate effective as of the date the 
condemning authority takes the Marina. 

(b) Partial Condemnation. If less than all, but more than ten percent (10%) of 
the Marina is taken for any public or quasi-public use under any 
governmental law, ordinance, or regulation or by the right of eminent 
domain, or is sold to the condemning authority under threat of 
condemnation, either party may terminate this Agreement by giving 
written notice to the other party within sixty (60) days.  

(c) Condemnation Award. City will receive the entire award from any 
condemnation, and Manager will have no claim to that award or for the 
value of any unexpired term of this Agreement. 

33. Mechanic's Liens. All work performed, materials furnished, or obligations 
incurred by or at the request of Manager shall be deemed authorized and ordered 
by Manager only, and Manager shall not permit any mechanic’s liens or other 
liens to be filed against the Property or the improvements located thereon. Upon 
completion of any such work, Manager shall deliver to City final lien waivers 
from all Contractors, subcontractors and materialmen who performed such work. 
If such a lien is filed, then Manager shall within ten days either (1) pay the 
amount of the lien and cause the lien to be released of record, or (2) diligently 
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contest such lien and deliver to City a bond or other security reasonably 
satisfactory to City. If Manager fails to timely take either such action, then City 
may pay the lien claim, and any amounts so paid, including expenses and interest, 
shall be paid by Manager to City within ten (10) days after City has invoiced 
Manager therefor. Nothing herein shall be deemed a consent by City to any liens 
being placed upon any portion of the Property or City’s interest therein due to any 
work performed by or for Manager. Manager shall defend, indemnify and hold 
harmless City and its agents and representatives from and against all claims, 
demands, causes of action, suits, judgments, damages and expenses (including 
attorneys’ fees) in any way arising from or relating to the failure by any Manager 
to pay for any work performed, materials furnished, or obligations incurred by or 
at the request of Manager. This indemnity provision shall survive termination or 
expiration of this Agreement. 

34. Management. Independent Contractor Status. Manager is and shall remain an 
independent Contractor and is neither agent, employee, partner nor joint venturer 
of City. Manager shall not have or exercise any authority, express, implied or 
apparent, to act on behalf of or as an agent of City for any purpose, and may not 
take any action which might tend to create an apparent agency, 
employer/employee, partnership or joint venture relationship between Manager 
and City. Manager's failure to comply with the above provisions shall be 
considered a material breach and shall be grounds for immediate termination of 
the Agreement at the discretion of City. 

35. No City Liability for Expenses.  Except as expressly set forth herein, City shall 
bear no cost or expense whatsoever with respect to the Marina or the Storage 
Tanks, or the operation or use thereof, it being understood that all such costs and 
expenses shall be solely borne by Manager. 

36. General Agreement Terms. 

(a) Entirety of Agreement. 
 

The Parties agree that this Agreement sets forth the entire agreement between the 
Parties and there are no promises or understandings other than those stated herein. None 
of the provisions, terms or conditions contained in this Agreement may be added to, 
modified, superseded or otherwise altered, except as may be specifically authorized 
herein or by written instrument executed by the Parties. This Agreement and the exhibits 
and attachments hereto and other documents and agreements specifically referred to 
herein constitute the entire fully integrated Agreement between the Parties with respect to 
the subject matter hereof and supersede all prior or contemporaneous verbal or written 
communication or agreements between the Parties excepting any past or 
contemporaneous written or verbal agreements expressly and clearly incorporated by 
reference within the four corners of this Agreement. This Agreement may only be 
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amended by written documents, properly authorized, executed and delivered by both 
Parties hereto. This Agreement shall not be construed in favor of one party or the other. 
All matters involving this Agreement shall be governed by the laws of the State of 
Florida and the proper venue for any litigation arising hereunder will be a state or federal 
court located in Duval County, Florida. If City or Manager incurs any expense in 
enforcing the terms of this Agreement, whether suit is brought or not, each party shall 
bear its own costs and expenses including, but not limited to, court costs and reasonable 
attorneys' fees. The parties waive any rights each may have to a jury trial. 

 
(b) Headings. 

 
Headings of various paragraphs and sections of this Agreement and its table of 

contents are for convenience and use of reference only and shall not be construed to 
define, limit, augment or describe the scope, context or intent of this Agreement or any 
part or parts of this Agreement. 

 
(c) Severability. 

The terms and conditions of this Agreement shall be deemed to be severable; 
consequently, if any clause, term or condition hereof shall be held to be illegal or void, 
such determination shall not affect the validity or legality of the remaining terms and 
conditions and notwithstanding such determination, this Agreement shall continue in a 
full force and effect unless the particular clause, term or condition held to be illegal or 
void renders the balance of this Agreement to be impossible of performance. 

 
(d) No Waivers; Remedies Cumulative. 

 
Except as otherwise provided herein, all waivers, amendments or modifications 

of this Agreement must be in writing and signed by all parties. Any failures or delays by 
any party in insisting upon strict performance of the provisions hereof, or asserting any 
of its rights and remedies as to any default shall not constitute a waiver of any other 
default or of any such rights or remedies. Each party shall have full remedies available 
at law and equity, under existing Laws and all state and federal courts of any 
jurisdiction. Except with respect to rights and remedies expressly declared to be 
exclusive in this Agreement, the rights and remedies of the parties hereto are 
cumulative, and the exercise by any party of one or more of such rights or remedies 
shall not preclude the exercise by it, at the same or different times, of any other rights or 
remedies for the same default or any other default by any other party. 

 
(e) Time is of the Essence. 

Parties expressly agree that time is of the essence in the performance by any 
party of its obligations under this Agreement. 

(f) Notices. 
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All notices to be given hereunder shall be in writing and (a) personally delivered, 
(b) sent by registered or certified mail, return receipt requested, (c) delivered by an air 
courier service utilizing return receipts, or (d) sent by telecopy or electronic transmission 
(i.e., e-mail), to the parties at the following addresses (or to such other or further 
addresses as the parties may designate by like notice similarly sent), and such notices 
shall be deemed given and received for all purposes under this Agreement three (3) 
business days after the date same are deposited in the United States mail, if sent by 
registered or certified mail, the date actually received if sent by personal delivery or air 
courier service, or, if delivered by facsimile transmission or electronic transmission, 
notices shall be deemed delivered on the same day of such transmission, except that 
notice of a change in address shall be effective only upon receipt. 

 
To City: The City of Jacksonville 
 Parks, Recreation and Community Services Division 
 214 N. Hogan Street, 4th Flr.  
 Jacksonville, Florida 32202 
 Attn: Daryl Joseph 
 
 The City of Jacksonville 
 c/o Downtown Investment Authority 

 117 W. Duval Street, Suite 300 
 Jacksonville, Florida 32202  
 Attn: Chief Executive Officer 
  

 
With a copy to: City of Jacksonville  
 Office of General Counsel 
 117 W. Duval Street, Suite 480 
 Jacksonville, Florida 32202 

Attn: Corporation Secretary  
 
To Manager: _____________________________ 
 _____________________________ 
 _____________________________ 
 
With copy to:  _____________________________ 
 _____________________________ 
 _____________________________ 
 
(g) Assignment, Subcontracting, Corporation Acquisitions and Mergers. 

No assignment, subcontract or other transfer of this Agreement shall be allowed 
without the prior written consent of City, including an assignment pursuant to a 
corporate acquisition or merger. In the event of an assignment of this Agreement to a 
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wholly owned subsidiary of Manager, City's written consent shall not be unreasonably 
withheld, provided that Manager shall provide a written notice to City within thirty (30) 
business days of any such assignment or subcontract. No assignment, subcontract or 
other transfer shall operate to release Manager from any liability or obligations under 
this Agreement.  

(h) Counterparts.  

This Agreement may be executed in several counterparts, each of which shall be 
deemed an original, and all of such counterparts together shall constitute one and the 
same instrument.  An executed counterpart delivered by electronic means, such as pdf, 
shall be valid and binding for all purposes. 

 
(i) Non-liability of City Officials. 

No member, official, officer, employee or agent of City shall be personally liable 
to Manager or to any person or entity with whom Manager shall have entered into any 
Agreement, or to any other person or entity, in the event of any default or breach by City, 
or for any amount which may become due to Manager or any other person or entity under 
the terms of this Agreement. 

(j) Compliance with State and Other Laws. 

In the performance of this Agreement, Manager must comply with any and all 
applicable federal, state and local laws, rules and regulations, as the same exist and may 
be amended from time to time. Such laws, rules and regulations include, but are not 
limited to, Chapter 119, Florida Statutes, (the Public Records Act) and Section 286.011, 
Florida Statutes, (the Florida Sunshine Law). If any of the obligations of this Agreement 
are to be performed by a subcontractor, the provisions of this Section shall be 
incorporated into and become a part of the subcontract. City reserves the right to audit 
Manager’s records relevant to this Agreement and pursuant to City policy. 

(k) Non-Discrimination Provisions. 

In conformity with the requirements of Section 126.404, Ordinance Code, 
Manager represents that it has adopted and will maintain a policy of non-discrimination 
against employees or applicants for employment on account of race, religion, sex, color, 
national origin, age or handicap, in all areas of employment relations, throughout the 
term of this Agreement. Manager agrees that, on written request, it will permit 
reasonable access to its records of employment, employment advertisement, application 
forms and other pertinent data and records, by the Executive Director of the Human 
Rights Commission, or successor agency or commission, for the purpose of 
investigation to ascertain compliance with the non-discrimination provisions of this 
Agreement; provided however, that Manager shall not be required to produce for 
inspection records covering periods of time more than one (1) year prior to the day and 
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year first above written. Manager agrees that, if any of its obligations to be provided 
pursuant to this Agreement are to be performed by a subcontractor, the provisions of 
this Section shall be incorporated into and become a part of the subcontract. 

(l) Contingent Fees Prohibited. 

In conformity with Section 126.306, Ordinance Code, Manager warrants that it 
has not employed or retained any company or person, other than a bona fide employee 
working solely for Manager, to solicit or secure this Agreement, and that it has not paid 
or agreed to pay any person, company, corporation, individual or firm, other than a bona 
fide employee working solely for Manager, any fee, commission, percentage, gift, or 
any other consideration, contingent upon or resulting from the award or making of this 
Agreement. For the breach or violation of these provisions, City shall have the right to 
terminate this Agreement without liability and, at its discretion to recover the full 
amount of such fee, commission, percentage, gift or consideration. 

(m) Ethics. 

Manager represents that it has reviewed the provisions of the Jacksonville Ethics 
Code, as codified in Chapter 602, Ordinance Code, and the provisions of the Jacksonville 
Purchasing Code, as codified in Chapter 126, Ordinance Code. 
 

(n) Conflict of Interest. 

The parties will follow the provisions of Section 126.110, Ordinance Code, with 
respect to required disclosures by public officials who have or acquire a financial interest 
in a bid or Agreement with City, to the extent the parties are aware of the same. 

(o) Public Entity Crimes Notice. 

The parties are aware and understand that a person or affiliate who has been 
placed on the State of Florida Convicted Vendor List, following a conviction for a public 
entity crime, may not submit a bid on a Agreement to provide any goods or services to a 
public entity; may not submit a bid on a Agreement with a public entity for the 
construction or repair of a public building or public work; may not submit bids on leases 
of real property to a public entity; may not be awarded or perform work as a contractor, 
supplier, subcontractor, or consultant under a Agreement with any public entity; and, 
may not transact business in excess of $35,000.00 with any public entity for a period of 
thirty-six (36) months from the date of being placed on the Convicted Vendor List. 

(p) Survival. 

Any obligations and duties that by their nature extend beyond the expiration or 
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termination of this Agreement shall survive the expiration or termination of this 
Agreement and remain in effect. Without limiting the foregoing, all provisions relating to 
City’s right to conduct an audit shall survive the expiration or termination of this 
Agreement. 
 

(q) Civil Rights. 

Manager agrees to comply with all of the terms and requirements of the Civil 
Rights Act of 1964, as amended, and the Civil Rights Act of 1968, as amended, and the 
antidiscrimination provisions of Chapter 126, Part 4, of the City Ordinance Code, and 
further agrees that in its operation under this Agreement it will not discriminate against 
anyone on the basis of race, color, age, disability, sex or national origin. 

(r) Order of Precedence. 

In the event of any conflict between or among the provisions of this Agreement 
and those of any exhibit attached hereto or of any amendment, the priority, in decreasing 
order of precedence shall be: 1) any fully executed amendment; 2) provisions in this 
Agreement; and 3) exhibits to this Agreement. 

[Signatures appear on following pages.] 
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IN WITNESS OF THE FOREGOING, the Parties have executed this 
Agreement as of the date first written above. 

 
 

ATTEST: 
 
 
By:      
James R. McCain, Jr. 
Corporation Secretary 
 

CITY OF JACKSONVILLE 
 
 
By:      
Lenny Curry, Mayor 
 

 

Form Approved: 

 

_________________________ 
Office of General Counsel 
 
 IN COMPLIANCE WITH the Ordinance Code of the City of Jacksonville, I do 
hereby certify that there is or will be an unexpended, unencumbered and unimpounded 
balance in the appropriation sufficient to cover the foregoing Agreement in accordance 
with the terms and conditions thereof and that provision has been made for the payment 
of monies provided therein to be paid. 

_________________________ 
Director of Finance 

 
 
Signed, sealed and delivered 
in the presence of: 
 
____________________________________ 
(Printed Name)__________________________ 
 
 
___________________________________ 
(Printed Name)__________________________ 
 

RD RIVER CITY BREWERY, LLC, 
a Florida limited liability company 
 
 
By:        
Name:       
Its:        

GC-#1422558-v4-Related_Development_(Maritime)_Marina_Operating_and_Maintenance_Agreement.docx 
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EXHIBIT A 

MARINA PARCEL 

[To be inserted after confirmation by survey] 
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EXHIBIT B 

STORAGE TANK PARCEL 

[To be inserted after confirmation by survey] 
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EXHIBIT C 

MANAGER SERVICES 

 

Manager shall provide the following services to City, at Manager’s sole cost and 
expense:  

 
1. Rental of transient and long-term wet slips and collection of revenues. 
2. General cleaning and sweeping of debris, trash removal, security, and 

other actions necessary to keep the Marina in safe and sanitary condition. 
3. All repairs, maintenance and replacements of the Marina, the Storage 

Tanks, and all related improvements and facilities, including, without 
limitation, docks, wet slips, mooring field, pump out boat/station, boat 
ramp, light fixtures, directional and informational signs and markings, 
electrical, mechanical, fuel dock and fuel operations, fire suppression and 
marina equipment systems, to keep the same in first class condition and 
repair and in compliance with all Laws. 

4. Purchase of all supplies and equipment for use at the Marina. 
5. Provide customer service and daily operations that are customary in the 

marina industry and consistent with the terms and conditions of the 
Agreement, including but not limited to full-service fuel attendants.  

6. Provide signs that promote the Services and clearly display any applicable 
rates to the Patrons and provide any signs required by the Lease. 

7. Any and all other services necessary to operate the Marina in a first-class 
manner consistent with customary industry standards. 
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EXHIBIT D 

INDEMNITY 

 
 Manager (the “Indemnifying Party”) shall hold harmless, indemnify, and defend 
the City of Jacksonville and the City’s members, officers, officials, employees and agents 
(collectively the “Indemnified Parties”) from and against, without limitation, any and all 
claims, suits, actions, losses, damages, injuries, liabilities, fines, penalties, costs and expenses 
of whatsoever kind or nature, which may be incurred by, charged to or recovered from any of 
the foregoing Indemnified Parties for: 

 
1. General Tort Liability, for any negligent act, error or omission, recklessness or 

intentionally wrongful conduct on the part of the Indemnifying Party that causes injury 
(whether mental or corporeal) to persons (including death) or damage to property, whether 
arising out of or incidental to the Indemnifying Party’s performance of the Agreement, 
operations, services or work performed hereunder; and 

 
2. Environmental Liability, to the extent this Agreement contemplates 

environmental exposures, arising from or in connection with any environmental, health 
and safety liabilities, claims, citations, clean-up or damages whether arising out of or 
relating to the operation or other activities performed in connection with the Agreement; and 

 
3. Intellectual Property Liability, to the extent this Agreement contemplates 

intellectual property exposures, arising directly or indirectly out of any allegation that the 
Services provided under this Agreement (the “Service(s)”), any product generated by the 
Services, or any part of the Services as contemplated in this Agreement, constitutes an 
infringement of any copyright, patent, trade secret or any other intellectual property right. If 
in any suit or proceeding, the Services, or any product generated by the Services, is held to 
constitute an infringement and its use is permanently enjoined, the Indemnifying Party shall, 
immediately, make every reasonable effort to secure within sixty (60) days, for the 
Indemnified Parties, a license, authorizing the continued use of the Service or product. If 
the Indemnifying Party fails to secure such a license for the Indemnified Parties, then the 
Indemnifying Party shall replace the Service or product with a non-infringing Service or 
product or modify such Service or product in a way satisfactory to the City, so that the 
Service or product is non-infringing. 

 
If an Indemnified Party exercises its r i ght  under this Agreement, the Indemnified Party 
will (1) provide reasonable notice to the Indemnifying Party of the applicable claim or 
liability, and (2) allow Indemnifying Party, at its own expense, to participate in the 
litigation of such claim or liability to protect its interests. The scope and terms of the 
indemnity obligations herein described are separate and apart from, and shall not be 
limited by, any insurance provided pursuant to the Agreement or otherwise. Such terms 
of indemnity shall survive the expiration or termination of the Agreement. 
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In the event that any portion of the scope or terms of this indemnity is in derogation of 
Section 725.06 or 725.08 of the Florida Statutes, all other terms of this indemnity shall remain 
in full force and effect. Further, any term which offends Section 725.06 or 725.08 of the 
Florida Statutes will be modified to comply with said statutes. 
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EXHIBIT E 

INSURANCE 

 
Without limiting its liability under this Manager shall at all times during the term of this 
Agreement procure prior to commencement of work and maintain at its sole expense during the 
life of this Agreement (and Manager shall require its, subcontractors, laborers, materialmen and 
suppliers to provide, as applicable), insurance of the types and limits not less than amounts stated 
below: 
 

Insurance Coverages 
 

Schedule  Limits 
 

Worker’s Compensation    Florida Statutory Coverage 
 Employer’s Liability                 $ 500,000 Each Accident 
       $ 500,000 Disease Policy Limit 
       $ 500,000 Each Employee/Disease 
 
This insurance shall cover the Manager (and, to the extent they are not otherwise insured, its 
Contractors and subcontractors) for those sources of liability which would be covered by the 
latest edition of the standard Workers’ Compensation policy, as filed for use in the State of 
Florida by the National Council on Compensation Insurance (NCCI), without any restrictive 
endorsements other than the Florida Employers Liability Coverage Endorsement (NCCI Form 
WC 09 03), those which are required by the State of Florida, or any restrictive NCCI 
endorsements which, under an NCCI filing, must be attached to the policy (i.e., mandatory 
endorsements). The policy shall be endorsed to include NCCI Endorsement WC 00 02 01A, 
“Maritime Coverage Endorsement” or its equivalent. In addition to coverage for the Florida 
Workers’ Compensation Act, where appropriate, coverage is to be included for the Federal 
Employers’ Liability Act, USL&H and Jones, and any other applicable federal or state law. 
 
Commercial General Liability                $2,000,000   General Aggregate 
       $2,000,000   Products & Comp.Ops. 
Agg.  
       $1,000,000   Personal/Advertising Injury 
       $1,000,000   Each Occurrence 
       $      50,000  Fire Damage 
        $        5,000  Medical Expenses 
 
Such insurance shall be no more restrictive than that provided by the most recent version of the 
standard Commercial General Liability Form (ISO Form CG 00 01) as filed for use in the State 
of Florida without any restrictive endorsements other than those reasonably required by the 
City’s Office of Insurance and Risk Management. An Excess Liability policy or Umbrella policy 
can be used to satisfy the above limits. Manager shall continue to maintain products/completed 
operations coverage for a period of three (3) years after the final completion of the Project. 
The amount of products/completed operations coverage maintained during the three-year 
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period shall be not less than the combined limits of Products/ Completed Operations coverage 
required to be maintained by Manager in the combination of the Commercial General 
Liability coverage and Umbrella Liability Coverage during the performance of the Work.  
 
Automobile Liability $1,000,000 Combined Single 
Limit 
 (Coverage for all automobiles, owned, hired or non-owned used in performance of the 
Agreement) 
 
Such insurance shall be no more restrictive than that provided by the most recent version of the 
standard Business Auto Coverage Form (ISO Form CA0001) as filed for use in the State of 
Florida without any restrictive endorsements other than those which are required by the 
State of Florida, or equivalent manuscript form, must be attached to the policy equivalent 
endorsement as filed with ISO (i.e., mandatory endorsement). An Excess Liability policy or 
Umbrella policy can be used to satisfy the above limits. 
 
Marina Operators Legal Liability   $1,000,000   Any One Vessel 
       $1,000,000   Any One 
Accident/Occurrence  
 
Such insurance shall be provided on a form acceptable to the City’s Office of Insurance and Risk 
Management. An Excess Liability policy or Umbrella policy can be used to satisfy the above 
limits.  If the coverage is included on the Marina Operators Legal Liability policy, the 
Commercial General Liability requirement or the Watercraft Liability requirements can be 
satisfied with the Marina Operators Legal Liability insurance. 
 
Watercraft Liability (Protection and Indemnity) $1,000,000 Each Occurrence 
 
To the extent watercraft are utilized in the Work, the Manager shall purchase and 
maintain, or cause its C o n t r ac t o r s  a nd  subcontractors to purchase and maintain, 
insurance with amounts not less than the limits of $1,000,000 per occurrence, and which shall, 
at a minimum, cover the Manager and Contractor/subcontractor for injuries or damage 
arising out of the use of all owned, non-owned and hired watercraft.  The City, the City’s 
members, officials, employees and agents, the Engineer, and the Program Management 
Firm(s) (when program management services are provided) shall be named in the 
Commercial Watercraft Liability policy as "an additional insured." 
 
Pollution Legal Liability    $1,000,000 per Loss 
       $2,000,000 Aggregate 
The Manager shall maintain Pollution Legal Liability with coverage for clean up costs, bodily 
injury and property damage for losses that arise from the facility.  Such coverage must be 
provided on an Occurrence Form or, if on a Claims Made Form, the retroactive date must be no 
later than the first date of this Agreement and such claims-made coverage must respond to all 
claims reported within three (3) years following the period for which coverage is required and 
which would have been covered had the coverage been on an occurrence basis. 
 

Additional Insurance Provisions 
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A. Certificates of Insurance. Manager shall deliver the City Certificates of Insurance that shows 
the corresponding City Agreement or Bid Number in the Description, Additional Insureds, 
Waivers of Subrogation and Primary & Non-Contributory statement as provided below. The 
certificates of insurance shall be mailed to the City of Jacksonville (Attention: Chief of Risk 
Management), 117 W. Duval Street, Suite 335, Jacksonville, Florida 32202. 
 

B. Additional Insured: All insurance except Worker’s Compensation, Professional 
Liability, AD&D and Crime (if required) shall be endorsed to name the City of 
Jacksonville and City’s members, officials, officers, employees and agents as 
Additional Insured. Additional Insured for General Liability shall be in a form no 
more restrictive than CG2010 and, if products and completed operations is required, 
CG2037, Automobile Liability CA2048. 
 

C. Waiver of Subrogation. All required insurance policies shall be endorsed to 
provide for a waiver of underwriter’s rights of subrogation in favor of the City of 
Jacksonville and its members, officials, officers employees and agents. 
 

D. Carrier Qualifications. The above insurance shall be written by an insurer holding 
a current certificate of authority pursuant to chapter 624, Florida State or a company 
that is declared as an approved Surplus Lines carrier under Chapter 626 Florida 
Statutes. Such Insurance shall be written by an insurer with an A.M. Best Rating of A- 
VII or better. 
 

E. Manager’s Insurance Primary. The insurance provided by the Manager shall 
apply on a primary basis to, and shall not require contribution from, any other 
insurance or self-insurance maintained by the City or any City members, officials, 
officers, employees and agents. 
 

F. Deductible or Self-Insured Retention Provisions. All deductibles and self-insured 
retentions associated with coverages required for compliance with this Agreement 
shall remain the sole and exclusive responsibility of the named insured Manager. 
Under no circumstances will the City of Jacksonville and its members, officers, 
directors, employees, representatives, and agents be responsible for paying any 
deductible or self-insured retentions related to this Agreement. 
 

G. Manager’s  Insurance  Additional  Remedy. Compliance with the insurance 
requirements of this Agreement shall not limit the liability of the Manager or its 
Subcontractors, employees or agents to the City or others. Any remedy provided to 
City or City’s members, officials, officers, employees or agents shall be in addition 
to and not in lieu of any other remedy available under this Agreement or otherwise. 
 

H. Waiver/Estoppel. Neither approval by City nor failure to disapprove the 
insurance furnished by Manager shall relieve Manager of Manager’s full 
responsibility to provide insurance as required under this Agreement. 
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I. Notice.  The Manager shall provide an endorsement issued by the insurer to 
provide the City thirty (30) days prior written notice of any change in the above 
insurance coverage limits or cancellation, including expiration or non-renewal. If such 
endorsement is not provided, the Manager, as applicable, shall provide said a thirty 
(30) days written notice of any change in the above coverages or limits, coverage being 
suspended, voided, cancelled, including expiration or non-renewal. 
 

J. Survival. Anything to the contrary notwithstanding, the liabilities of the Manager 
under this Agreement shall survive and not be terminated, reduced or otherwise limited 
by any expiration or termination of insurance coverage. 
 

K. Additional Insurance. Depending upon the nature of any aspect of any project and 
its accompanying exposures and liabilities, the City may reasonably require additional 
insurance coverages in amounts responsive to those liabilities, which may or may not 
require that the City also be named as an additional insured. 
 

L. Special Provision: Prior to executing this Agreement, Manager shall present this 
Agreement and insurance requirements attachments Exhibits D and E to its Insurance 
Agent Affirming: 1) That the Agent has Personally reviewed the insurance requirements 
of the Agreement Documents, and (2) That the Agent is capable (has proper market 
access) to provide the coverages and limits of liability required on behalf of the 
Manager.  
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EXHIBIT F 

 
Marina Standards 

 
Description – Marina is to offer services for the boating public including wet slip storage, dock 
facilities and courtesy docks, sewage pump-out, utilities, and fuel docks, as described further 
below. 
 
In general, the following definitions apply to 
these terms throughout the standards:  

 
 

Adequate: As much as necessary for the intended duration of 
use. 

Appropriate:  Suitable to the level of service or as specified in 
the operating plan. 

Clean:  Free from dirt, marks, stains, or unwanted matter.  
Neat:  Arranged in an orderly, tidy manner. 
Operational:  In use or ready for use. 
Sufficient:  Enough for the number of persons. 
Well-maintained:  Kept in good order or condition. 
 
FACILITY STANDARDS 
Marina – Exterior 

1. Pathways, Sidewalks, and Ramps - Pathways, sidewalks, and pedestrian ramps are free 
of obstructions. Surfaces are well-maintained and free of tripping hazards. 

2. Lighting/Illumination - Lighting is adequate and appropriate. Light fixtures are well-
maintained and operational. If the park is Night Sky designated, lighting is consistent 
with International Dark Sky Association requirements. 

3. Public Signs - Public signs are appropriately located, accurate, and well-maintained. 
Permanent signs are consistent with NPS standards, and were approved prior to 
installation. Temporary signs are professional in appearance. 

4. Trash/Recycling - Sufficient trash containers are conveniently located. Waste does not 
accumulate in trash containers to the point of overflowing. Refuse is stored in covered, 
waterproof receptacles in accordance with NPS standards. Market available recyclable 
products are collected and recycled. Central refuse collection sites are screened from 
public view. 

5. Public Restrooms - Restrooms are clean, ventilated, illuminated, and well-maintained. 
Restrooms have hot and cold running water. Toilets, sinks, and urinals are clean, free of 
stains and chips, and operational. Toilet tissue and disposable towels or hand dryers are 
available. Soap is provided in bulk dispensers. Women's or unisex restrooms have a 
covered waste receptacle in every stall. The disposal containers are clean and emptied 
at least daily. A cleaning inspection log is maintained and posted. 
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Dock Facilities 
1. Identification - Slips are clearly and uniformly marked by a permanently installed 

number. Utility pedestals and dock boxes are numbered to match the slip. Mooring 
buoys are clearly and uniformly marked. 

2. Cleats - Cleats are properly placed and secured to the dock for use at each slip. No loose 
or missing cleats are evident. A sufficient number of properly sized cleats to secure the 
vessel are available. 

3. Boat Bumpers/Rub Rails - Bumper materials are well-maintained. Cover materials are 
free of tears and properly secured to the dock. Rub rails are acceptable. Fastening bolts 
and screws are recessed and do not extend beyond the rails. 

4. Flotation System - Systems provide adequate flotation and are well-maintained. Systems 
are sturdy and free of broken or uneven sections. Foam, if used, is encapsulated. 
Systems maintain docks level above the waterline. 

5. Dock System - Fixed or floating dock systems are well-maintained. 
6. Dock/Decking - Decking is clean, free of unnecessary obstructions and tripping hazards 

(e.g., pop-up screws, degraded wood), and well-maintained. Bull rail is well-maintained 
and sturdy enough to support visitor use. 

7. Gangways/Bridges - Surfaces are non-slip, free of obstructions and tripping hazards, and 
well-maintained. Railings are well-maintained and sturdy enough to support visitor use. 
Utility lines necessary to service slips are contained. 

8. Hoses - Hoses are adequately sized for their intended use and are free of leaks. Hose 
systems are consistent throughout the marina and are well-maintained. Hoses are 
coiled or orderly. Water hoses have backflow prevention devices. 

9. Dock Boxes - Dock boxes are clean, well-maintained, ventilated, and securely 
constructed. Dock box placement allows for the passage of dock carts. A policy of not 
storing flammable materials (e.g., paint, solvents, deck stains) in dock boxes is 
prominently posted or featured in the slip rental agreement. 

 
Fuel Docks: 

1. Sales Operations - Only employees trained on standard operating procedures for fuel 
dock operations dispense fuel. 

2. Emergency Action/Response Plan - Park-approved fuel dock emergency response plan is 
accessible. Staff is trained in emergency response plans. 

3. Oil and Fuel Spills - Approved Spill Prevention, Control, and Countermeasure (SPCC) plan 
procedures are followed. Spills are cleaned up promptly. Staff is trained in SPCC. 

4. Emergency Fuel Shutoff - Emergency shut off instructions are posted and accessible, and 
shutoff valve is located in compliance with NFPA standards. 

5. Fire Extinguishers - Fire extinguishers are accessible and located in compliance with 
NFPA standards and local codes. Fire extinguishers are appropriately signed, with 
operating instructions and current inspection tags. 

6. Fuel Dispensers - Dispensers, including nozzles and hoses, are operational and well-
maintained. Dispensers have functioning fire/shear valves, and hoses are equipped with 
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breakaway devices. Dispensers are locked when attendant is not on duty. Local, county, 
and state regulatory certificates for weights and measures are current and posted. 
Pump signs and decals are visible and well-maintained. Dispenser display screens are 
protected against UV damage and vandalism.  

7. Access - Access to fuel docks is clearly marked to facilitate vessel queuing in an 
adequate space without adverse effect to pumping lines, other vessels, or resources.  

8. Smoking Policy - Smoking is not permitted near the fuel dispensers, and signs are 
posted. No smoking policy is enforced. Hazardous  

9. Required Public Safety Notices - Required safety notices are conspicuously posted 
around pump islands. Signs at fuel dispensers include “no smoking” signs, “switch off 
engine” signs, and “emergency fuel shut-off” signs. Signage requirements are listed in 
NFPA 303 - Fire Protection Standards for Marinas and Boatyards.  

10. Fuel Lines - Fuel lines are well-maintained. Fuel lines are located and protected from 
physical damage. Sufficient lengths of oil-resistant flexible hose are used between the 
shore, the tank, and the dispensers as required by changes in water level. Emergency 
shut off valves are appropriately located in accordance with NFPA, and are posted.  

11. Emergency Response and Spill Containment Equipment - Fire response equipment is 
provided at the fuel dock in accordance with NFPA standards, other applicable 
regulations, and the park. Spill response equipment is well-maintained and accessible. 
This equipment is specified in the concessioner's SPCC and Emergency Response plans 
and is adequate to respond to incidental and non-incidental fuel and oil spills. The 
quantity of absorbent material equals a ratio of approximately three feet of boom to 
every foot of the largest boat within the marina. Equipment includes personal protective 
equipment for emergency response. Use of dispersants is approved by the park. Fuel 
attendants are trained as specified in the SPCC plan.  

12. Materials Storage - Areas storing flammable or hazardous materials are clearly marked. 
Flammable liquids are not stored in battery charging or storage rooms. Hazardous 
materials near or over water have at least secondary containment. 

13. Other Safety Equipment - Other required safety equipment, including eye-wash stations 
and emergency ladders, are operational and appropriately located. 

 
Dock Safety 

1. Emergency Lighting - Emergency backup battery or generator lighting systems are 
operational and well-maintained. 

2. Slip Utility Connections – Electrical - Electrical outlets are marine-grade, hard wire 
attached feeds with working covers and are connected to a working ground fault 
interrupter. 

3. Slip Utility Connections – Water - Water lines are operational, with working spigots and 
appropriately sized back flow preventers. 

4. Security and Lighting - Adequate outside lighting is maintained throughout the marina 
for night operations. After scheduled hours, lighting is reduced to provide security only 
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in the marina. Security system allowing access to slip areas is operational. Security 
personnel are provided as required. 

5. Lifesaving Devices - At least one USCG approved, throw-type flotation device (with at 
least 60 feet of ¾-inch diameter rope attached or a reach pole) is accessible on the fuel 
dock and every 200 feet on other docks. 

6. Access Ladders - Access ladders are well-maintained, secured, and appropriately located 
throughout the marina. 

7. Boats - Boats are berthed in compliance with NFPA standards. 
 
OPERATIONAL STANDARDS  
Accessibility 

1. Accessibility - Facilities and services meet the requirements of the Americans with 
Disabilities and Architectural Barriers Acts and all other applicable laws related to 
accessibility. 

 
Reservation Services 

1. Availability - Reservation services are available via telephone during normal operating 
hours and via the internet 24/7. 

2. Knowledge of Slip Rental Staff - Reservation agents provide accurate information about 
rates, slip rental policies and marina services, local attractions, access, etc. Matching 
information is available on the concessioner's website. 

3. Payment Methods - Credit cards are honored and include MasterCard, Visa, American 
Express, and Discover. Debit cards and other payment methods (travelers’ checks, 
personal checks, and gift cards) are accepted at the concessioner’s discretion or at the 
direction of the Service. 

 
Registration Services 

1. Hours of Operation - Facilities and services are operated and provided in accordance 
with posted hours of operation. Hours of operation are prominently displayed at each 
facility. 

 
2. Check-In/Out - Transient check-in/out is completed in a friendly and professional 

manner. The slip rental staff confirms slip type and length, duration of stay, departure 
date and check-out time, and method of payment. Slip rental staff also identifies any 
extra charges (utility add-ons, donations to friends, groups, and associations, etc.). 
Comment cards or the concessioner’s comments website are included in the check-out 
material. 

 
Slip Management  

1. Maximum Boat Size - Boats do not exceed slip capacity. Length and beam 
measurements include all temporary and permanent appurtenances. 
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2. Occupant Management (Permanent) - Accurate and current records are maintained. Slip 
records include slip number and location, slip dimensions, and utilities. Slip renter 
records include boat owner’s name, address, contact information, and authorized users. 
Boat records include boat name, hull identification number, model, year made, 
manufacturer, color, type, registration number and state, and boat insurance 
information. Park-approved rental agreements, conforming to applicable legal 
requirements, are executed for each slip rental. 

3. Occupant Management (Transient) - Rental agreements include renter’s name and 
contact information, authorized users, and boat identification details. Slips are checked 
and cleared of all lines and articles left by previous occupants. Approved rental 
agreements, conforming to applicable legal requirements, are executed for each slip 
rental. 

4. Dock Checks - Daily dock checks are completed (decking is secure and free of tripping 
hazards; cleats, ropes, and utility lines are secure; bow pulpits and anchors are not 
overhanging the dock; and utilities are operational). Daily slip checks are completed (no 
illegal boats, boats do not appear to be in danger of sinking, burning, or breaking loose). 

5. Waitlist - Waiting lists are maintained for the rental of slips and slip transfers. Requests 
are accommodated in the order they were received. 

 
Outside Contractor Requirements 

1. Allowable Activities - Only qualified contractors perform basic vessel maintenance. 
Moderate or significant vessel maintenance occurs outside the park unless allowed in 
the contract’s maintenance plan. 

 
Marina Safety 

1. Marine Radio - Marina is equipped with licensed operational business band or VHF 
marine radio, with back up available. Staff is trained in radio use and communication 
protocols, and carries operational VHF marine radio units. Communication protocols are 
approved by the park. 

2. Emergency Frequency and Protocol - A port operations frequency is maintained with a 
specific transmission channel and call sign.  

3. Incident Reporting - Park-approved incident reports are completed and records are 
maintained. Required incidents are immediately reported to the park. 

4. After Dark Procedures - Staff completes security rounds by walking all docks and 
support facilities. A security log noting any suspicious activities is maintained. Staff 
checks that gates, storage areas, and fuel areas are secure and/or locked. 

 
Personnel 

1. Staffing Levels - Facilities and services are sufficiently staffed to prevent avoidable 
delays in service. 
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2. Employee Attitude - Employees project a friendly and helpful attitude, and are capable 
and willing to answer customer questions (about both job and general park 
information). 

3. Employee Appearance - Employees wear apparel and a name tag identifying them as 
concession staff. Employees present a neat and clean appearance. 

4. Employee Training Programs - An active training program for employees in the 
development of necessary skills and procedures is implemented. Training emphasizes 
work performance and, as appropriate to the position, covers requirements such as 
technical training, emergency response, cleanliness, employee attitude, NPS philosophy 
and policy. Training is documented. 

5. Management Availability - All marina facilities have a general manager or manager on 
duty at all times. 

6. General Manager Credentials - The marina general manager possesses a strong 
background in the marina industry. Other certifications (Marina Operator, Marina 
Manager) are maintained as required. 

 
Other Services  

1. Private Sales - Private sales of boats in marina areas are not permitted. Boats do not 
display “For Sale” signs. No slips or moorings are rented that are used for promotional 
display or sale of boats or boat accessories. 

2. Private Rentals - Private overnight rentals of boats in marina areas are not permitted. 
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EXHIBIT V 
 

JSEB Reporting Form 
 

 
Business:   
Goal:  $ 
Contact:    
Date:     
Date 
Contract 
Awarded 

Contractor 
Name 

Ethnicity 
(1) 

Scope of 
Work (2) 

Contract 
Amount 

Amount 
Paid to 
Date 

% of Work 
Completed 
to Date 

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
  (1) AA – African 

American 
(2) Examples:  Masonry  

  HANA – Hispanic, Asian, 
Native American 

Painting  

  WBE – Women Site Clearing  
  C - Caucasian Electrical  
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EXHIBIT W 
 

Annual Survey 
 

Please complete the form below as it relates to the project for which you may be entitled to 
receive DIA or State assistance.  Should you have any questions, please call John Crescimbeni, 
Contract and Regulatory Compliance Manager, at (904) 255-5306. 
 
Company Name:   
Mailing Address:   
   
Primary Contact Name:   
Primary Contact Title:   
Phone:   Email:   
Signature:   Date of Report:   
Print Name:   Title:   
 
As of December 31, 20XX: 
 

I. CAPITAL INVESTMENT INFORMATION 
 

Project Land Costs [3] $ 

Project Structure Costs [4] $ 

Project Equipment Costs [5] $ 

Other Costs [6] $ 

Total Project Costs (sum [3] through [6])      $ 

 
II. ASSESSED PROPERTY VALUE 

Assessed Value of Property on 2020 
Duval County Property Tax Bill: 

 
 

Real Property [7] $ 

Personal Property [8] $ 

Total Assessed Value (sum [7] & [8])       $ 

Amount of Taxes Paid:     $ Date Taxes Paid: 
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EXHIBIT W (Continued) 
 
III. PLEASE PROVIDE A BRIEF DESCRIPTION OF THE STATUS OF THE 

PROJECT INCLUDING PERCENTAGE OF COMPLETION AND CAPITAL 
INVESTMENT TO DATE. 

______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
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	Redevelopment Agreement
	among
	The City of Jacksonville,
	The Downtown Investment Authority,
	and
	REDEVELOPMENT AGREEMENT

	Article 1.  PRELIMINARY STATEMENTS
	1.1 The Project; Incentives
	(a) The Developer and/or their principals and Affiliates (defined below) have submitted a proposal to the DIA (the “Proposal”) to redevelop that certain 3.43 acres of City-owned real property and associated parking lot (the “Property”), known generall...
	In consideration of Developer’s acquisition and redevelopment of the Project Parcel, the DIA has recommended and the City and DIA agree to provide the following pursuant to the terms of this Agreement: (i) upon satisfaction of the conditions precedent...

	1.2  Authority.
	1.3   City/DIA Determination.
	(ii) generate significant new ad valorem taxes, including significant new tax revenues for the public school system;
	(iii)  help meet the overall community goal of residential and business development and growth in Downtown Jacksonville;
	(iv)  promote and encourage private Capital Investment of approximately $85,000,000.
	(b) The DIA has determined that the Project is consistent with the following North Bank Downtown and Southside Community Redevelopment Area Plan Redevelopment Goals:
	(i) Goal 1.  Reinforce Downtown as the City’s unique epicenter for business, history, culture, education, and entertainment by increasing the opportunities for employment within Downtown; and supporting the expansion of entertainment, restaurant and r...
	(ii) Goal 2. Increase rental and owner-occupied housing downtown, targeting key demographic groups seeking a more urban lifestyle.
	(iii) Goal 3.  Simplify the approval process for downtown development and improve departmental and agency coordination.
	(iv) Goal 4.  Improve walkability/bikeability and connectivity to adjacent neighborhoods and the St. John River while creating highly walkable nodes;
	(v) Goal 5.  Establish a waterfront design framework to ensure a unique experience and sense of place; and

	1.4  Jacksonville Small and Emerging Business Program.
	1.5   Coordination by City.
	1.6   Maximum Indebtedness.
	1.7   Availability of Funds.
	(a) Notwithstanding anything to the contrary herein, the City’s and DIA’s financial obligations under this Agreement are subject to and contingent upon the availability of lawfully appropriated funds for their respective obligations under this Agreeme...


	Article 2.  DEFINITIONS
	2.1 Affiliate
	2.2 Base Year
	2.3 Capital Investment
	2.4   City Council.
	2.5   City Marina Improvements.
	2.6   Commence Construction.
	2.7 DIA
	2.8 DDRB
	2.9 Direct Costs.
	2.10  Environmental Laws
	2.11 Final Design Approval
	2.12
	2.13 Impermissible Delay.
	2.13 Impermissible Delay.
	2.14 Improvements.
	2.15 Infrastructure Improvements.
	2.16 Marina.
	2.17 MOSH
	2.18 MOSH Property
	2.19 Parking Garage Improvements
	2.20 Performance Schedule
	2.21 Project
	2.22 Project Parcel
	2.23 Repurchase Price
	2.24 Repurchase Right
	2.25 Residential Improvements
	2.26 Restaurant Improvements
	2.27 Restaurant Parcel
	2.28 Riverwalk Design Criteria.
	2.29 Riverwalk Improvements
	2.30 Riverwalk Parcel
	2.31 Ship’s Store Improvements
	2.32 St. Johns River Park and Friendship Fountain
	2.33 Substantial Completion
	2.34 Title Company

	Article 3.
	3.1 Approval of Agreement.
	(a) Developer warrants, represents, and covenants with City and DIA that:
	(i) the execution and delivery hereof has been approved by all parties whose approval is required under the terms of the governing documents creating the Developer entity;
	(ii) this Agreement does not violate any of the terms or conditions of such governing documents and the Agreement is binding upon the Developer and enforceable against it in accordance with its terms;
	(iii) the person or persons executing this Agreement on behalf of the Developer are duly authorized and fully empowered to execute the same for and on behalf of the Developer;
	(iv) the Developer and each entity composing the Developer is, to the extent required by applicable law, duly authorized to transact business in the State of Florida; and
	(v) the Developer, its business operations, and each person or entity composing the Developer are in material compliance with all federal, state and local laws, to the extent applicable to the Project and which could have a material adverse effect on ...
	(b) The DIA certifies to Developer that the execution and delivery hereof has been approved at a duly convened meeting of the DIA and the same is binding upon the DIA and enforceable against it in accordance with its terms.
	(c) The City certifies to Developer that the execution and delivery hereof is binding upon the City to the extent provided herein and enforceable against the City in accordance with the terms hereof.


	Article 4.  PERFORMANCE SCHEDULE
	4.1 Project Performance Schedule.

	Article 5.
	PURCHASE AND SALE OF PROJECT PARCEL BY DEVELOPER
	5.1   Property Conveyed.
	Subject to the terms and conditions of this Agreement and the Permitted Exceptions (as hereafter defined), the City hereby agrees to sell and convey to Developer, and Developer hereby agrees to purchase from the City, the Project Parcel for the sum of...

	5.2   Conditions to Closing.
	Disclaimer.  DEVELOPER ACKNOWLEDGES AND AGREES THAT, EXCEPT AS OTHERWISE SET FORTH IN THIS AGREEMENT OR IN THE DOCUMENTS DELIVERED BY THE CITY OR DIA AT CLOSING, CITY AND DIA HAVE NOT MADE, DO NOT MAKE AND SPECIFICALLY NEGATE AND DISCLAIM ANY REPRESEN...

	5.3  Closing.
	(a) Closing.  The closing (the “Closing”) shall be held at the offices of DIA’s counsel via mail-away closing commencing at 9:00 a.m. and concluding no later than 3:00 p.m. on or about the date on which closing under the Lease PSA occurs, but no later...
	(b) Possession.  Exclusive possession of the Project Parcel shall be delivered to Developer at the Closing and it shall be a condition to Developer’s obligation to Close that the physical and environmental condition shall not have changed after the De...
	(c) Prorations. At Closing, pro-rations of expenses and the apportionment of taxes shall be as follows:
	(d) Closing Costs.  Except as otherwise expressly provided herein, DIA shall pay, on the Closing Date, DIA’s attorney's fees.  Developer shall pay, on the Closing Date, the premium for an owner’s title policy, all recording costs, any documentary stam...
	(e) City/DIA’s Obligations at the Closing.  At the Closing, DIA shall deliver to Developer each of the following documents:
	(f) Developer’s Obligations at the Closing.  At the Closing, Developer shall deliver to DIA the following:


	Article 6.
	CONSTRUCTION OF CITY MARINA
	IMPROVEMENTS BY DEVELOPER
	6.1 Developer Construction of City Marina Improvements.
	6.2 City Marina Improvements Design and Construction Approval.
	6.3 Marina Temporary Construction Easement to Developer.
	6.4 Payment and Performance Bonds.
	6.5 No Warranty by City or DIA.

	Article 7.
	CONSTRUCTION OF RIVERWALK IMPROVEMENTS BY DEVELOPER
	7.1   Developer Construction of Riverwalk Improvements.
	7.2 Riverwalk Temporary Construction Easement to Developer.
	7.3 No Warranty by City or DIA

	Article 8.
	INFRASTRUCTURE GRANT
	8.1  Infrastructure Grant; Amount.
	8.2   Conditions to Payment of Infrastructure Grant.
	(a) The Developer shall furnish to the DIA a certificate of completion of the Infrastructure Improvements, and evidence of a satisfactory Foundation Inspection as necessary for Commencement of the Residential  Improvements as shall be required to esta...
	(b) All property taxes on the Project Parcel must be current, and the Developer must be utilizing the Infrastructure Improvements in accordance with the uses described in this Agreement.
	(c) No Event of Default with respect to Developer’s obligations under this Agreement has occurred and is continuing (provided, however, that, upon the occurence of an event which, with the giving of notice or the passage of time, or both, would consti...
	(d) The Developer shall submit to the DIA a proper contractor's final affidavit and full and complete releases of liens from each contractor, subcontractor and supplier, or other proof satisfactory to the DIA, confirming that final payment has been ma...
	(e) The disbursement request shall be made after Substantial Completion of the Infrastructure Improvements and following a satisfactory Foundation Inspection and satisfaction of all conditions under this Agreement upon written application of Developer...
	(f) Developer shall take all action necessary to have any mechanic’s and materialmen’s liens, judgment liens or other liens or encumbrances filed against the Project Parcel (other than any consensual mortgage) released or transferred to bond within te...
	(g)  The Developer shall have provided to the DIA, in form and substance reasonably satisfactory to the DIA, any such other document, instrument, information, agreement or certificate the DIA may reasonably require related to the construction or Subst...

	8.3   No Warranty by City or DIA.
	8.4   Further Disclaimer.

	Article 9.
	REV GRANT
	9.1  Recapture Enhanced Value Program; Amount.
	9.2 Payments of REV Grant.
	9.3 Determination of Annual Installments of REV Grant.
	9.4 Further disclaimer.

	Article 10.
	10.1 Restaurant Completion Grant; Amount.
	10.2   Disbursement of RC Grant.
	(a) The Restaurant Improvements shall have been Substantially Completed in all respects in accordance with Exhibit Q attached hereto and in accordance with the Performance Schedule, consistent with the requirements of this Agreement and as verified by...
	(b) All property taxes on the Project Parcel must be current, and the Developer must be using commercially reasonable efforts to market the Restaurant Improvements for leases.
	(c) No Event of Default with respect to Developer’s obligations under this Agreement has occurred or is continuing (provided, however, that, upon the occurence of an event which, with the giving of notice or the passage of time, or both, would constit...
	(d) The Developer shall submit to the DIA a proper contractor's final affidavit and full and complete releases of liens from each contractor, subcontractor and supplier, or other proof satisfactory to the DIA, confirming that final payment has been ma...
	(e) The disbursement request shall be made after Substantial Completion of the Restaurant Improvements and satisfaction of all conditions under this Agreement upon written application of Developer pursuant to a Disbursement Request in the form of atta...
	(f) Developer shall take all action necessary to have any mechanic’s and materialmen’s liens, judgment liens or other liens or encumbrances filed against the Project Parcel (other than any consensual mortgage) released or transferred to bond within te...
	(g)   The Developer shall deliver to the DIA an as-built survey within thirty (30) days after the Substantial Completion of the Restaurant Improvements as to any improvements that are to be owned by the City or are constructed on City-owned property. ...
	(h) The Developer shall have provided to the DIA, in form and substance reasonably satisfactory to the DIA, any such other document, instrument, information, agreement or certificate the DIA may reasonably require related to the construction or comple...

	10.3   No Warranty by City or DIA
	10.4   Further Disclaimer.

	Article 11.
	11.1  City use of Parking Garage.

	Article 12.
	12.1 Grant of Temporary Construction Easements from City to Developer.
	(a) the Marina Temporary Construction Easement;
	(b) the Riverwalk Temporary Construction Easement; and
	(c) a Temporary Demolition Easement in substantially the form as attached hereto as Exhibit C.

	12.2 Grant of Easements Upon Substantial Completion of Improvements.
	(a) Non-exclusive, perpetual vehicular and pedestrian access easement to: (i) the loading area for the benefit of the Parking Garage; and (ii) to the location of the USTs for the purpose of servicing, maintaining and utilizing the USTs in accordance w...
	(b) A non-exclusive, pedestrian easement over the Riverwalk Parcel to provide access to the Marina for the benefit of  residents, guests and invitees of improvements located on the Project Parcel, in form and substance as set forth on Exhibit T attach...

	12.3 Riverwalk Parcel.
	12.4 Relocation of the USTs.
	12.5 Marina Agreement and Submerged Land Lease.
	(a) Following Closing, but no later than February 1, 2022, Developer and City shall enter into that certain marina operation and maintenance agreement regarding the operation and maintenance of the Marina by Developer and/or its designee substantially...
	(b) Following Closing, but no later than February 1, 2022, the City shall enter into a submerged land lease by and between City and the State of Florida with respect to the Marina and adjacent submerged lands, which submerged land lease shall be recor...

	12.6 Stormwater Credits.
	12.7 Survival.

	Article 13.
	THE DEVELOPMENT
	13.1 Scope of Development.
	The Developer shall construct and develop or cause to be constructed and developed, the Improvements, which the Developer is obligated to construct and develop in accordance with the Performance Schedule (subject in all cases to authorized extensions ...

	13.2  Cost of Development.
	13.3   Approval by Other Governmental Agencies.
	13.4   Authority of DIA to Monitor Compliance.
	13.5  Timing of Completion.
	13.6  Construction and Operation Management.
	(a) the construction and design of the Project, subject to the express terms and conditions of this Agreement;
	(b) the selection, approval, hiring and discharge of engineers, architects, contractors, subcontractors, professionals and other third parties (collectively, the “Vendors”) on such terms and conditions as the Developer deems appropriate (exclusive of ...
	(c) the negotiation and execution of contracts, agreements, easements and other documents with third parties, in form and substance satisfactory to Developer; and
	(d) the preparation of such budgets, cost estimates, financial projections, statements, information, and reports as the Developer deems appropriate.


	Article 14.  JSEB PROGRAM
	14.1 Jacksonville Small and Emerging Businesses (JSEB) Program.
	The Developer shall obtain from the City’s Procurement Division the list of certified Jacksonville Small and Emerging Businesses (“JSEB”), and shall exercise commercially reasonable good faith, in accordance with Municipal Ordinance Code Sections 126....
	The Developer shall submit JSEB report(s) regarding their respective actual use of City certified JSEBs on the Project, (i) on the date of any request for City/DIA funds which are payable prior to the Substantial Completion of the Improvements, (ii) u...


	Article 15.  REPORTING
	15.1 Reporting.

	Article 16.  DEFAULTS AND REMEDIES
	16.1 General.
	16.2 Breach by City.
	16.3 Specific Defaults.
	(a) in the event reporting requirements are not met in the time period specified in Article 15 of this Agreement and such default is not cured within the time period provided in Section 16.1 hereof after written notice from the City and DIA, the City ...
	(b) in the event Developer fails to Substantially Complete construction of the Project by the Completion Date above, subject to extensions due to Force Majeure or other extensions pursuant to this Agreement, the REV Grant shall be (i) reduced by five ...
	In the event that the Developer fails to Commence construction of the Residential Improvements and Parking Garage Improvements in accordance with the terms of this Agreement and the Performance Schedule, subject to extensions as set forth in this Agre...

	16.4 Liens, Security Interests.

	Article 17.  ANTI-SPECULATION AND ASSIGNMENT PROVISIONS
	17.1 Purpose.
	17.2 Assignment; Limitation on Conveyance.

	Article 18.  GENERAL PROVISIONS
	18.2 Non-liability of DIA and City Officials.
	18.3 Force Majeure.
	18.4 Notices.
	The DIA and City:  Downtown Investment Authority

	18.5 Time.
	18.6 Entire Agreement.
	18.7 Amendment.
	18.8 Waivers.
	18.9 Indemnification.
	18.10 Severability.
	18.11 Compliance with State and Other Laws.
	18.12 Non-Discrimination Provisions.
	18.13 Contingent Fees Prohibited.
	18.14 Ethics.
	18.15 Conflict of Interest.
	18.16 Public Entity Crimes Notice.
	18.17 Survival.
	18.18 Incorporation by Reference.
	18.19 Order of Precedence.
	18.20 Counterparts.
	18.21 Independent Contractor.
	18.22 Retention of Records/Audit
	(g) To include the aforementioned audit, inspections, investigations and record keeping requirements in all subcontracts and assignments of this Agreement.
	(h) To permit persons duly authorized by the City, including but not limited to the City Council Auditors, to inspect and copy any records, papers, documents, facilities, goods and services of the Developer which are relevant to this Agreement, and to...
	(i) Additional monies due as a result of any audit or annual reconciliation shall be paid within thirty (30) days of date of the City’s invoice.
	(j) Should the annual reconciliation or any audit reveal that the Developer owe the City or DIA additional monies, and the Developer do not make restitution within thirty (30) days from the date of receipt of written notice from the City, then, in add...
	18.23 Non-merger.
	18.24 Exemption of City and DIA.
	18.25 Parties to Agreement; Successors and Assigns.
	18.26 Venue; Applicable Law.
	18.27 Civil Rights.
	18.28 Further Assurances.
	(a) promptly correct any defect, error or omission herein;
	(b) execute, acknowledge, deliver, procure, record or file such further instruments and do such further acts reasonably deemed necessary, desirable or proper by the such requesting party to carry out the purposes of this Agreement and to identify and ...
	(c) provide such certificates, documents, reports, information, affidavits and other instruments and do such further acts reasonably deemed necessary, desirable or proper by the requesting party to carry out the purposes of this Agreement.

	18.29 Exhibits.
	18.30 Construction.
	18.31 Further Authorizations.
	18.32 Estoppel Certificate.
	18.33 Attorney’s Fees.
	18.34 WAIVER OF JURY TRIAL.
	LIST OF EXHIBITS

	TEMPORARY DEMOLITION EASEMENT
	9. Notices.  Any notice, demand, consent, authorization, request, approval or other communication (collectively, “Notice”) that any party is required, or may desire, to give to or make upon the other party pursuant to this Agreement shall be effective...
	10. Modification and Waiver.  This Agreement shall not be modified or amended and no waiver of any provision shall be effective unless set forth in writing and signed by both parties.

	ARTICLE 1  PRELIMINARY STATEMENTS
	1.1 Background; City Marina Improvements.
	1.1.1 City, DIA and Developer have previously entered into that certain Redevelopment Agreement dated _______________, 2021 (the “RDA”), pursuant to which City and DIA will provide certain incentives to Developer to construct certain Improvements (as ...
	1.1.2 The Developer has agreed that as part of the Project (as defined in the RDA) that it will construct certain City Marina Improvements (as defined in the RDA) on City-owned property in accordance with the terms and conditions of this Agreement and...
	1.1.3 The City has determined that the design, engineering, permitting, construction and inspection of the City Marina Improvements can most efficiently and cost effectively be completed by Developer simultaneously with its Project.  Developer is will...
	1.1.4 The City has requested, and Developer has agreed, that Developer will design, engineer, permit, construct and inspect the City Marina Improvements as specifically described and depicted on Exhibit A attached hereto and incorporated herein by thi...

	1.2 Design, Construction Budget.  A final budget setting forth the costs of the City Marina Improvements shall be submitted to the City for its administrative review and approval prior to Developer entering into any contracts for such work, and the fi...
	1.3 Jacksonville Small and Emerging Businesses.  It is important to the economic health of the community that whenever a person/entity receives incentives for construction, that the person/entity and its contractors use good faith efforts to provide c...
	1.4 Maximum Indebtedness.  The total maximum indebtedness of City for the City Marina Improvements and financial obligations under this Agreement is ONE MILLION ONE HUNDRED FORTY-THREE THOUSAND EIGHT HUNDRED SEVEN AND NO/100 DOLLARS ($1,143,807.00).  ...
	1.5 Availability of Funds.  Notwithstanding anything to the contrary herein, all of City’s financial obligations under this Agreement are subject to and contingent upon the availability of lawfully appropriated funds for the City Marina Improvements a...

	ARTICLE 2  DEFINITIONS
	The foregoing preliminary statements are true and correct and are hereby incorporated herein by this reference.  As used in this Agreement, the following terms shall have the following meanings.
	2.1 “Budget” means the line-item budget of Direct Costs for the City Marina Improvements attached hereto as Exhibit C, and showing the total costs for each line item, as the same may be review and approved by the DIA and revised from time to time with...
	2.2 “City Marina Area” means the area on which the City Marina Improvements will be constructed, as further detailed on Exhibit B attached hereto.
	2.3 “City Marina Improvements” shall have the meaning as set forth in the RDA and means any portion of the City Marina Improvements or other related improvements described herein as determined by the context of the usage of such term.
	2.4 “City Marina Improvements Costs” means the Direct Costs of the design, engineering, permitting, construction and inspection of the City Marina Improvements to be undertaken by Developer.
	2.5 “City Improvements Documents” means this Agreement and any other documents executed in connection herewith between the parties hereto.
	2.6 “Commence Construction” The terms "Commence" or "Commenced" or "Commencing" Construction as used herein when referencing the City Marina Improvements  means the date when Developer (i) has obtained all Federal, State or local permits as required f...
	2.7 “Completion of Construction” The terms "Complete Construction" or "Completion of Construction" or “Completion” as used herein when referencing the City Marina Improvements means Substantial Completion (as defined below in this Article 2) of such C...
	2.8 “Completion Date” The term “Completion Date” as used herein means the completion date described in Section 3.7 hereof..
	2.9 “Construction Contract” means any contract between Developer and a General Contractor for the construction the City Marina Improvements entered into after the Effective Date and in accordance with the terms and conditions of this Agreement, and an...
	2.10 “Construction Documents” means the Design Professional’s Contract(s), the Construction Contract, all construction, engineering, architectural or other design professional contracts and subcontracts, all change orders, all government approvals, th...
	2.11 “Construction Management Fees” has the meaning ascribed in Section 3.4.
	2.12 “Design Professional” means engineers, architects, or other professional consultants providing technical advice in accordance with the terms of this Agreement.
	2.13 “Design Professional’s Contract(s)” means any contracts between Developer and a Design Professional for the design or construction inspection of any portion of the City Marina Improvements, and any amendments or modification thereto.
	2.14 “Direct Costs” means direct design, pre-construction, and construction costs Developer incurs after the Effective Date of this Agreement in connection with the design, engineering,  permitting, construction and inspection of  the City Marina Impr...
	2.15 “Disbursement(s)” means disbursements to Developer of sums equivalent to Developer’s Verified Direct Costs for the City Marina Improvements as approved by the City pursuant to this Agreement for the design, engineering, permitting, construction a...
	2.16 “General Contractor” means the person or entity/s licensed as a general contractor under Florida law, providing construction management of any portion of the City Marina Improvements.
	2.17 “Impermissible Delay” means, subject to the  Force Majeure provisions  of  Section 11.2,  failure to proceed with reasonable diligence with the construction of the City Marina Improvements in the reasonable judgment of the City or DIA, or if the ...
	2.17 “Impermissible Delay” means, subject to the  Force Majeure provisions  of  Section 11.2,  failure to proceed with reasonable diligence with the construction of the City Marina Improvements in the reasonable judgment of the City or DIA, or if the ...
	2.18 “Maximum City Marina Improvements Disbursement Amount” means the maximum disbursement to Developer for the City Marina Improvements as approved by the City of sums equivalent to Developer’ Direct Costs for the City Marina Improvements for the des...
	2.19 “Payment Bond” and “Performance Bond” have the meanings ascribed in Section 7.21.
	2.20  “Plans and Specifications” means the final plans and specifications, including without limitation all maps, sketches, diagrams, surveys, drawings and lists of materials, for the construction of the City Marina Improvements or any portion thereof...
	2.21  “Substantial Completion” means the satisfaction of the City Marina Improvements Completion Conditions applicable to the City Marina Improvements, as described in Section 7.13.  The date of Substantial Completion of the City Marina Improvements i...
	2.21  “Substantial Completion” means the satisfaction of the City Marina Improvements Completion Conditions applicable to the City Marina Improvements, as described in Section 7.13.  The date of Substantial Completion of the City Marina Improvements i...
	2.22 “Verified Direct Costs” means the Direct Costs actually incurred by Developer for Work in place as part of the City Marina Improvements, pursuant to the provisions of this Agreement.
	2.23 “Work” means workmanship, materials and equipment necessary to this Agreement, and any and all obligations, duties and responsibilities necessary to the successful completion of the City Marina Improvements undertaken by Developer under this Agre...

	ARTICLE 3  DISBURSEMENT OF FUNDS BY City
	3.1 Terms of Disbursement.  Subject to an appropriation of funds therefore, City agrees to reimburse Developer for the Verified Direct Costs incurred and paid for the design, engineering, permitting, construction and inspection of the City Marina Impr...
	3.2 Use of Proceeds. All funding authorized pursuant to this Agreement shall be expended solely for the purpose of reimbursing Developer for the Verified Direct Costs for any portion of the City Marina Improvements as authorized by this Agreement and ...
	3.3 Disbursements Directly to Contractors and Vendors. Notwithstanding anything herein, the City may at its option upon the occurrence of an Event of Default, which is not cured within the applicable cure period after notice, and in accordance with  t...
	3.4 Project Management Fees/Construction Management Fees.  No development fees or project management fees or other fees of Developer (collectively, the “Project Management Fees”) shall be paid to Developer under this Agreement.  Nor are any such fees ...
	3.5 Procedures for Payment. All Disbursements shall be made from time to time as construction progresses upon written application of Developer pursuant to a Disbursement Request in the form as provided by the City and as defined in Section 4.1.  Subje...
	3.6 No Third-Party Beneficiaries.  The parties hereto do not intend for the benefits of this Agreement to inure to any third party.  Notwithstanding anything contained herein or any conduct or course of conduct by any of the parties hereto, this Agree...
	3.7 Performance Schedule.  As set forth in Section 6.1 of the RDA, Developer shall commence construction of the City Marina Improvements no later than twelve (12) months following the Commencment of construction of the Residential Improvements and sha...
	3.8 Progress Reports.  During the period of construction of the City Marina Improvements, Developer shall provide to the City on a monthly basis (not later than fifteen (15) days after the close of each calendar month) progress reports of the status o...
	3.9 No Warranty by City.  Nothing contained in this Agreement or any other City Marina Improvements Document shall constitute or create any duty or warranty by City or DIA regarding (a) the accuracy or reasonableness of the Budget or (b) the competenc...

	ARTICLE 4
	4.1 Request for Disbursement; Payment by City.  For each Disbursement request, which shall be made no more frequently than monthly, Developer shall submit to the City, at least thirty (30) calendar days prior to the requested date of disbursement, a c...
	4.2 Inspection.  Upon receiving each Disbursement Request, the City will determine in its reasonable discretion (a) whether the Work completed to the date of such Disbursement Request has been done satisfactorily and in accordance with the Plans and S...
	4.3 Disbursements. The City shall have no obligation after making Disbursements in a particular manner to continue to make Disbursements in that manner, except that the City shall provide Developer reasonable advance notice of any change in the City’s...
	4.4 No Warranty by City or DIA.  Nothing contained in this Agreement or any other Project Document shall constitute or create any duty on or warranty by the City or DIA regarding (a) the accuracy or reasonableness of the Budget, (b) the proper applica...

	ARTICLE 5  CONDITIONS TO DISBURSEMENTS
	5.1 General Conditions.  Subject to compliance by Developer with the terms and conditions of this Agreement, the City shall make Disbursements to Developer for Direct Costs of the City Marina Improvements, up to the Maximum Public Infrastructure Disbu...
	5.2 Conditions to Initial Disbursement.  The City’s obligation hereunder to make the initial Disbursement with respect to the City Marina Improvements is conditioned upon the City’s receipt of the following, each in form and substance reasonably satis...
	5.2.1 Each of the Project Documents duly executed as necessary to be enforceable against the parties thereto, and that no Event of Default or event which, with the giving notice or the passage of time, or both, would constitute an Event of Default has...
	5.2.2 If City Marina Improvements have been constructed, a satisfactory inspection report with respect to the City Marina Improvements from City or DIA staff, as applicable.
	5.2.3 The Supporting Documentation described in Section 4.1 above.

	5.3 Conditions to Subsequent Disbursements.  The City’s obligations hereunder to make any subsequent Disbursements with respect to the City Marina Improvements are conditioned upon City’s receipt of the following, each in form and substance reasonably...
	5.3.1 Disbursement Request, together with all required Supporting Documentation;
	5.3.2 Except for subsequent disbursements for pre-construction costs, evidence that Developer has obtained all Governmental Approvals or, after construction has commenced, a satisfactory inspection report with respect to the applicable City Marina Imp...
	5.3.3 An updated Budget (showing the amount of money spent or incurred to date on particular items and the remaining costs for the City Marina Improvements under construction).
	5.3.4 Additionally, prior to any  Disbursement hereunder for the costs of construction of any portion of the City Marina Improvements, the City must be satisfied that all necessary approvals from governmental or quasi-governmental authorities (includi...

	5.4 Conditions to Final Disbursement.  The City’s obligation hereunder to make the final Disbursement with respect to the City Marina Improvements is conditioned upon City’s receipt of all of the following, each in form and substance reasonably satisf...
	5.5 Disbursement Request, together with all required Supporting Documentation.
	5.6 Evidence that Developer has obtained all Governmental Approvals for the completed City Marina Improvements and a satisfactory inspection report with respect to the City Marina Improvements from the City, which shall be delivered by Developer with ...
	5.7 An updated Budget, showing the amount of money spent or incurred to date on all of the City Marina Improvements.
	5.8 Additionally, prior to any final Disbursement hereunder for the costs of construction of any City Marina Improvements, the City must be satisfied that all necessary Governmental Approvals have been obtained or will be obtained in due course for th...
	5.9 A final as-built survey showing all of the City Marina Improvements and applicable easements in compliance with the requirements of Section 7.9.
	5.10 Evidence satisfactory to the City that Developer has completed construction of the City Marina Improvements, and each of the items set forth in the City Marina Improvements Completion Conditions set forth in Section 7.13 below.

	ARTICLE 6  REPRESENTATIONS AND WARRANTIES
	6.1 Authority; Enforceability.  (a) The execution and delivery hereof has been approved by all parties whose approval is required under the terms of the governing documents of Developer; (b) this Agreement and any documents executed in connection here...
	6.2 Survival.  All of the representations and warranties of Developer, as set forth in this Agreement, shall survive the making of this Agreement and shall be continuing for a period of one year after the Completion Date as set forth herein.

	ARTICLE 7  COVENANTS
	7.1 Construction of the City Marina Improvements. Subject to the provisions of Section 11.2 and unless otherwise agreed in writing by City, ongoing physical construction of the City Marina Improvements shall commence by the Commencement Date as establ...
	7.2 Manner of Construction of the City Marina Improvements.  The City Marina Improvements shall be constructed in a good and workmanlike manner, in substantial accordance with the applicable Plans and Specifications and in compliance with all state, f...
	7.3 Plans and Specifications for the City Marina Improvements.  Prior to the Commencement of Construction of the City Marina Improvements and prior to entering into any constructions contracts for the same, the City shall have received and approved in...
	7.4 Pre-Construction Surveys.  On or before the Commencement Date, Developer shall deliver to the City surveys (meeting Florida minimum technical standards) and legal descriptions, which will cover such City Marina Improvements as well as the location...
	7.5 Developer Responsibilities; Dedication of City Marina Improvements.   After the Effective Date, Developer shall be responsible for overseeing the design, permitting and construction of the City Marina Improvements under the terms and conditions of...
	7.6 Award of Design Professional’s Contract(s) and Construction Contract(s).
	7.6.1 Developer shall be responsible for competitively and publicly soliciting professional services, including design and engineering professionals and to conduct the Work in compliance with Section 287.055, Florida Statutes, as applicable, and other...
	7.6.2 After awarding the Construction Contract for any portion of the City Marina Improvements, Developer shall in a timely manner notify the General Contractor to proceed with the Work of constructing such portion of the City Marina Improvements.    ...
	(a) The City shall have received evidence reasonably satisfactory to it that the cost of the City Marina Improvements to be constructed will not exceed the amount set forth in the Budget, and that such City Marina Improvements will be completed by the...
	(b) Developer shall provide to the City payment and performance bonds in form and content acceptable to the City in accordance with this Agreement as set forth in Section 7.21 below;
	(c) The   City   shall   have   received   such   assurances   as   may reasonably be required that all necessary permits and other governmental requirements for construction of the City Marina Improvements have been received and satisfied or can be r...

	7.6.3 Developer, the Design Professionals and General Contractor, in consideration of the fees set forth in the Budget, shall perform construction contract management, including obtaining of required testing, inspecting the Work and rendering periodic...

	7.7 Prosecution of Work.  Developer, the Design Professionals and General Contractor, in consideration of the fees set forth in the Budget, shall perform construction contract management, including obtaining of required testing, inspecting the Work an...
	7.8 Liens and Lien Waivers.  Developer shall take all action necessary to have any mechanic’s and materialmen’s liens, judgment liens or other liens or encumbrances related to the City Marina Improvements released or transferred to bond within ten bus...
	7.9 As-Built and Other Surveys.  Developer shall deliver to City, in compliance with City’s survey requirements, an as-built survey of the City Marina Improvements within sixty (60) after Substantial Completion of construction thereof.
	7.10 Compliance with Laws and Restrictions.  All construction of any portion of the City Marina Improvements shall be performed in accordance with all applicable statutes, ordinances, codes, regulations and restrictions.  All contractors, subcontracto...
	7.11 Ownership of Construction Documents.  As security for the obligations of Developer under this Agreement, Developer hereby grants, transfers and assigns to City all of Developer’ right, title, interest (free of any security interests of third part...
	7.12 Authority of City/DIA to Monitor Compliance.  During all periods of design and construction, Developer shall permit the City’s Director of Public Works, Director of Parks, Recreation and Community Services, or their respective designated personne...
	7.13 Completion of the City Marina Improvements.  Subject to the terms of this Agreement and to the Force Majeure provisions of Section 11.2, Developer shall Complete Construction of the City Marina Improvements by no later than the Completion Date.  ...
	7.13.1 Upon Completion of the City Marina Improvements, Developer shall submit to City a proper contractor’s final affidavit and releases of liens from each contractor, subcontractor and supplier, or other proof satisfactory to City, confirming that p...
	7.13.2 The City Marina Improvements shall have been finally completed in all material respects in substantial accordance with the applicable Plans and Specifications, as verified by a final inspection report satisfactory to City from Developer’s const...
	7.13.3 The City shall have issued the Substantial Completion Letter as to the City Marina Improvements stating that the City Marina Improvements are Substantially Complete and may be used for their intended purpose; and
	7.13.4 Developer shall cause the General Contractor to provide a one-year warranty on the City Marina Improvements, with said warranty commencing on Substantial Completion and acceptance by the City of the City Marina Improvements.

	7.14 Change Orders.  In connection with any portion of the City Marina Improvements, no material amendment shall be made to the Plans and Specifications, the Design Professional's Contract(s) or the Construction Contract, nor shall any change orders b...
	7.15 Subcontractors.  Developer agrees that it will not engage or permit the General Contractor to engage or continue to employ any contractor, subcontractor or materialman who may be reasonably objectionable to City.  If requested by City, Developer ...
	7.16 Discrimination.  Developer shall not discriminate against any person, or group of persons on account of race, color, creed, sex, age, religion, national origin, marital status, handicap, having children or ancestry in the sale, lease, sublease, t...
	7.17 Indemnification.
	7.18 Insurance and Bond Requirements. See Exhibit G attached hereto and incorporated herein by this reference for the insurance and bond requirements of the General Contractor.
	7.19 Materials and Workmanship.  All workmanship, equipment, materials and articles incorporated in the Work are to be new and in accordance with City’s Standards, Specification and Details to be provided by City.  Developer shall furnish the City wit...
	7.20 Warranty and Guarantee of Work.
	7.20.1 Developer warrants to the City that all Work will be of good quality, and substantially in compliance with this Agreement and in accordance with the provisions of Section 7.19.  All Work not in conformance to the requirements of this Agreement,...
	7.20.2 If, within one year of acceptance of the City Marina Improvements by City, or within such longer period of time prescribed by law or by the terms of any special warranty provision of this Agreement, any of the Work is found to be defective or n...
	7.20.3 Developer shall bear the cost of correcting or removing all defective or nonconforming Work, including the cost for correcting any damage caused to equipment, materials or other Work by such defect or the correcting thereof.
	7.20.4 Developer shall correct any defective or nonconforming Work to the reasonable satisfaction of City, and any of the Work, equipment or materials damaged as a result of such condition or the correcting of such condition, within thirty (30) calend...
	7.20.5 Nothing contained herein shall be construed to establish a period of limitation with respect to any other obligation which Developer may have under this Agreement.  The establishment of the time period of one year after the date of Substantial ...

	7.21 Payment and Performance Bonds.
	7.21.1 Developer shall cause the General Contractor to furnish Performance and Payment Bonds consistent with the requirements of Section 255.05, Florida Statutes, as security for its faithful performance under this Agreement.  The Bonds shall be in an...
	7.21.2 The Performance and Payment Bonds for the City Marina Improvements shall accompany the Budget and Plans and Specifications submitted to the City for approval. The Performance and Payment Bonds shall be recorded and delivered prior to Commenceme...
	7.21.3 If any surety upon any bond furnished in connection with this Agreement becomes unacceptable to the City, or if any such surety fails to furnish reports as to its financial condition from time to time as requested by the City, Developer shall, ...

	7.22 Jacksonville Small and Emerging Businesses (JSEB) Program.
	7.22.1  Developer  shall  obtain  from  City’s  Procurement  Division  the  list  of certified Jacksonville Small and Emerging Businesses (“JSEB”), and shall, in accordance with Jacksonville Ordinance Code (“Code”) Sections 126.601 et seq., use good f...
	7.22.2 Developer shall submit a JSEB report regarding Developer’ actual use of City certified JSEBs for design, engineering, permitting, construction and inspection of the City Marina Improvements.  A JSEB report shall be submitted on a quarterly basi...

	7.23 Indemnification by Contractors.

	ARTICLE 8  NO ASSIGNMENT OR CONVEYANCE; RESTRICTIONS ON ENCUMBRANCE
	8.1 Assignment; Limitation on Conveyance.  Developer agrees that it shall not, without the prior written consent of City and DIA (except for assignment to affiliates of Developer of which Developer has a managing interest) assign, transfer or convey t...

	ARTICLE 9  EVENTS OF DEFAULT AND REMEDIES
	9.1 Event of Default.  The following shall constitute an event of default (each, an “Event of Default”) hereunder:
	9.1.1 A breach by any party of any other term, covenant, condition, obligation or agreement under this Agreement, and the continuance of such breach for a period of thirty (30) days after written notice thereof shall have been given to such party, pro...
	9.1.2 Any representation or warranty made by any party in this Agreement or the City Marina Improvements Documents shall prove to be false, incorrect or misleading in any material respect as of the Effective Date, which is not cured as provided in Sec...
	9.1.3 A continuing default after any applicable cure period under the City Marina Improvements Documents;
	9.1.4 The  termination  of,  or  default  under,  the  Construction  Contract  by Developer  or the  General Contractor, provided, however, that in the event the Construction Contract is terminated, Developer shall have up to ninety (90) days in which...
	9.1.5 Failure of Developer to complete the City Marina Improvements in accordance with the Plans and Specifications which, in the reasonable judgment of the City Director of Public Works, results in a City Marina Improvements which will not adequately...
	9.1.6 Failure of Developer to Complete Construction of the City Marina Improvements, or abandonment of or cessation of Work on any portion of the City Marina Improvements at any time prior to completion for a period of more than thirty (30) consecutiv...
	9.1.7 The entry of a decree or order by a court having jurisdiction in the premises adjudging the defaulting party bankrupt or insolvent, or approving as properly filed a petition seeking reorganization, arrangement, adjustment or composition of or in...
	9.1.8 The institution by any party of proceedings to be adjudicated bankrupt or insolvent, or the consent by it to the institution of bankruptcy or insolvency proceedings against it, or the filing by it to the institution of bankruptcy or insolvency p...

	9.2 Disbursements.  Upon or at any time after the occurrence of an Event of Default, subject to the notice and cure requirements set forth in Section 9.1.1, the City may refuse to make the Disbursement and terminate City's commitment to make any porti...
	9.2.1 In the event Developer' action giving rise to an Event of Default pertains to any failure by Developer to commence with or complete construction of the City Marina Improvements within the time periods required herein, the City shall be entitled ...
	(a) Provided however, if the Event of Default and failure of Developer to cure described above is caused by unforeseen events, Force Majeure (as set forth in Section 11.2) or third party actions which are outside the control of Developer, then in such...
	(b) In the event that the Event of Default and failure of Developer to cure is caused by Developer’ acts or omissions, then upon termination the City may use an alternative general contractor or development manager selected in its sole discretion prov...

	9.2.2 Developer agrees that an Event of Default under this Agreement shall constitute a default under the Project Documents as to which no additional notice or right to cure shall apply.
	9.2.3 Notwithstanding anything herein, upon any breach by the City or DIA hereunder, Developer’s maximum damages hereunder (including prejudgment interest) shall be limited to the undisbursed Direct Costs required for the completion of the constructio...


	ARTICLE 10
	10.1 Environmental Laws.  “Environmental Laws” or “Environmental Law” shall mean any federal, state or local statute, regulation or ordinance or any judicial or administrative decree or decision, whether now existing or hereinafter enacted, promulgate...
	10.2 Hazardous Materials.  “Hazardous Materials” means each and every element, compound, chemical mixture, contaminant, pollutant, material, waste or other substance which is defined, determined or identified as hazardous or toxic under any Environmen...
	10.3 Release of Liability.  In the event that Hazardous Materials are discovered within the City Marina Improvements Area that affect the construction of the City Marina Improvements, any increased cost for such work shall be the responsibility of the...
	10.4 Developer Release of Hazardous Materials.  Developer shall be responsible for any new release of Hazardous Materials within the City Marina Improvements Area directly caused by the actions of Developer occurring after the Effective Date of this A...

	ARTICLE 11  GENERAL PROVISIONS
	11.1 Non-Liability.  No member, official or employee of City shall be personally liable to Developer or to any person with whom Developer shall have entered into any contract, or to any other person in the event of any default or breach of City or for...
	11.2 Force Majeure.  No party to this Agreement shall be deemed in default hereunder where such a default is based on a delay in performance as a result of war, insurrection, strikes, lockouts, riots, floods, earthquakes, fires, casualty, declared sta...
	11.3 Notices.  All notices to be given hereunder shall be in writing and personally delivered or sent by registered or certified mail, return receipt requested, or delivered by a courier service utilizing return receipts, to the party at the following...
	11.3.1 DIA and City:
	11.3.2 Developer:

	11.4 Time is of the Essence.  Time is of the essence in the performance by any party of its obligations hereunder.
	11.5 Entire Agreement.  This Agreement constitutes the entire understanding and agreement between the parties and supersedes all prior negotiations and agreements between them with respect to all or any of the matters contained herein.
	11.6 Amendment.  No amendment or modification of this Agreement shall be effective or binding upon any party hereto unless such amendment of modification is in writing, signed by an authorized officer of the party claimed to be bound and delivered to ...
	11.7 Waivers.  All waivers, amendments or modifications of this Agreement must be in writing and signed by all parties.  Any failures or delays by either party in asserting any of its rights and remedies as to any default shall not constitute a waiver...
	11.8 Severability.  The invalidity, illegality or inability to enforce any one or more of the provisions of this Agreement shall not affect any other provisions of this Agreement, but this Agreement will be construed as if such invalid illegal or unen...
	11.9 Independent Contractor.  In the performance of this Agreement, Developer will be acting in the capacity of an independent contractor and not as an agent, employee, partner, joint venture or association of City.  Developer and its employees or age...
	11.10 Exemption of City/DIA.  Neither this Agreement nor the obligations imposed upon City or DIA hereunder shall be or constitute an indebtedness of City or DIA within the meaning of any constitutional, statutory or charter provisions requiring City ...
	11.11 Parties to Agreement.  This is an agreement solely between City, DIA and Developer.  The execution and delivery hereof shall not be deemed to confer any rights or privileges on any person not a party hereto other than and the permitted successor...
	11.12 Venue: Applicable Law; Attorneys’ Fees.  Venue for the purposes of any and all legal actions arising out of or related to this Agreement shall lie solely and exclusively in the Circuit Court of Duval County, Florida, or in the U.S. District Cour...
	11.13 Contract Administration.  The City’s Director of Public Works, or his respective designees, shall act as the designated representatives of the City to coordinate communications between the City and Developer regarding the administration of this ...
	11.14 Further Authorizations.  The Mayor, or his designee, and the Corporation Secretary, are authorized to execute any and all contracts and documents and otherwise take all necessary or appropriate actions in connection with this Agreement, and to n...
	11.15 Civil Rights.  Developer agrees to comply with all of the terms and requirements of the Civil Rights Act of 1964, as amended, and the Civil Rights Act of 1968, as amended, and the antidiscrimination provisions of Chapter 126, Part 4, of the Code...
	11.16 Further Assurances.  Developer will, upon the City’s request:  (a) promptly correct any defect, error or omission in this Agreement or any of the City Marina Improvements Documents; (b) execute, acknowledge, deliver, procure, record or file such...
	11.17 Exhibits.  In the event of a conflict between any provisions of this Agreement and any exhibit attached to or referenced in this Agreement, the provisions of this Agreement shall govern.
	11.18 Construction.  All parties acknowledge that they have had meaningful input into the terms and conditions contained in this Agreement.  Developer further acknowledges that it has had ample time to review this Agreement and related documents with ...
	11.19 Counterparts.  This Agreement may be executed in counterparts, which when later combined shall constitute one and the same document as if originally executed together.  Scanned or faxed signatures shall suffice as original signatures, and the pa...
	11.20 Limitations on Governmental Liability.  Nothing in this Agreement shall be deemed as a waiver of the City’s sovereign immunity or the limits of liability as set forth in Section 768.28, Florida Statutes or other law, and nothing in this Agreemen...

	A. Additional Insured:  All insurance except Worker’s Compensation and Professional Liability shall be endorsed to name the City of Jacksonville, and their respective members, officials, officers, directors, employees, representatives and agents as Ad...
	B. Waiver of Subrogation.  All required insurance policies shall be endorsed to provide for a waiver of underwriter’s rights of subrogation in favor of the City of Jacksonville, and their respective members, officials, officers, directors, employees, ...
	C. Developers Insurance Primary.  The insurance provided by Developer shall apply on a primary basis to, and shall not require contribution from, any other insurance or self-insurance maintained by the City, or any of their respective members, officia...
	Carrier Qualifications.  The above insurance shall be written by an insurer holding a current certificate of authority pursuant to chapter 624, Florida State or a company that is declared as an approved Surplus Lines carrier under Chapter 626 Florida ...
	D. Deductible or Self-Insured Retention Provisions.  All deductibles and self-insured retentions associated with coverages required for compliance with this Agreement shall remain the sole and exclusive responsibility of the named insured.  Under no c...
	E. Insurance Additional Remedy.  Compliance with the insurance requirements of this Agreement shall not limit the liability of Developer, Contractors, Subcontractors, employees or agents to the City or others.  Any remedy provided to City, or City of ...
	F. Waiver/Estoppel.  Neither approval by City nor failure to disapprove the insurance furnished by Developer and/or General Contractor shall relieve Developer and/or General Contractor of full responsibility to provide insurance as required under this...
	G. Certificates of Insurance.  Developer shall provide the City Certificates of Insurance that shows the corresponding City Agreement Number in the Description, if known, Additional Insureds as provided above and waivers of subrogation. The certificat...
	H. Notice.  Developer shall provide an endorsement issued by the insurer to provide the City thirty (30) days prior written notice of any change in the above insurance coverage limits or cancellation, including expiration or non-renewal.  If such endo...
	I. Survival.  Anything to the contrary notwithstanding, the liabilities of Developer shall survive and not be terminated, reduced or otherwise limited by any expiration or termination of insurance coverage.
	J. Additional Insurance.  Depending upon the nature of any aspect of any project and its accompanying exposures and liabilities, the City may reasonably require additional insurance coverages in amounts responsive to those liabilities, which may or ma...
	K. Special Provisions:  Prior to executing this Agreement, Developer shall present this Agreement and this Exhibit  G to its Insurance Agent affirming: 1) That the Agent has personally reviewed the insurance requirements of the Project Documents, and(...
	TEMPORARY CONSTRUCTION EASEMENT
	9. Notices.  Any notice, demand, consent, authorization, request, approval or other communication (collectively, “Notice”) that any party is required, or may desire, to give to or make upon the other party pursuant to this Agreement shall be effective...
	10. Modification and Waiver.  This Agreement shall not be modified or amended and no waiver of any provision shall be effective unless set forth in writing and signed by both parties.

	TEMPORARY CONSTRUCTION EASEMENT
	9. Notices.  Any notice, demand, consent, authorization, request, approval or other communication (collectively, “Notice”) that any party is required, or may desire, to give to or make upon the other party pursuant to this Agreement shall be effective...
	10. Modification and Waiver.  This Agreement shall not be modified or amended and no waiver of any provision shall be effective unless set forth in writing and signed by both parties.

	MARINA OPERATING AND MAINTENANCE AGREEMENT
	AGREEMENT
	(h) To permit persons duly authorized by the City, including but not limited to the City Council Auditors, to inspect and copy any records, papers, documents, facilities, goods and services of the Manager which are relevant to this Agreement, and to i...
	(i) Additional monies due as a result of any audit or annual reconciliation shall be paid within thirty (30) days of date of the City’s invoice.
	(j) Should the annual reconciliation or any audit reveal that the Manager owe the City or DIA additional monies, and the Manager do not make restitution within thirty (30) days from the date of receipt of written notice from the City, then, in additio...

	Insurance Coverages
	Additional Insurance Provisions




